



ELECTRICAL PHASING KEY PLAN  
SCALE : N.T.S.




ELECTRICAL - LEVEL 1, PHASE 1  
SCALE: 1:200



ELECTRICAL - LEVEL 2, PHASE 1  
SCALE: 1:200



SPECIFIC DEMOLITION NOTES	
1	SUPPLY AND INSTALL TEMPORARY POWER AND COMMUNICATION POLES, COMPLETE WITH TWO DUPLEX RECEPTACLES ON A DEDICATED CIRCUIT, ONE DATA OUTLET AND ONE TELEPHONE OUTLET. REMOVE TEMPORARY POLES AND WIRING ONCE PERMANENT LOCATION IS OPERATIONAL.
2	SUPPLY AND INSTALL TEMPORARY POWER AND COMMUNICATION POLES, COMPLETE WITH TWO DUPLEX RECEPTACLES ON A DEDICATED CIRCUIT, ONE DATA OUTLET AND ONE TELEPHONE OUTLET. REMOVE TEMPORARY POLES AND WIRING ONCE PERMANENT LOCATION IS OPERATIONAL.
3	SUPPLY AND INSTALL TEMPORARY POWER AND COMMUNICATION POLES, COMPLETE WITH TWO DUPLEX RECEPTACLES ON A DEDICATED CIRCUIT, ONE DATA OUTLET AND ONE TELEPHONE OUTLET. REMOVE TEMPORARY POLES AND WIRING ONCE PERMANENT LOCATION IS OPERATIONAL.
4	SUPPLY AND INSTALL TEMPORARY POWER AND COMMUNICATION POLES, COMPLETE WITH TWO DUPLEX RECEPTACLES ON A DEDICATED CIRCUIT, ONE DATA OUTLET AND ONE TELEPHONE OUTLET. REMOVE TEMPORARY POLES AND WIRING ONCE PERMANENT LOCATION IS OPERATIONAL.
5	SUPPLY AND INSTALL TEMPORARY POWER AND COMMUNICATION POLES, COMPLETE WITH TWO DUPLEX RECEPTACLES ON A DEDICATED CIRCUIT, ONE DATA OUTLET AND ONE TELEPHONE OUTLET. REMOVE TEMPORARY POLES AND WIRING ONCE PERMANENT LOCATION IS OPERATIONAL.
6	SUPPLY AND INSTALL TEMPORARY POWER AND COMMUNICATION POLES, COMPLETE WITH TWO DUPLEX RECEPTACLES ON A DEDICATED CIRCUIT, ONE DATA OUTLET AND ONE TELEPHONE OUTLET. REMOVE TEMPORARY POLES AND WIRING ONCE PERMANENT LOCATION IS OPERATIONAL.
7	SUPPLY AND INSTALL TEMPORARY POWER AND COMMUNICATION POLES, COMPLETE WITH TWO DUPLEX RECEPTACLES ON A DEDICATED CIRCUIT, ONE DATA OUTLET AND ONE TELEPHONE OUTLET. REMOVE TEMPORARY POLES AND WIRING ONCE PERMANENT LOCATION IS OPERATIONAL.



APPROX. NORTH

F	ISSUED FOR TENDER	MAR 30 2017
E	ISSUED FOR 99% REVIEW	FEB 10 2017
D	ISSUED FOR 66% REVIEW	NOV 4 2016
C	ISSUED FOR 33% REVIEW	AUG 5 2016
B	DESIGN DEVELOPMENT	MAY 27 2016
A	DESIGN DEVELOPMENT	MAY 27 2016
revisions		date

project  
**WABUSH ATB RENOVATIONS**  
**WABUSH AIRPORT WABUSH, NL**

drawing  
**PHASING PLANS - PHASE 1 ELECTRICAL**

designed C.MACINTYRE  
date MAY 2016  
drawn M.KAMPHUIS  
date MAY 2016  
approved C.MACINTYRE  
date MAY 2016  
Tender  
PWSC Project Manager  
project number  
R.076412.001  
drawing no.  
E5