
 
COST BREAK DOWN SCHEDULE – BUILDING BD 

 
LUMP SUM SCHEDULE 

 
Item Div. Description Lump sum ($) 

1.1 01 General requirements and site organization.  

1.2 01 Environmental procedures                        

2.1 02 Selective site demolition                       

2.2 02 Démolition  

3.1 03 Concrete forming  

3.2 03 Concrete reinforcing                            

3.3 03 Cast-in-place concrete                          

3.4 03 Concrete finishing                              

4.1 04 Masonry  

5.1 05 Structural steel for buildings  

5.2 05 Metal fabrications                              

6.1 06 Shop-fabricated wood trusses                  

6.2 06 Glued-laminated construction                    

6.3 06 Rough carpentry                                 

6.4 06 Finish carpentry                                

6.5 06 Architectural woodwork                          

7.1 07 Thermal and  

Moisture protection  

 

7.2 07 Wood shingles  

7.3 07 Metal siding  

7.4 07 Wood siding (interior and exteriors)  

7.5 07 Metal roofing                             

7.6 07 Sheet metal flashing and trim                   

8.1 08 Doors, frame and hardware  

8.2 08 Glazed curtain walls  

8.3 08 Windows  

8.4 08 Glazing  

9.1 09 Board assemblies                         

9.2 09 Ceramic tiling                                  

9.3 09 Epoxy coatings  

9.4 09 Painting  
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10.1 10 Tackboards and signage  

10.2 10 Plastic partition  

10.3 10 Toilet and bath accessories                     

12.1 12 Steel casework                       

15.1 15 Plumbing  

15.2 15 Ventilation  

16.1 16 Electrical  

31.1 31 Earthwork  

31.2 31 Clearing and grubbing                           

31.3 31 Stone dust  

31.4 31 Stone item  

31.5 31 Excavating, trenching and backfilling - Structure           

32.1 32 Exterior site furnishings                       

32.2 32 Sodding and seeding See unit price schedule 

32.3 32 Trees, shrubs and ground cover planting         

33.1 33 Utilities  

 
 

Total Lump Sum - Building BD  
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 UNIT PRICE SCHEDULE 

 
Item Div.  Description Qty Unit Type Unit Price Total ($) 

31.2 31 Clearing and 

grubbing                         

Selective tree cutting; 

Caliper 10 cm BS (basal 

diameter) to 15 cm DBH 

(diameter at breast 

height) 

20 tree   

Selective tree cutting; 

Caliper 16 cm DBH 

(diameter at breast 

height) to 30 cm DBH 

20 tree   

Selective tree cutting; 30 

cm DBH and more 

20 tree   

Pruning and trimming 20 hour   

32.2 32 Sodding, 

seeding and top 

soil 

Sodding 380 m2   

Hydrolic seeding  460 m2   

 

 

 Total Unit Price - Building BD   

 

  

 


