

Solicitation No. - N° de l'invitation

EQ754-180161/A

Client Ref. No. - N° de réf. du client

R.078904.001

Amd. No. - N° de la modif.

06

File No. - N° du dossier

PWL-7-40008

Buyer ID - Id de l'acheteur

pwl003

CCC No./N° CCC - FMS No./N° VME

PROJECT TITLE

HOPE ISLAND (PENETANGUISHENE),  
ON DEMOLITION PROJECT

QUESTION AND ANSWER

Q: We have a question regarding schedule.

It will be extremely unlikely that the barge will be able to run approx. mid-September based on weather conditions.

Therefore it is unlikely the project will be completed this year as we anticipate the weather will stop the barge work portion.

Is it permissible to complete as much work this year, and then remobilize next summer to complete the project?

It will mean the completion date is fall of 2018, but at least some work is completed and there would be a plan in place to finish the job next year.

Please advise.

A: All work needs to be completed by March 31<sup>st</sup> 2018, it is anticipated that all work is to be completed within 2017 and before the inclement weather. Contractor is to provide sufficient resources to accomplish this.