





MACHIAS SEAL ISLAND LIGHTHOUSE
MACHIAS SEAL ISLAND, NB
LIGHTHOUSE REHABILITATION

JULY 26, 2017

ISSUED FOR TENDER

Drawing List		
Dwg. No.	Drawing Title	Scale
A-Series ARCHITECTURAL		
A000	DRAWING LIST, CONTEXT, SITE & STAGING PLANS	Varies
A100	SCHEDULES & ELEVATION	Varies
A200	ELEVATIONS & KEY PLAN	1:50
A300	SECTION & DETAIL PHOTOS	1:50
A301	DETAIL PHOTOS	NTS
A400	FLOOR PLANS	1:50
A500	LANTERN & GALLERY DETAILS	Varies
A501	LANTERN & FALL ARREST DETAILS	Varies
A502	TOWER INTERIOR & EXTERIOR DETAILS	Varies
S-Series STRUCTURAL		
S100	ELEVATION, SECTION & PLANS - REMOVALS, DEMOLITION AND CONCRETE RESTORATION	1:50
S101	ELEVATION, SECTION & PLAN - WATERPROOFING	1:50
S400	SECTIONS & DETAILS	VARIES
S401	SECTIONS & DETAILS	VARIES


- The following stages are required to complete this project:
- Site staging, shop drawing, submittal and mock-up preparation.
 - Hazardous Materials Abatement in coordination with surface perpetration instructions for 09 03 61 Historic Repainting. Refer to Section 01 11 01 Hazardous Materials Work Summary for a detailed description of the stages of work.
 - Surface preparation and application of traffic coating and elastomeric coatings to exterior concrete surfaces.
 - Installation of reproduction steel windows.
 - Interior preservation including, drywall repair, installation of new bolted connections for existing ladder and refinishing of interior ladders and railings.
 - Lantern restoration, including paint removal, metal repair and recoating.
 - Disassemble, prepare and reinstate Gallery door frame. Coordinate with new coatings.
 - Demobilization and site clean-up.



1. LIGHTHOUSE TOWER
2. GUEST HOUSE (TEMPORARY LODGING; 3 BEDROOMS/5 BEDS)
3. LIGHTKEEPERS COTTAGE
4. DIESEL SHED
5. HELICOPTER LANDING PAD
6. TEMPORARY WC FACILITY

SITE PLAN

SCALE : NTS



CONTEXT PLAN

SCALE : NTS

04	ISSUED FOR PH. 2 TENDER	07.26.17
03	RE-ISSUED FOR TENDER	05.07.16
02	ISSUED FOR TENDER	03.05.16
01	ISSUED FOR 99%	06.04.16
revisions		date

MACHIAS SEAL ISLAND
LIGHTHOUSE
REHABILITATION

DRAWING LIST
CONTEXT PLAN
SITE PLAN

designed	conçu
date	
drawn	dessiné
date	
approved	approuvé
date	July 2017
Tender	Soumission
Ian Scelles PWGSC Project Manager	Administrateur de projets TPSGC
project number	no. du projet
R.080316.001	
drawing no.	no. du dessin
A000	