



**RETURN BIDS TO:  
RETOURNER LES SOUMISSIONS A:  
Bid Receiving/Réception des  
sousmissions**

**RCMP / GRC  
Procurement & Contracting services  
c/o Commissionaires, F Division  
6101 Dewdney Avenue  
Regina, SK S4P 3K7**

**Facsimile Number for Amendments:  
(306) 780-5232**

**SOLICITATION AMENDMENT  
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les memes.

**Comments - Commentaries**

**Vendor/Firm Name and Address  
Raison sociale et adresse du  
fournisseur/de l'entrepreneur**

**Facsimile No. - No de télécopieur:**

**Telephone No. - no de téléphone:**

Title-Sujet Interior and Exterior House Renovations and Replace Stairs at the Detachment	
Solicitation No. - No. de l'invitation M5000-18-1322/A	Date 26 September 2017
Amendment No. - No modif. <b>04</b>	
Client Reference No. - No. De Référence du Client M5000-18-1322/A	
GETS Reference No. - No. de Référence de SEAG PW-17-00792069	
Solicitation Closes -L'invitation prend fin at - à 2 :00 pm <b>Central Standard Time</b> on - le 03 October 2017	
F.O.B. - F.A.B. Destination	
Address Enquiries to: - Adresser toutes questions à: Teresa Hengen, Contracting Officer	
Telephone No. - No de téléphone (639) 625-3449	Fax No. - N° de FAX: (306) 780-5232
Destination of Goods, Services, and Construction: Destinations des biens, services et construction: Royal Canadian Mounted Police Housing and Detachment Rankin Inlet, NU	
This document does not contain a <b>PERSONNEL SECURITY Clearance requirements</b>	
Delivery Required - Livraison exigée: See Herein Voir aux présentes	Delivery Offered - Livraison proposée
Name and title of person authorized to sign on behalf of Vendor/Firm Nom et titre de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur	



This amendment is raised to answer the following:

Q 4. Freight – if completion is March 31, 2018, is it the intent of the owner to pay for air freight for all materials required on this project? Local lumberyard has very limited supply of general construction materials and none of the specialty items.

A4. Cost to have materials shipped by air charter has been taken into account for the project and these costs are to be included in bid price.

Q5. Is the contractor able to complete all interior work in order to make property habitable, then complete the exterior work next summer after the resupply ships arrive?

A5. The intent is to have all work completed by March 31, 2018.

**ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME**