



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving - PWGSC / Réception des soumissions -
TPSGC

11 Laurier St. / 11, rue Laurier

Place du Portage, Phase III

Core 0B2 / Noyau 0B2

Gatineau, Québec K1A 0S5

Bid Fax: (819) 997-9776

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution

Ship Refits and Conversions / Radoubss et
modifications de navires and / et

11 Laurier St. / 11, rue Laurier

6C2, Place du Portage

Gatineau, Québec K1A 0S5

Title - Sujet CCGS Des Groseillers DrydockVLE2018	
Solicitation No. - N° de l'invitation F3017-17N172/A	Amendment No. - N° modif. 003
Client Reference No. - N° de référence du client F3017-17IN172	Date 2018-01-11
GETS Reference No. - N° de référence de SEAG PW-\$\$MD-031-26560	
File No. - N° de dossier 031md.F3017-17N172	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2018-02-01	
Time Zone Fuseau horaire Eastern Standard Time EST	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Bilodeau, Allen	Buyer Id - Id de l'acheteur 031md
Telephone No. - N° de téléphone (819) 420-2912 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation Amendment #3 is issued to publish the following changes to the Invitation to Tender and documents

1. Delete entirely Clause “2.7, Work Period – Marine”, sub-section 1, and replace it by the following one:

2.7 Work Period - Marine

- 1 Work must commence and be completed as follows:

Commence: 24 April, 2018

Complete: 2 July, 2018

2. Delete entirely Clause 6.7.1 paragraph regarding the preliminary schedule and replace it by the following:

6.7.1 *At the time of bid closing the Bidder must submit to Canada one (1) copy of a preliminary work schedule in a Gantt chart format elaborated with the software requirements of Annex A, Sub-section 1.13.1.1. This schedule must highlight the target dates listed at 6.7.2 below and all priced work items listed in Annex H. For purposes of the schedule, the Contractor will assume the Work Period to commence on 24 April, 2018 and complete on 2 July, 2018.*

3. Delete entirely Clause “7.4.1, Work Period – Marine”, sub-section 1, and replace it by the following one:

7.4.1 Work Period - Marine

- 1 Work must commence and be completed as follows:

Commence: 24 April, 2018

Complete: 2 July, 2018

4. Correction to the French version of H1, Price for Evaluation. Refer to the French amendment for further details.
5. Annex J, delete entirely table “J1 Deliverables/ Certifications” and table “J3 Deliverables after Contract Award” and replace them by the following ones:

Annex J1 Deliverables/ Certifications.

Item	Description	Reference	Completed and Attached
1	Invitation To Tender document part 1 page 1 completed and signed		
2	1 hard copy and 1 soft copy on a single USB key	clause 3.1	
3	Completed Annex "H" Financial Bid Presentation Sheet"	annex H clauses H1 à H6	
4	Completed Pricing Data Sheets including a completed copy of the original document in Excel format on the USB key	clause 3.1, section II, annex H, appendix 1	
5	Completed Annex "J1" Deliverables/Certifications	annex J1	
6	Integrity Provisions - Declaration of Convicted Offences	clause 5.1.1	
7	Type of Contract Financial Security	clause 6.2.1	
8	Vessel Transfer Cost	clause 6.3 and annex H	
9	Preliminary Work Schedule	clause 6.7	
10	Proof of welding certification	clause 6.14	
11	Name phone numbers, and email address of the person responsible submitting Deliverables under J2		

J3 Deliverables after Contract Award

Item	Description	Reference	Due By
1	Insurance requirements as per Annex "D"	Clause 7.12 and Annex "D"	10 Working Days after contract award
2	Contract Financial Security	Clause 7.14	5 Working Days after contract award
3	Revised Work Schedule	Clause 7.17	10 Working Days after contract award
4	The Contractor's Quality Control Plan	Clause 7.22	10 Working Days after contract award
5	The list of Government specialized loaned equipment that the Contractor intends to request.	Clause 7.29	10 Working Days after contract award
6	List of welders with valid certificates	Clauses 6.14 / 7.30	10 Working Days after contract award
7	Annex L – Electronic Payment Instruments	Part 3, Section II, Financial Bid	10 Working Days after contract award

-
6. Publish the Bidders' Conference Meeting Report on December 20, 2017 onboard the CCGS Des Groseillers. The report can be found under the Zip file entitled "Modification 3", file named "DesGroseillers meetingreport 20171220".
 7. Publish a new version of Annex A, specification # F3017-17N172 dated January 2018, that includes all changes that were generated at the bidders conference as well as two new sections. All changes are in red font in the document. It can be found under the Zip file entitled "Modification 3", file named "F3017-17IN172 Dry-dock 2017-01-08".

All other articles of the ITT remain unchanged