

Specifications

Reference Section 01 10 10 – Summary of Work

Delete:

1.4 Work Sequence

- .1 Work can be completed in two phases, Phase One is following closure of the Park on October 16, 2017. Phase Two is prior to the opening of the park on May 21, 2018.

Add:

1.4 Work Sequence

- .1 Work can be completed in two phases, Phase One is to commence after award of tender and to be completed prior to opening of park on May 21, 2018. Phase Two is following closure of the Park on October 16, 2018.

Reference Section 01 14 00 – Work Restrictions

Delete:

1.3 Alterations, Additions or Repairs

- .2 Any pavement removed in 2017 shall be replaced by May of 2018. The Contractor will bear the cost to maintain these areas until paving is completed 2018.

Add:

1.3 Alterations, Additions or Repairs

- .2 Any pavement removed after award of tender shall be replaced by November of 2018. The Contractor will bear the cost to maintain these areas until paving is completed.