
 
 

 

 

RETURN BIDS TO: 
RETOURNER LES SOUMISSIONS Á: 
Parks Canada Agency 

1300 - 635 8 Ave SW 

Calgary, AB T2P3M3 

Bid Fax: 1-866-246-6893   

 

AMENDMENT / MODIFICATION 
002  
 

Tender To: Parks Canada Agency 

We hereby offer to sell to Her Majesty the 

Queen in right of Canada, in accordance with 

the terms and conditions set out herein, 

referred to herein or attached hereto, the 

goods, services, and construction listed herein 

and on any attached sheets at the price(s) set 

out therefor. 

 

Soumission aux: l’Agence Parcs Canada 
Nous offrons par la présente de vendre à Sa 

Majesté la Reine du Chef du Canada, aux 

conditions énoncées ou incluses par référence 

dans la présente at aux annexes ci-jointes, les 

biens, services et construction énumérés ici et 

sur toute feuille ci-annexée, au(x) prix 

indiqué(s). 

 

 

Comments - Commentaries 
 Signed copy of this amendment is to 

accompany each tender. 

 Une copie signée de cet amendement 

accompagne chaque offre. 

  

 

Vendor/Firm Name and Address 

Raison sociale et adresse du 

fournisseur/de l’entrepreneur 
 

 

 

 

 

Issuing Office - Bureau de distribution 
 
Parks Canada Agency 

Suite 1300 

635 – 8 Ave SW 

Calgary, AB T2P3M3 
 

 Title-Sujet  

Support Facilities HVAC Replacement  
Lake Louise, AB & Radium, BC 

Solicitation No. -  No. de l’invitation 

5P420-17-5436/A 
Date: 

January 30, 2018 

GETS Reference No. – No de reference de 

SEAG 
PW-18-00810243 

Amendment No. - N° de la modif. 

002 

Solicitation Closes: 

at – á 
02:00 PM 

on – le  

February 13, 2018 

Time Zone - Fuseau horaire 

MST - HNR 

F.O.B. - F.A.B. 

Plant-Usine:           Destination:           Other-Autre:  

Address Inquiries to: - Adresser toute demande de renseignements à : 

Rebecca Chen 

Telephone No. - No de téléphone 
  

(403) 292-8509 

Fax No. – No de FAX: 

 

1-866-246-6893 

Destination of Goods, Services, and Construction: 

Destinations des biens, services et construction: 
 

See Herein – Voir ici 

 

TO BE COMPLETED BY THE BIDDER (type or print) 

 
 

 

Vendor/Firm Name 

 

 

 

Address - Adresse 

 

 

 

Name of person authorized to sign on behalf of the Vendor/Firm 

Nom de la personne autorisée a signer au nom du fournisseur/ de l’entrepreneur  

 

 

 

Title - Titre 

 
Telephone No. - N° de telephone:      

 
Facsimile No. - N° de télécopieur:      

 

 

 

 

Signature Date 
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Amendment 02 
 
This amendment is being raised to distribute information from the bidder’s conference. 
 

A) BIDDERS CONFERENCE 
 

  Vendor Name 

1 WSP Doug Cargill 

2 MPE Engineering Ltd John Sabou 

3 Dialog Mike Baauer  

4 Morrison Hershfield 
Trent Theaker 
Paul Ondrik 

5 Smith + Anderson Andrew Caller 

6 Stantec Jason Hancock 

7 Wingenback Inc Doug Wingenbach 

8 RW Howard Engineering Bob Howard 

 
Contact information for the attendees are available upon request and approval from the vendors.  

 
B) QUESTIONS AND ANSWERS 
 
Q1 Clarify the available documents available for each of the four buildings. 
A1 Potential bidders should assume that as built drawings are only available in hard copy for all four 

locations. Digitizing will be completed by PCA. 
 
Q2 Clarify the existing HVAC issues and/or concerns at each location beyond the itemized equipment 

replacement scope of work.  
A2 The concerns/issues are primarily related to the age of the systems and the increased number of 

service calls required in recent years. 
 
Q3 Is the replacement scope of work to be like for like? 
A3 The replacement scope of work is to be aligned with the itemized equipment replacement scope of 

work. 
 
Q4 Will the majority of meetings for the project during design be conducted through conference calls? 

What is the expected frequency of meetings during each stage of the project? 
A4 The majority of meetings during design can be conducted through conference phone calls. 

Frequency is to be agreed upon between the consultant and the PCA Project Manager in order to 
ensure adequate review and quality control. 

 
Q5 What is the expected construction budget for each of the buildings? 
A5 Details of the construction or engineering budgets are not being released at this time. 
 
Q6 Is there any expected Architectural or Structural rework associated with equipment demolition and 

replacement? Can this be addressed after award once Preliminary Design is complete?  
A6 There is no expected Architectural or Structural work expected with equipment demolition and 

replacement. If any were to arise, this will be dealt with once Preliminary Design is complete. 
 
Q7 Project Brief, Section 3.5.1.2; Can you please confirm what would be considered “Adequate site 

visits during construction …”.  
A7  It is the responsibility of the consultant to conduct adequate site visits during construction in order 

to confirm the work is being completed as per the drawings and specifications so that the 
consultant can sign off on any as-built drawings, certificates of completion, or Schedule C forms 
(or equivalent). 
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Q8  Can AutoCAD Architectural base plans be provided for project?  Or will this be the responsibility of 
the awarded consultant? 

A8 Potential bidders should assume that as built drawings are only available in hard copy for all four 
locations. Digitising will be completed by PCA. 

 
Q9 Can the age of the buildings be shared? 
A9  PCA shows the following ages and specific details for each of the structures:  

1) Lake Louise VRC - 1988 
2) Saddleback Staff Housing - 1986 
3) McKay Operations Centre - 1997 (Full renovations completed) 
4) McKay Garage - 1955 (Has had recent roof renovations, 2016) 

 
Q10 Security Requirements: Our Staff currently hold Reliability Status issued by the Government of 

Canada. Will this be approved by Parks Canada Department Security Directorate (PCASD)?  
A10 Yes 
 
Q11 What drawings of the existing buildings are available? 
A11 At this point it should be assumed that as built drawings are only available in hard copy for all four 

locations. Digitizing will be completed by PCA. 
 

Q12 What AutoCadd files available for each of the facilities? 
A12 Potential bidders should assume that no CAD files are available for any of the facilities. 
 
Q13  Project Schedule: All of the dates are in 2017. Can you provide an updated schedule? 
A13 A correction is to be made to the tentative project schedule. Items 4.1.3 and 4.1.4 will be corrected 

to read 2018 rather than 2017. 
 
Q14 Will this be a single tender for all locations or broken up by location / Province? 
A14 Potential bidders should assume that the work will be separated into two tenders, separated by 

province as highlighted in the updated project schedule. 
 
Q15 Are there any specific drafting or drawing standards required by PCA? 
A15 PCA does not have any standards for drafting or drawing formatting including templates, title 

blocks, or layouts. The drawings must adequately convey the proper information to allow for 
construction with no contradictions and will align with industry standards. 

 
Q16 Will there be a site visit prior to consultant tender award? 
A16 No 
 
Q17 Is there any flexibility during preliminary design work to discuss or include more efficient systems 

or alternative components to that listed in the consultant tender specifications? 
A17 PCA and the consultant will discuss these options with the successful bidder. 
 
Q18 The specifications state that the spaces are to be occupied during construction. Is there flexibility 

in this so that construction timelines are not limited? 
A18 Yes. PCA understands that portions of the construction duration will not allow for occupancy at 

certain times and can be scheduled accordingly with advanced notice. 
 
Q19 Is a cost consultant required for construction cost estimates? 
A19 No. The purpose of the cost estimate deliverables is to obtain an accurate estimate of the project 

cost respective to the current phase of the project (i.e. Class A during for a pre-tender estimate). 
 
Q20 Will a list of perspective bidders who attended this conference call be distributed? 
A20 Yes. A list of the people on this call will be provided as well as who they represent. 
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Q21 How will the amendments and questions be posted? 
A21 Any amendments and questions/answers will be posted to buy and sell prior to the bid closing date 

after they have been translated to a bilingual format. 
 
Q22 When will the results of the evaluation be provided?  
A22 Unsuccessful proponents will be provided a regret letter with a detailed breakdown of the 

evaluation of their proposal. 
 
 

All other terms and conditions remain unchanged. 
 


