



RETURN BIDS TO :

RETOURNER LES SOUMISSIONS :

RCMP-GRC
 Bid Receiving/Réception des sousmissions
 Attention: Jordan McKenna
 Mail Stop/Arrêt postal 15
 73 chemin Leikin Drive,
 Ottawa, ON K1A 0R2

Telephone No.

no de téléphone: (613) 843-3798

AMENDMENT TO THE INVITATION TO TENDER

Royal Canadian Mounted Police

We hereby offer to sell to Her Majesty the Queen in right of Canada, in accordance with the terms and conditions set out herein, referred to herein or attached hereto, the goods, services and construction listed herein and on any attached sheets at the price(s) set out therefore.

MODIFICATION À L'APPEL D'OFFRES

Gendarmerie royale du Canada

Nous offrons par la présente de vendre à Sa Majesté I Reine du chef du Canada, aux conditions énoncées ou incluses par référence dans la présente et aux annexes ci-jointes, les biens, services et construction énumérés ici sur toute feuille ci-annexée, au(x) prix indiqué(s).

Comments – Commentaries

Vendor/Firm Name and Address

Raison sociale et adresse du fournisseur/de l'entrepreneur

Telephone No. – No de téléphone:

()

Facsimile No. – No de télécopieur:

()

Title-Sujet Construction – Site Infrastructure – Project B		
Solicitation No. – No. de l'invitation 201805094	Amend. – Modif. No. : 5	Date Feb 13 th , 2018 / 13 Février, 2018
Client Reference No. - No. de Référence du Client 201805094		
GETS Reference No. – No de Référence du SEAG PW-18-00813701		
Solicitation Closes – L'invitation prend fin at – à 2:00 P.M. EST on – February 15th, 2018., 14 fevrier, 2018		
F.O.B. - F.A.B. Destination		
Address Enquiries to: - Adresser toute questions à : jordan.mckenna@rcmp-grc.gc.ca		
Telephone No. - No de téléphone 613-843-5518	Fax: 613-825-0082	
Destination of Goods - Destinations des biens: See Herein		
Instructions : See Herein / Voir aux présentes		
Delivery Required – Livraison exigée: See Herein		
Name and Title of person authorized to sign on behalf of Vendor/Firm. Nom et titre de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur		

Amendment No. 5

Construction – Site Infrastructure – Project B
SOLICITATION NO. : 201805094

Date: February 13th, 2018

THIS AMENDMENT IS BEING ISSUED IN ORDER TO IMPLEMENT THE FOLLOWING:

- 1) Respond to Questions submitted
- 2) Amend the ITT as follows

Questions and Answers Series 2

Q1) Is there any dump site for excess fill available in the RCMP Compound?

A1) No

Q2) How is contractor paid if directional drilling is not possible due to unsuitable ground conditions?

A2) Precise site conditions and excavation options will be assessed and a contract change order may be required

Q3) Provide the geotechnical report with test pit results for the work area;

A3) A current Geotechnical report is not available. A cash allowance of \$5,000.00 will be added to your tender price for drilling of test pits to confirm soil conditions as required. Do not include the cash allowance of \$5,000.00 in the LUMP SUM AMOUNT (LSA) section of Appendix 1 – Combined Price Form.

Q4) Just want to clarify the contractor that's awarded the job is only responsible for duct installation?

A4) No cabling required

Q5) We will not be pulling any cable or roping and ducts?

A5) Pull string required in all ducts

Q6) Can we install all the open PVC conduits by HDD and eliminate the concrete encasements?

A6) Horizontal directional drilling should be in accordance with OPSS 450 – Construction Specification for Pipeline and Utility Installation in Soil by Horizontal Directional Drilling.

Q7) What type of PVC pipe are we to use for the HDD installations? Or do we have to install a larger diameter sleeve first?

A7) Pipe Material shall be HDPE DR13.5.

THE FOLLOWING CHANGES IN THE TENDER DOCUMENTS ARE EFFECTIVE IMMEDIATELY.

1) Within the Bid and Acceptance Form (BA) – Under BA06 – Construction Time

DELETE:

The portion of the work from Innes road to Upper Terrace Main, (drawings C603 to C608) should be completed as soon as possible with a target date no later than April 15th, 2018.

The Contractor shall perform and complete the entirety of the work by September 30th, 2018.

ADD:

The South portion of the work from Innes road to Upper Terrace Main, (drawings C603 to C608) should commence June 4th. The Balance of the work to start immediately upon contract award.

The Contractor shall perform and complete the entirety of the work by September 30th, 2018.

2) Within the Bid and Acceptance Form (BA) – Under Appendix 1 – COMBINED PRICE FORM

DELETE:

TOTAL BID AMOUNT (LSA +TEA) Excluding GST / HST	
---	--

INSERT:

TOTAL BID AMOUNT (LSA +TEA+\$5,000.00 CASH ALLOWANCE) Excluding GST / HST	
---	--

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

END