



# TENDER AMENDMENT

## RETURN BIDS TO:

Parks Canada Agency  
635 – 8 Avenue S.W., Suite 1300  
Calgary, AB T2P 3M3  
Bid Fax: 1-866-246-6893

The referenced document is hereby amended: unless otherwise indicated, all other terms and conditions of the contract remain the same.

## Issuing Office:

Parks Canada Agency  
635 – 8 Avenue S.W., Suite 1300  
Calgary, AB T2P 3M3

# MODIFICATION D'APPEL D'OFFRES

## RETOURNER LES SOUMISSIONS À :

Agence Parcs Canada  
635 – 8 Avenue S.O., pièce 1300,  
Calgary, AB T2P 3M3  
N° de télécopieur pour soumissions : (403) 292-4475

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

## Bureau de distribution :

Agence Parcs Canada  
635 – 8 Avenue S.O., pièce 1300  
Calgary (AB) T2P 3M3

<b>Title:</b> Reprofilage du talus de la Transcanadienne, parc national des Yoho, km 88-89 et amélioration de la fosse de captage au km 93,7		
<b>Solicitation No.: / N° de l'invitation :</b> 5P420-17-5512/A	<b>Amendment No.: / N° de modification de l'invitation :</b> 001	<b>Date:</b> March 8, 2018  <b>Date :</b> 8 mars 2018
<b>GETS Reference No.: / N° de référence de SEAG :</b> PW-18-00817561		
<b>Solicitation Closes: / L'invitation prend fin :</b>		
<b>At:</b> 02:00 PM	<b>On:</b> March 13, 2018	<b>Time Zone:</b> Mountain Daylight Time (MDT)
<b>À :</b> 14h00	<b>Le :</b> 13 mars 2018	<b>Fuseau horaire :</b> Heure avancée des Rocheuses (HAR)
<b>Address Inquiries to: / Adresser toute demande de renseignements à :</b> Danny Ahn		
<b>Telephone No.: / N° de téléphone :</b> (403) 292-5451	<b>Fax No.: / N° de télécopieur :</b> 1-866-246-6893	<b>Email Address: / Courriel :</b> Danny.ahn@pc.gc.ca
<b>TO BE COMPLETED BY THE BIDDER (type or print) À ÊTRE COMPLÉTER PAR LE SOUMISSIONNAIRE (taper ou écrire en caractères d'imprimerie)</b>		
<b>Vendor/Firm Name – Nom du fournisseur/de l'entrepreneur</b>		
<b>Address - Adresse</b>		
<b>Name of person authorized to sign on behalf of the Vendor/Firm Nom de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur</b>		
<b>Title - Titre</b>		
<b>Signature</b>		<b>Date</b>

**Modification 01**

La présente modification vise à apporter des précisions et à apporter des changements au dossier d'appel d'offres.

**A. Dans : APPENDICE 1 - FORMULAIRE DE PRIX COMBINÉS**  
**Section : MONTANT FORFAITAIRE**

La description de l'article 1 est modifiée comme suit :

**Ancienne version :**

1	01 21 00	Coûts principaux	PF	1		<b>640 000,00 \$</b>
---	-------------	------------------	----	---	--	----------------------

**Version révisée :**

1	01 21 00	Coûts principaux	PF	1		<b>710,000.00 \$</b>
---	-------------	------------------	----	---	--	----------------------

**Les soumissionnaires doivent fonder leur proposition sur la description révisée.**

**B. MODIFICATIONS:****SUPPRIMER:**

Civil Drawing Index

**REEMPLACER PAR:**

CIVIL DRAWING INDEX		
SHEET NO.	REVISION	SHEET TITLE
0	REV 0	Title Page
1	REV 0	Drawing Index, Legend, Yoho Control Monuments, Project Location and Key Plan
2	REV 0	General Notes and Specifications
3	REV 0	Sherbrooke Rock Slope Typical Section and Rock Support
4	REV 0	Rock Support and Catchment Typical Details
5	REV 0	Rock Slope Finishing Details
6	REV 0	Rock Cut Construction Layout Typical Section Sherbrooke
7	REV 0	Sherbrooke Creek Rock Slope Plan STA 88+580 to 88+820
8	REV 0	Sherbrooke Creek Rock Slope Plan STA 88+820 to 89+060

9	REV 0	Sherbrooke Creek Rock Slope Cross Sections STA 88+500 to STA 88+660
10	REV 0	Sherbrooke Creek Rock Slope Cross Sections STA 88+670 to STA 88+720
11	REV 0	Sherbrooke Creek Rock Slope Cross Sections STA 88+740 to STA 88+840
12	REV 0	Sherbrooke Creek Rock Slope Cross Sections STA 88+860 to STA 88+960
13	REV 0	Sherbrooke Creek Rock Slope Cross Sections STA 88+980 to STA 89+100
C101	REV 0	Mt. Stephen Avalanche Berm Regrading Plan – Plan View
C301	REV 0	Mt. Stephen Avalanche Berm Regrading Plan – Typical Section

**SUPPRIMER:**

Section 01 11 00 Clause 1.7.5.2

**REEMPLACER PAR:**

*“.2 Demobilize offsite prior to **June 28, 2018** and undertake no Works and maintain no presence on site between **June 28, 2018** and **September 4, 2018**.*

*.1 The Contractor is permitted to work on Mt. Stephens Berm between **June 28, 2018** and **September 4, 2018** unless otherwise stipulated in the Contract Documents.”*

**SUPPRIMER:**

Section 01 21 00 Clause 1.2.1

**REEMPLACER PAR:**

*“ 1. Included in Contract Price a total Prime Cost Sum of **\$710,000.00***

*.1 Do not include in the Contract Price, additional contingency allowances for products, installation, overhead or profit.*

*.2 Prime Cost Sum provided for in the Lump Sum Arrangement Table is not a sum due to the Contractor. Rather, payment will be made against it for miscellaneous work not included in the unit price table under the General Conditions of the Contract.*

*.3 No interpretation of the items listed under Prime Cost Sum Allowances shall indicate that work will be included under the Prime Cost Sum. Items, tasks, and activities included in the Works elsewhere in the Contract, including Unit Price and Lump Sum Items, shall be paid as indicated in those sections and not under the Prime Cost Sum.*

*.4 Any and all additional work must be approved in writing by the Departmental Representative prior to commencement.*

*.5 All expenditures must be substantiated with verified invoices and/or accepted daily extra work reports as noted in Measurement and Payment Procedures below.*

*.6 Such work may include, but not be limited to:*

*.1 Supply and installation of asphalt concrete pavement;*

*.2 Supply and installation of asphalt concrete pavement;*

*.3 Pavement removal;*

*.4 Crack filling, pot hole patching and other related minor asphalt repairs;*

*.5 Clearing and Grubbing;*

*.6 Stripping as directed by the Departmental Representative;*

*.7 Additional excavation and disposal of waste materials as directed by the Departmental Representative;*

*.8 Danger tree assessment and removal;*

*.9 Relocation or removal and disposal of existing signs, guardrail, guide posts and other miscellaneous items;*

*.10 Supply and installation of permanent signs (not construction signs);*

- .11 Supply and installation of lane markings;
  - .12 Additional survey resulting from changes made by the Departmental Representative;
  - .13 Relocation / protection of existing utilities, including payment of utility service provider costs;
  - .14 Utility Pole Relocation;
  - .15 Remediation or removal and replacement of unsuitable or contaminated soils not described in the Contract documents;
  - .16 Supply and installation of seeding;
  - .17 Supply and installation of additional landscaping;
  - .18 Additional supply and installation of Riprap;
  - .19 Road structure repairs;
  - .20 Additional drainage improvements; ditching; culvert repairs; and cleaning;
  - .21 Sub-drainage not specified in the tender documents;
  - .22 Supply and installation of precast concrete barrier;
  - .23 Removal and disposal of existing guardrail or precast concrete barrier;
  - .24 Rehabilitation work in gravel pits;
  - .25 Additional rock scaling as directed by the Departmental Representative;
  - .26 Additional supply and installation of rock bolts;
  - .27 Additional supply and installation of rock slope drains
  - .28 Shoulder graveling;
  - .29 Revegetation of exposed slopes;
  - .30 Culvert installation and/or removal;
  - .31 Traffic control equipment additional to is required by the applicable regulations and standards;
  - .32 Relocation of existing structures;
  - .33 Additional processing of blast rock as requested by the Departmental Representative;
  - .34 Supply and maintenance of Departmental Representative's office trailer; and
  - .35 Miscellaneous work as directed by the Departmental Representative.
- .7 The Contract Price, and not Prime Cost Sum, includes Contractor's overhead and profit in connection with the Work."

**SUPPRIMER:**

Section 31 05 16 Clause 1.2.1

**REPLACER PAR:**

"The payment for the production of 75mm IGB shall be under "**Unit Price Item 4e) – Produce and Stockpile 75mm IGB in Ottertail Pit**". Payment will be made based on the number of cubic meters of IGB 75mm aggregate produced and accepted by the Departmental Representative at Ottertail Pit."

**SUPPRIMER:**

Section 31 05 16 Clause 1.2.2

**REPLACER PAR:**

"The payment for the production of Class 500 Rip Rap shall be under "**Unit Price Item 4a – Produce and Stockpile Class 500 Rip Rap in Ottertail Pit**". Payment will be made based on the number of cubic meters of Class 500 Rip Rap produced and accepted by the Departmental Representative at Ottertail Pit."

**SUPPRIMER:**

Section 31 05 16 Clause 1.2.3

**REPLACER PAR:**

"The payment for the production of Class 500 Rip Rap shall be under "**Unit Price Item 4b) – Produce and Stockpile Class 500 Rip Rap in Mannix Pit**". Payment will be made based on the number of cubic meters of Class 500 Rip Rap produced and accepted by the Departmental Representative at Mannix Pit

**SUPPRIMER:**

Section 31 05 16 Clause 1.2.4

**REEMPLACER PAR:**

*"The payment for the production of Class 500 Rip Rap shall be under **"Unit Price Item 4c) – Produce and Stockpile Class 500 Rip Rap in Hector Pit"**. Payment will be made based on the number of cubic meters of Class 500 Rip Rap produced and accepted by the Departmental Representative at Hector Pit."*

**SUPPRIMER:**

Section 31 05 16 Clause 1.2.4

**REEMPLACER PAR:**

*"The payment for the production of Class 500 Rip Rap shall be under **"Unit Price Item 4d) – Produce and Stockpile Class 500 Rip Rap in 16 Mile Pit"**. Payment will be made based on the number of cubic meters of Class 500 Rip Rap produced and accepted by the Departmental Representative at 16 Mile Pit."*

**C. ADDITIONS:**

**AJOUTER :**

Section 31 24 13 Clause 1.3.1.20

*"The Contractor shall place the cut materials in the fill locations as specified in the Contract Documents or as per the Departmental Representatives instruction. No additional payment will be made for this Work."*

**AJOUTER :**

Section 31 05 16 Clause 3.3.8

*"The Contractor shall stockpile the produced materials in the locations specified in the Contract Documents or as per the instruction of the Departmental Representative. This shall be considered incidental to the Contract and no additional payment will be made."*

**AJOUTER :**

Section 01 11 00 Clause 1.6.1.7

*"HWY 93S Paving and Culvert Replacements km 0-18 and km 55-62, Fall 2018."*

**AJOUTER :**

Section 01 11 00 Clause 1.6.1.8

*"HWY 93S Marble Canyon Culvert Replacement km 17.05, Winter 2018."*

**AJOUTER :**

Section 01 11 00 Clause 1.6.1.9

*"HWY 93S Haffner Creek Bridge km 17.4, Spring 2019."*

**AJOUTER :**

Section 01 11 00 Clause 1.6.1.10

*"HWY 93S Pavement Preservations km 40.7-55.6 and km 60.2-71, Fall 2018."*

**AJOUTER :**

Section 01 11 00 Clause 1.6.1.11

*"HWY 93S Slope Stabilization Remediation Sites km 31.6-78, Winter 2018."*

**AJOUTER :**

Section 01 11 00 Clause 1.6.1.12

*"HWY 93S Erosion Repair and Bank Armouring km 78, Winter 2018."*

**AJOUTER :**

Section 01 11 00 Clause 1.6.1.13

*"Other projects and maintenance work may occur along HWY 93S in 2018."*

**AJOUTER :**

Section 31 24 13 Clause 3.6.9

*"For Mt. Stephens Berm the Contractor is permitted to place and compact to full width in layers not exceeding 400mm loose thickness."*

**AJOUTER :**

Section 31 24 13 Clause 3.7.14

*"Proctor testing is not required on Mt. Stephens Berm. The Contractor shall compact the embankment material by means of six (6) passes with a heavy vibratory roller weighing not less than 12 tonnes."*

**AJOUTER LE DOCUMENT SUIVANT : DSP2\_17-5512.zip**

***Tous les autres termes et conditions resteront inchangés***