



RETURN BIDS TO:
 RETOURNER LES SOUMISSIONS Á:

**Parks Canada Agency
 Mailroom
 30 Victoria Street
 Gatineau, Quebec, J8X 0B3**

Amendment #1

INVITATION TO TENDER
 APPEL D'OFFRES

Tender To: Parks Canada Agency
 We hereby offer to sell to Her Majesty the Queen in right of Canada, in accordance with the terms and conditions set out herein, referred to herein or attached hereto, the goods, services, and construction listed herein and on any attached sheets at the price(s) set out therefor.

Soumission aux: l'Agence Parcs Canada
 Nous offrons par la présente de vendre à Sa Majesté la Reine du Chef du Canada, aux conditions énoncées ou incluses par référence dans la présente aux annexes ci-jointes, les biens, services et construction énumérés ici et sur toute feuille ci-annexée, au(x) prix indiqué(s).

Vendor/Firm Name and Address
 Raison sociale et adresse du fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution

**Parks Canada Agency
 Mailroom
 30 Victoria Street
 Gatineau, Quebec, J8X 0B3**

Title-Sujet Repair and Replacement of Concrete Crowning Walls, Lachine Canal (Areas 6, 7, 8 and 9 – Basin No 3)		Date 29 March , 2018
Solicitation No. - No. de l'invitation 5P047-18-0002/A	Client Ref. No. – No. de réf du client. 1455-08	
GETS Reference No. – No de reference de SEAG PW-18-00820323		
Solicitation Closes L'invitation prend fin – at – à 02:00 PM on – le 2018-04-10	Time Zone Fuseau horaire - Eastern Daylight Time (EDT)	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>		
Address Inquiries to: - Adresser toute demande de renseignements à : Patrick Sullivan at Patrick.Sullivan@pc.gc.ca		
Telephone No. - No de téléphone (819) 420-9557	Fax No. – No de FAX:	
Destination of Goods, Services, and Construction: Destinations des biens, services et construction: See Herein		
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur		
Name and title of person authorized to sign on behalf of the Vendor/Firm Nom et titre de la personne autorisée a signer au nom du fournisseur/ de l'entrepreneur		
Signature	Date	



AMENDMENT #1

THE PURPOSE OF THIS AMENDMENT IS TO EXTEND THE CLOSING DATE, CORRECT BA 6 CONSTRUCTION TIME CLAUSE AND TO ALSO PROVIDE REVISED DOCUMENTS AND ANSWER QUESTIONS

DELETE

Solicitation Closes
at 02:00 PM
on April 4, 2018

ADD:

Solicitation Closes
at 02:00 PM
on 2018-04-10

BA06 CONSTRUCTION TIME

DELETE:

The Contractor must perform and complete the Work by September 25, 2018.

ADD:

Contractor must perform and complete work at the latest 20 weeks calendar from May 7th 2018. Construction holidays and all others vacation are included in work duration.



PLANS

See revised plans in attachments

Modifications on plans, sheet 01 revision 00 is cancelled and replaced by sheet 01 revision 01:

Modifications on plans, sheet 04 revision 00 is cancelled and replaced by sheet 04 revision 01:

Modifications of plans, sheet 05 revision 00 is cancelled and replaced by sheet 05 revision 01:

Modifications of plans, sheet 09 revision 00 is cancelled and replaced by sheet 09 revision 01:

Modifications of plans, sheet 10 revision 00 is cancelled and replaced by sheet 10 revision 01:

Modifications of plans, sheet 12 revision 00 is cancelled and replaced by sheet 12 revision 01:

Modifications of plans, sheet 14 revision 00 is cancelled and replaced by sheet 14 revision 01:

Modifications of plans, sheet 16 revision 00 is cancelled and replaced by sheet 16 revision 01:

Modifications of plans, sheet 17 revision 00 is cancelled and replaced by sheet 17 revision 01:

Precision of plan 12 (Picture P3-05-12) Utility pole and cable to be moved

The end of line post to be moved is a stay post linked by two (2) cables to the last post supply post of Hydro-Quebec. The contractor must plan to move the stay post and the two cables and replace them afterward.

Support setting of the previous electrical post (composed of a subsurface entrance) located in B3-N13B area and surrounded by a architectural wood floor. The contractor must prepare the request to hydro-Quebec; prepare and implement a temporary support system sign by an engineer recognized in the province of Quebec all other activities linked to this task.

Payment is included in construction facilities



Specifications

See revised specifications in attachments

REPLACE INDICATED ORIGINAL PORTION OF SPECIFICATIONS WITH REVISED:

Section 02 41 99- *Demolition for minor works*
Section 03 10 00 - *Concrete Forming and Accessories*
Section 03 20 00 – *Concrete Reinforcing*
Section 03 30 00 – *Cast-in-Place Concrete*
Section 03 30 03 – *Concrete Repair*
Section 05 50 00 – *Metal Fabrications*
Section 06 08 99 – *Rough Carpentry for Minor Work*
Section 09 97 19 – *Painting Exterior Metal Surfaces*
Section 31 05 16 – *Aggregate Materials*
Section 31 11 00 – *Clearing and Grubbing*
Section 31 23 33.03 – *Excavating, Trenching and Backfilling*
Section 31 32 19 – *Geotextiles*
Section 31 62 16.13 – *Steel Sheet Piles*
Section 32 91 19.13 – *Topsoil Placement and Grading*
Section 32 92 23 – *Sodding*
Section 35 59 29 – *Mooring Devices*

Appendix 1

Replacement of COMBINED PRICE FORM:

Correction of the quantity for item 2.6. The tender form revision 00 is cancelled and replace by the tender form revision 01. See tender on Annex.

QUESTIONS FROM BIDDERS

Precisions on elements located within four (4) meters of encroachment into the canal :

Provide for approval drawing and localization scheme of all components located into the canal to Transports Canada (turbidity barrier, buoy, platforms, etc.)

Precisions on AREMA standard

AREMA (American Railway Engineering and Maintenance-of-Way Association) needed to design the retaining system can be found on the www.arema.org [website](#)

ALL OTHER TERMS AND CONDITIONS OF THE ITT REMAIN UNCHANGED