

PROCUREMENT AND CONTRACTING REQUIREMENTS GROUP

| | | |
|--------------------|---|---|
| DIVISION 00 | PROCUREMENT AND CONTRACTING REQUIREMENTS | |
| 00 01 00 | Cover Page | 1 |
| 00 01 10 | Table of Contents..... | 4 |
| 00 01 60 | List of Drawings | 1 |

SPECIFICATIONS GROUP

GENERAL REQUIREMENTS SUBGROUP

| | | |
|--------------------|--|----|
| DIVISION 01 | GENERAL REQUIREMENTS | |
| 01 11 00 | Summary of Work | 3 |
| 01 14 10 | Security Requirements..... | 6 |
| 01 31 19 | Project Meetings | 2 |
| 01 32 16.07 | Construction Progress Schedule – Bar (GANTT) Chart | 3 |
| 01 33 00 | Submittal Procedures..... | 4 |
| 01 35 29.06 | Health and Safety Requirements | 3 |
| 01 41 00 | Regulatory Requirements | 2 |
| 01 45 00 | Quality Control | 3 |
| 01 51 00 | Temporary Utilities | 3 |
| 01 52 00 | Construction Facilities..... | 3 |
| 01 61 00 | Common Product Requirements..... | 4 |
| 01 73 00 | Execution | 2 |
| 01 74 11 | Cleaning..... | 2 |
| 01 74 21 | Construction Waste Management and Disposal..... | 7 |
| 01 77 00 | Closeout Procedures | 1 |
| 01 78 00 | Closeout Submittals | 9 |
| 01 79 00 | Demonstration and Training..... | 2 |
| 01 91 13 | General Commissioning Requirements | 10 |
| 01 91 13.01 | Architectural Commissioning Checklist..... | 3 |

FACILITY CONSTRUCTION SUBGROUP

| | | |
|--------------------|--------------------------------------|----|
| DIVISION 02 | EXISTING CONDITIONS | |
| 02 07 50 | Cutting and Patching..... | 5 |
| 02 14 19.16 | Selective Interior Demolition | 9 |
| DIVISION 04 | MASONRY | |
| 04 20 00.08 | Masonry for Minor Works..... | 7 |
| DIVISION 05 | METALS | |
| 05 50 00 | Metal Fabrications..... | 4 |
| DIVISION 06 | WOOD, PLASTICS AND COMPOSITES | |
| 06 40 00 | Architectural Woodwork..... | 13 |

| | | No. of Pages |
|-----------------------------------|---|--------------|
| DIVISION 07 | THERMAL AND MOISTURE PROTECTION | |
| 07 21 13 | Board Insulation | 3 |
| 07 21 19 | Foam-in-Place Insulation | 2 |
| 07 27 20 | Air Barriers - Prescriptive | 5 |
| 07 55 00 | Membrane Roof Repair..... | 6 |
| 07 84 00 | Firestopping | 5 |
| 07 92 00 | Joint Sealants | 5 |
| DIVISION 08 | OPENINGS | |
| 08 11 00 | Metal Doors and Frames | 7 |
| 08 34 63 | Detention Doors and Frames..... | 9 |
| 08 50 00 | Windows | 7 |
| 08 71 00 | Door Hardware..... | 8 |
| 08 80 50 | Glazing..... | 6 |
| DIVISION 09 | FINISHES | |
| 09 21 16 | Gypsum Board Assemblies..... | 9 |
| 09 22 16 | Non-Structural Metal Stud Framing | 5 |
| 09 65 16 | Resilient Sheet Flooring..... | 4 |
| 09 67 13 | Seamless Epoxy Flooring | 4 |
| 09 91 23 | Interior Painting..... | 13 |
| 09 96 59 | High Build Glazed Coatings | 3 |
| DIVISION 10 | SPECIALTIES | |
| 10 11 10 | Whiteboards..... | 2 |
| 10 28 00 | Washroom Accessories | 4 |
| DIVISION 12 | FURNISHINGS | |
| 12 55 00 | Institutional Free Standing Bunks | 3 |
| FACILITY SERVICES SUBGROUP | | |
| DIVISION 21 | MECHANICAL | |
| 21 05 01 | Common Work Results for Mechanical..... | 5 |
| 21 05 05 | Common Work Results for Fire Suppression..... | 4 |
| 21 13 13 | Wet Pipe Fire Suppression Sprinklers | 2 |
| 21 20 00 | Fire Extinguishers | 2 |
| DIVISION 22 | PLUMBING | |
| 22 05 00 | Common Work Results for Plumbing..... | 4 |
| 22 07 00 | Plumbing – Piping Insulation..... | 6 |
| 22 11 18 | Plumbing – Domestic Water Piping – Copper..... | 5 |
| 22 13 17 | Plumbing – DWV Piping – Cast Iron & Copper..... | 2 |
| 22 13 18 | Plumbing – DWV Piping – Plastic | 2 |
| 22 42 00 | Plumbing – Fixtures and Trim | 3 |
| 22 42 01 | Plumbing – Specialties and Accessories | 5 |

No. of Pages

| | | |
|--------------------|---|----|
| DIVISION 23 | HEATING, VENTILATION AND AIR CONDITIONING (HVAC) | |
| 23 05 00 | Common Work Results for HVAC | 6 |
| 23 05 01 | Use of HVAC Systems During Construction | 1 |
| 23 05 05 | Installation of Pipework | 4 |
| 23 05 13 | Common Motor Requirements for HVAC Equipment | 4 |
| 23 05 48 | HVAC – Vibration Isolation | 4 |
| 23 05 53.01 | Mechanical Identification..... | 5 |
| 23 05 90 | Mechanical – Testing and Commissioning | 5 |
| 23 05 93 | HVAC – Testing Adjusting and Balancing..... | 5 |
| 23 05 94 | HVAC – Pressure Testing of Ducted Air Systems | 3 |
| 23 07 13 | HVAC – Duct Insulation | 5 |
| 23 31 00 | HVAC – Duct Work – Low Pressure Metallic | 5 |
| 23 33 00 | HVAC – Duct Accessories | 4 |
| 23 33 14 | HVAC – Dampers - Balancing | 2 |
| 23 33 15 | HVAC – Dampers – Operating..... | 2 |
| 23 33 16 | HVAC – Dampers - Fire | 3 |
| 23 33 46 | HVAC – Flexible Ductwork..... | 2 |
| 23 34 00 | HVAC – Fans | 4 |
| 23 37 13 | HVAC – Diffusers, Registers and Grilles | 2 |
| 23 37 20 | HVAC – Louvres, Intakes, Vents | 2 |
| 23 44 00 | HVAC – Air System Filters..... | 3 |
| | | |
| DIVISION 25 | INTEGRATED AUTOMATION | |
| 25 01 11 | EMCS: Start-Up, Verification & Commissioning | 5 |
| 25 01 12 | EMCS: Training..... | 3 |
| 25 05 01 | EMCS: General Requirements | 5 |
| 25 05 02 | EMCS: Submittals and Review Process | 2 |
| 25 05 03 | EMCS: Project Record Documents..... | 3 |
| 25 05 54 | EMCS: Identification | 3 |
| 25 08 20 | EMCS: Warranty and Maintenance | 4 |
| 25 30 01 | EMCS: Equipment/Products | 3 |
| 25 30 02 | EMCS: Field Installation..... | 8 |
| 25 90 01 | EMCS: Control Sequences..... | 4 |
| | | |
| DIVISION 26 | ELECTRICAL | |
| 26 05 01 | Electrical General Provisions | 20 |
| 26 05 20 | Wire & Box Connectors – 0-1000V | 1 |
| 26 05 21 | Wire Conductors | 3 |
| 26 05 29 | Fastening & Supports | 2 |
| 26 05 31 | Splitters, Junction and Pull Boxes, Cabinets | 2 |
| 26 05 32 | Outlet Boxes and Fittings..... | 3 |
| 26 05 34 | Conduits, Conduit Fastenings, and Conduit Fittings..... | 4 |
| 26 08 00 | Testing and Commissioning..... | 6 |
| 26 08 01 | Security Testing and Commissioning..... | 3 |
| 26 27 26 | Devices | 13 |
| 26 28 23 | Disconnect Switches – Fused & Non-Fused..... | 2 |
| 26 50 00 | Lighting | 11 |
| 26 53 00 | Exit Signage..... | 3 |

No. of Pages

| | | |
|--------------------|---------------------------------------|----|
| DIVISION 27 | COMMUNICATIONS | |
| 27 51 23 | Intercommunication System..... | 12 |
| 27 53 20 | Television CATV System | 4 |
| DIVISION 28 | ELECTRONIC SAFETY AND SECURITY | |
| 28 13 27 | Security Door Supervision | 11 |
| 28 13 29 | Inmate Cell Call..... | 17 |
| 28 16 02 | Portable Personal Alarm System | 17 |
| 28 23 00 | Video Surveillance | 15 |
| 28 31 00 | Fire Alarm System | 7 |
| 28 35 15 | Guard Tour System..... | 10 |

END TABLE OF CONTENTS

CONTRACT DRAWINGS

The following is a list of the contract drawings:

ARCHITECTURAL:

- A0.0 Title Page, List of Consultants, Drawing Index
- A0.1 Project Information and Construction Assemblies
- A1.0 Demolition and Main Floor Plan
- A1.1 Reflected Ceiling Plan and Finishes Plan
- A2.0 Exterior and Interior Elevations
- A2.1 Interior Elevations
- A3.0 Wall Sections
- A4.0 Plan and Section Details
- A5.0 Large Scale Plans
- A5.1 Millwork
- A6.0 Schedules

MECHANICAL:

- M2.1 Plumbing Plans and Fixture Layout
- M2.2 HVAC Plans, Equipment Layout
- M2.3 Fire Suppression Plans
- M2.4 Details and Schematics

ELECTRICAL:

- E-1 Electrical Lighting Demolition and New Construction
- E-2 Electrical Power Systems Demolition and New Construction

TECHNOLOGY:

- T1.0 Churchill Unit Level 1 Demolition and New Construction Technology Layout.

END OF LIST OF DRAWINGS