



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

**Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada**
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

**Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur**

Issuing Office - Bureau de distribution
Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Steamboat Maintenance Camp Remed.	
Solicitation No. - N° de l'invitation EZ113-191032/A	Amendment No. - N° modif. 003
Client Reference No. - N° de référence du client	Date 2018-08-22
GETS Reference No. - N° de référence de SEAG PW-\$PWY-019-8401	
File No. - N° de dossier PWY-8-41074 (019)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2018-08-28	Time Zone Fuseau horaire Pacific Daylight Saving Time PDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Ngan, Ken (PWY)	Buyer Id - Id de l'acheteur pwy019
Telephone No. - N° de téléphone (604) 671-0219 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: PWGSC - Steamboat Maintenance Camp, km 537.9 - Alaska Highway, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
EZ113-191032/A
Client Ref. No. - N° de réf. du client

Amd. No. - N° de la modif.
003
File No. - N° du dossier
pwy-8-41074

Buyer ID - Id de l'acheteur
pwy019
CCC No./N° CCC - FMS No/ N° VME

Amendment 003

This Solicitation Amendment is raised to Incorporate Addendum 001 to:

1. Address questions from prospective bidders
2. Amend the Specifications and Drawings, and
3. Amend APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) of the Invitation to Tender document.

APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) is replaced with APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) – *REVISED*. This APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) - *REVISED* supersedes any previous versions.

Failure to complete and submit the APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) - *REVISED* with bidder's submission will render the bid submission NON-COMPLIANT and will be given NO further consideration.

See attached Addendum 001

All other terms and conditions remain unchanged.

This Addendum forms part of the Contract Documents and must be read, interpreted and coordinated with all other parts.

1.0 QUESTIONS AND ANSWERS

1. Section 01 11 00 1.11.4 indicates Site Works to be completed by October 1st which leaves little time to complete the work, can the excavation work extend past the deadline of October 1, 2018?

Yes: The excavation and backfilling for the areas marked on the specification drawing #18-00338-03A must be completed by October 5, 2018, however; the contractor can stockpile contaminated soils onsite in an area agreed upon by the Departmental Representative. Stockpiled contaminated soils must be removed from Site and transported to the approved licenced facility by October 31, 2018.

2. As suggested at the bidders meeting the culverts currently stored at Mill Creek could stay at the Gravel Pit, has this been confirmed?

Yes: The culverts are to stay at Mill Creek Pit and do not need to be transported to Steamboat, the revised Unit Price Table has been included.

3. Are there any other areas at Mill Creek Gravel Pit that can be used for backfill?

Yes: A third area has been identified as shown on the revised drawing #18-00338-08 attached.

4. Please confirm that contractor will not be penalized for not completing project as per the line item amounts by October 1, 2018.

If the Contractor demonstrates, to the Departmental Representative's satisfaction, best efforts to complete the Work, but not all contaminated soil was removed by the completion date, then Canada would normally not seek compensation from the Contractor.

5. Based upon the short tender turn-around time and requirement to source additional transport and excavation units to meet the clients objectives can the tender due date be extended by 48 hours?

There will be no extension to the tender period.

2.0 AMENDMENT TO SPECIFICATIONS AND DRAWINGS

1) Revised Summary of Work – Section 01 11 00 Schedule Requirements

Previously included in Section 1.11.4 Site Works: Final Completion Date no later than 2018 Oct 01.

This has been replaced with the following:

- 1.11.4 Site Works: Final excavation and backfilling completion no later than 2018 Oct 05. Contaminated soils can be stockpiled on Site in an agreed upon area by the Departmental Representative with removal and transport of soils to an approved licensed facility to be completed by no later than 2018 Oct 31.

2) Plans

Drawings revised for addition of third area which can be used for backfill at the Mill Creek Gravel Pit (Km 552).

1. Drawing 18-00338-08

Replace with attached Drawing 18-0038-08-Rev03.


3.0) AMENDMENT TO APPENDIX 1 – COMBINED PRICE FORM

Previously issued APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) is now replaced with APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) - *REVISED*. **See attached** APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) - *REVISED*

This APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) - *REVISED* supersedes any previous versions.

Failure to complete and submit this APPENDIX 1 – COMBINED PRICE FORM (2 PAGES) - *REVISED* with bidder's submission will render the bid submission NON-COMPLIANT and will be given NO further consideration.

END OF ADDENDUM 001



- NOTES:
1. PLAN BASED ON CAN-AM GEOMATICS DWG. 20172100AB2A_0_STP.
 2. THIS DRAWING IS FOR GENERAL INFORMATION ONLY. LOT BOUNDARIES AND FEATURES ARE APPROXIMATE.
 3. AERIAL PHOTO SOURCE IS © 2018 MICROSOFT CORPORATION. © 2018 DIGITAL GLOBE, © CNES (2018) DISTRIBUTION AIRBUS DS.



- LEGEND**
- PROPERTY LINE
 - GRAVEL ROAD
 - CONCRETE BARRIER
 - CLEARED EDGE
 - - - - - PROPOSED BACKFILL SOURCE
- FINAL BOUNDARIES TO BE DETERMINED FOLLOWING A SITE VISIT WITH PUBLIC SERVICES AND PROCUREMENT CANADA



NO.	DATE	DESCRIPTION	BY	APPROVED
03	8/21/18	Updated based on comments by Public Services & Procurement Canada.	DK	TW
02	7/11/18	Updated based on comments by Public Services & Procurement Canada.	DK	TW
01	5/30/18	Updated based on comments by Public Services & Procurement Canada.	DK	TW
00	3/29/18	Issued for Tender	DK	TW



DESIGN		Steamboat Maintenance Camp, Kilometre 537.9	DATE	August 2018
DRAWN	DK	Alaska Highway, BC	SHEET No.	9 of 9
CHECKED	GS/TW	Public Services and Procurement Canada	PROJECT No.	20338
APPROVED	TW	Mill Creek Gravel Pit	REVISION No.	03
SCALE	1:2000		DRAWING No.	18-00338-08

APPENDIX 1 - COMBINED PRICE FORM (2 PAGES) - REVISED

- 1) The prices per unit will govern in establishing the Total Extended Amount. Any arithmetical errors in this Appendix will be corrected by Canada.
- 2) Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of performing the part of the work to which that price applies.

UNIT PRICE TABLE

The Unit Price Table designates Work to which a Unit Price Arrangement applies.

- (a) Work included in each item is as described in the referenced specification section.
- (b) The Price per Unit shall not include any amounts for Work that is not included in that unit price Item.

	Class of Labour, Plant or Material	Unit of Measure	Estimated Quantity (EQ)	Price per Unit (PU) applicable taxes extra	Extended amount (EQ x PU) applicable taxes extra
1	Pre-Mobilization Submittals	Lump Sum	1		
2	Mobilization	Lump Sum	1		
3	Site Preparation	Lump Sum	1		
4	Site Facilities: Provision	Lump Sum	1		
5	Site Facilities: Operation	Lump Sum	1		
6	Standby Time	Day	3		
7	Contaminated Water Treatment and Disposal: Provision	Lump Sum	1		
8	Contaminated Water Treatment: Operation	Litres	500		
9	Temporary Sloping and Shoring	Lump Sum	1		
10	Waste Oversized Debris Removal	Hour	10		
11	Excavation – Soil	Tonnes	37,860		
12	Excavation Weathered Bedrock	Tonnes	3,443		
13	Backfill: Owner Supplied	Tonnes	44,649		
14	Transport: Contaminated Material: Hazardous Waste	Tonnes	10		
15	Transport: Contaminated Material: Waste Quality	Tonnes	41,303		
16	Transport: Non-Contaminated Material and Waste	Tonnes	10		
17	Disposal: Contaminated Material: Hazardous Waste	Tonnes	10		
18	Disposal: Contaminated Material: Waste Quality	Tonnes	41,303		
19	Disposal: Non-Contaminated Material: Waste Quality	Tonnes	10		
20	Bobcat with Sweeper Attachment	Lump Sum	1		
21	Surface Aggregate	Tonnes	2,478		

	Class of Labour, Plant or Material	Unit of Measure	Estimated Quantity (EQ)	Price per Unit (PU) applicable taxes extra	Extended amount (EQ x PU) applicable taxes extra
22	Crush Backfill at Mill Creek Pit	Tonnes	44,649		
23	Site Restoration	Lump Sum	1		
24	Site Restoration Mill Creek Gravel Pit	Lump Sum	1		
25	Clear and Grub at Mill Creek	Lump Sum	1		
26	Provision of ORC Pellets (1500 kg)	Lump Sum	1		
27	Weigh Scale Placed at Site	Lump Sum	1		
28	Demobilization	Lump Sum	1		
29	Closeout Submittals	Lump Sum	1		
TOTAL EXTENDED AMOUNT (TEA) Excluding applicable tax(es)					