



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave. Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6
Bid Fax: (780) 497-3510

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6

Title - Sujet Small Craft Harbour Study NU	
Solicitation No. - N° de l'invitation F2470-180025/A	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client F2470-180025	Date 2018-08-23
GETS Reference No. - N° de référence de SEAG PW-\$PWU-183-11417	
File No. - N° de dossier PWU-8-41074 (183)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2018-09-11	Time Zone Fuseau horaire Mountain Daylight Saving Time MDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Tikhonovitch (RPC), Alex	Buyer Id - Id de l'acheteur pwu183
Telephone No. - N° de téléphone (780) 901-7940 ()	FAX No. - N° de FAX (780) 497-3510
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Amendment #1

Lancaster Sound – Small Craft Harbour Feasibility Studies F2470-180025

This solicitation amendment has been raised to add Appendix A (attached herein) and make the following modifications:

Delete:

1.5.1.1 Deliver the project in accordance with the project milestone listing identified below.

Project Phase	Milestone Completion Date
• Project Plan and Schedule	October 15, 2018
• 33% Draft Report	June 12, 2019
• Community Consultation	July 17, 2019
• 66% Draft Report	September 11, 2019
• Community Consultation	October 9, 2019
• 99% Draft Report	November 13, 2019
• Final Report	December 11, 2019

2.2.3.1 Completion dates for the deliverables listed below are identified in Section 1.5:

- Project plan and schedule
- 33% Draft Report for each harbour location
- Community Consultation
- 66 % Draft Report for each harbour location

3.2.3 On Site Consultation Meetings

3.2.3.1 The consultant shall make allowance for one on site consultation meeting with each community during the Pre-Design Service phase in each of the four communities.

3.2.3.2 The consultant shall make allowance for one on site consultation meeting with each community during the Design Concept Analysis and Costing phase in each of the four communities.

3.2.3.3 The above requirements do not include the site visits required for the pre-design field investigations. The Contractor is to schedule those visits as required and advise the project authority as to when they will be in the communities. Costs for travel to undertake these investigations should be included in the contract.

Insert:

1.5.1.1 Deliver the project in accordance with the project milestone listing identified below.

Project Phase	Milestone Completion Date
• Project Plan and Schedule	October 15, 2018
• Initial Community Consultation	November 30, 2018
• 33% Draft Report	June 12, 2019
• Pre-Design Service Community Consultation	July 17, 2019
• 66% Draft Report	September 11, 2019
• Design Concept Analysis and Costing Community Consultation	October 9, 2019
• 99% Draft Report	November 13, 2019
• Final Report	December 11, 2019

2.2.3.1 Completion dates for the deliverables listed below are identified in Section 1.5:

- Project plan and schedule
- Initial Community Consultation
- 33% Draft Report for each harbour location
- Community Consultation
- 66 % Draft Report for each harbour location

3.2.3 On Site Consultation Meetings

3.2.3.1 The consultant shall make allowance for one initial on site consultation meeting with each community to accomplish the following:


- Develop a rapport with key community stakeholders to be further developed at the next consultations.
- Develop a good understanding of the site limitations by obtaining local and Inuit knowledge of the site conditions and land use.
- Listen to and consider the opinions of key community members and stakeholders.
- Workshop ideas to provide a good understanding of the perspectives and needs of the communities and the various users of the harbour.

3.2.3.2 The consultant shall make allowance for one on site consultation meeting with each community during the Pre-Design Service phase in each of the four communities.


3.2.3.3 The consultant shall make allowance for one on site consultation meeting with each community during the Design Concept Analysis and Costing phase in each of the four communities.

3.2.3.1 The above requirements do not include the site visits required for the pre-design field investigations. The Contractor is to schedule those visits as required and advise the project authority as to when they will be in the communities. Costs for travel to undertake these investigations should be included in the contract.

All other terms and conditions remain unchanged.



0	ISSUED FOR TENDER	JUNE 20, 2018
1		
2		
3		
4		
5		
6		
7		
8		
9		
10		
11		
12		
13		
14		
15		
16		
17		
18		
19		
20		
21		
22		
23		
24		
25		
26		
27		
28		
29		
30		
31		
32		
33		
34		
35		
36		
37		
38		
39		
40		
41		
42		
43		
44		
45		
46		
47		
48		
49		
50		
51		
52		
53		
54		
55		
56		
57		
58		
59		
60		
61		
62		
63		
64		
65		
66		
67		
68		
69		
70		
71		
72		
73		
74		
75		
76		
77		
78		
79		
80		
81		
82		
83		
84		
85		
86		
87		
88		
89		
90		
91		
92		
93		
94		
95		
96		
97		
98		
99		
100		

[illegible]



SMALL CRAFT HARBOURS
CENTRAL AND ARCTIC REGION

NOTES:
1. DIMENSIONS ARE IN METRES UNLESS OTHERWISE STATED

REVISIONS:	DATE:
0 ISSUED FOR TENDER	JUNE 20, 2018

SCALE:	CLASS:
AS SHOWN	
PROJECT:	

BATHYMETRIC SURVEY

DESCRIPTION:

SITE PLAN

DRAWN:	APPROVED:
SCH	SCH
DATE:	DATE:
JUNE 2018	JUNE 2018

GRISE FIORD, NUNAVUT

DRAWING NO.:	LOCATION CODE:
C-1 OF 1	5997



SMALL CRAFT HARBOURS
CENTRAL AND ARCTIC REGION



NOTES:
1. DIMENSIONS ARE IN METRES UNLESS OTHERWISE STATED

REVISIONS:		DATE
0	ISSUED FOR TENDER	JUNE 20, 2018
SCALE:		
AS SHOWN	CLASS	
PROJECT:		
BATHYMETRIC SURVEY		
DESCRIPTION:		
SITE PLAN		
SKETCH	APPROVED:	
SCH	SCH	
DATE:	DATE:	
JUNE 2018	JUNE 2018	
LOCATION:		
RESOLUTE BAY, NUNAVUT		
DRAWING NO.:	LOCATION CODE:	
C-1 OF 1	5998	