

**SABLE ISLAND NATIONAL PARK RESERVE
WATER INFRASTRUCTURE UPGRADE**

ADDENDUM NO. 2

(to be added to and made part of the Tender Documents)

The following changes or modifications shall be made to the Tender Documents:

TO THE SPECIFICATIONS

SECTION 01 11 00 – SUMMARY OF WORK

Page 2, add the following as subsection 1.5.3:

- .2 Contractor to account for unpaid weather-related travel delays up to five (5) consecutive days in the bid price. After project award, the Contractor and Departmental Representative will negotiate mutually agreeable terms for extra payments in the event of weather delays in excess of this time, based on hourly/per diem rates for on-site staff.

SECTION 01 91 13 – COMMISSIONING

Page 3, add the following as subsection 1.4.1.16:

- .16 For the commissioning phase, the Contractor is to allow space for two Owner representatives for travel to and from the site, along with any equipment supplier representatives required for equipment commissioning.

Page 3, delete subsection 1.4.2.11

Page 3, delete subsection 1.4.3.2

TO THE BASIC IMPACT ASSESSMENT

Section 8.2 Mitigation Measures

Contractor will not be responsible to provide mats/plywood as indicated. These materials will be provided by the Owner. The contractor will be required to assist the equipment operator by placing the mats during material transport by the skidsteer.