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INVITATION TO TENDER

RETURN BIDS TO: 

Bid Receiving / Agriculture and Agri-Food Canada

Agriculture and Agri-Food Canada 
Eastern Service Centre 
Tender Receiving Unit 
2001 Robert-Bourassa Blvd., Suite 671-TEN 
Montréal, Quebec 
H3A 3N2

TENDER TO:   

Agriculture and Agri-Food Canada 
We hereby offer to sell to Her Majesty the Queen in right of 
Canada, in accordance with the terms and conditions set out 
herein, referred to herein or attached hereto, the construction 
listed herein and on any attached sheets at the price(s) set out 
therefor.

Comments

ISSUING OFFICE 

Agriculture and Agri-Food Canada 
Eastern Service Centre 
Tender Receiving Unit 
2001 Robert-Bourassa Blvd., Suite 671-TEN 
Montréal, Quebec 
H3A 3N2

Title
Exterior Door Compliance to Standards Upgrade and 
Card Readers Installation

Solicitation No.

01B46-18-064

Date

Client Reference No.

File No.

Solicitation Closes: 

Friday, October 12, 2018, at 02:00 PM, EDT.

F.O.B
Plant Destination Other

Address Enquiries to:

Jean-François Lemay

Title:

Procurement officer

Email:

jean-francois.lemay@agr.gc.ca

Telephone Number

514 315-6196

Ext. Fax Number

514 283-1918

Destination
Ferme de recherche de Normandin 
1468 St-Cyrille 
Normandin, Québec 
Canada

Instructions:  See Herein

Delivery Required

March 31, 2019

Delivery Offered

Vendor / Firm Name and Address

Telephone Number Ext. Fax Number

Name and title of person authorized to sign on behalf of Vendor / Firm 
(type or print)

Signature Date

mailto:jean-francois.lemay@agr.gc.ca
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GENERAL INSTRUCTIONS TO BIDDERS

Completion of Bid 
Identity or Legal Capacity of the Bidder 
Applicable Taxes 
Capital Development and Redevelopment Charges 
Registry and Pre-qualification of Floating Plant 
Listing of Subcontractors and Suppliers 
Bid Security Requirements 
Submission of Bid 
Revision of Bid 
Rejection of Bid 
Bid Costs 
Compliance with Applicable Laws 
Approval of Alternative Materials 
Conflict of Interest – Unfair Advantage 
Integrity Provisions – Bid 
Code of Conduct for Procurement – Bid 

GI01
GI02
GI03
GI04
GI05
GI06
GI07
GI08
GI09
GI10
GI11
GI12
GI13
GI14
GI15
GI16

GI01 COMPLETION OF BID

1) The bid shall be: 
  

(a) submitted on the BID AND ACCEPTANCE FORM provided by AAFC with the bid 
package or on a clear and legible reproduced copy of such BID AND ACCEPTANCE 
FORM that must be identical in content and format to the BID AND ACCEPTANCE 
FORM provided by AAFC; 

  
(b) based on the Bid Documents listed in the Special Instructions to Bidders; 

(c) correctly completed in all respects; 

(d) signed, with an original signature, by a duly authorized representative of the Bidder; and 

(e) accompanied by 

 (i) bid security as specified in GI07; and 
  (ii) any other document or documents specified elsewhere in the solicitation where it 

is stipulated that said documents are to accompany the bid. 
  

2)          Subject to paragraph 6) of GI10, any alteration to the pre-printed or pre-typed sections of the Bid 
and Acceptance Form, or any condition or qualification placed upon the bid shall be cause for 
disqualification.  Alterations, corrections, changes or erasures made to statements or figures 
entered on the Bid and Acceptance Form by the Bidder shall be initialed by the person or persons 
signing the bid. Alterations, corrections, changes or erasures that are not initialed shall be 
deemed void and without effect. 

3) Unless otherwise noted elsewhere in the Bid Documents, facsimile copies of bids are not  
acceptable. 



Page 2 / 9AAFC / AAC5313-E (2016/05) V1.1

GENERAL INSTRUCTIONS TO BIDDERS (Continued)

GI02 IDENTITY OR LEGAL CAPACITY OF THE BIDDER

1) In order to confirm the authority of the person or persons signing the bid or to establish the legal 
capacity under which the Bidder proposes to enter into Contract, any Bidder who carries on 
business in other than its own personal name shall, if requested by Canada, provide satisfactory 
proof of 
 
(a) such signing authority; and 
 
(b) the legal capacity under which it carries on business; 
 
prior to contract award.  Proof of signing authority may be in the form of a certified copy of a 
resolution naming the signatory(ies) that is (are) authorized to sign this bid on behalf of the 
corporation or partnership.  Proof of legal capacity may be in the form of a copy of the articles of 
incorporation or the registration of the business name of a sole proprietor or partnership. 

GI03 APPLICABLE TAXES

1)  “Applicable Taxes” means the Goods and Services Tax (GST), the Harmonized Sales Tax 
(HST), and any provincial tax, by law, payable by Canada such as, the Quebec Sales Tax (QST) 
as of April 1, 2013. 

GI04 CAPITAL DEVELOPMENT AND REDEVELOPMENT CHARGES

1) For the purposes of GC1.8 LAWS, PERMITS AND TAXES in the General Conditions of the 
Contract, only fees or charges directly related to the processing and issuing of building permits 
shall be included.  The Bidder shall not include any monies in the bid amount for special 
municipal development, redevelopment or other fees or charges which a municipal authority may 
seek as a prerequisite to the issuance of building permits.

GI05 REGISTRY AND PRE-QUALIFICATION OF FLOATING PLANT

1) Dredges or other floating plant to be used in the performance of the Work must be of Canadian 
registry.  For dredges or other floating plant that are not of Canadian make or manufacture, the 
Bidder must obtain a certificate of qualification from Industry Canada and this certificate must 
accompany the bid.  Plant so qualified by Industry Canada may be accepted on this project. 

GI06 LISTING OF SUBCONTRACTORS AND SUPPLIERS

1) Notwithstanding any list of Subcontractors that the Bidder may be required to submit as part of 
the bid, the Bidder shall, within 48 hours of receipt of a notice to do so, submit all information 
requested in the said notice including the names of Subcontractors and Suppliers for the part or 
parts of the Work listed.  Failure to do so shall result in the disqualification of its bid. 

GI07 BID SECURITY REQUIREMENTS

1) The Bidder shall submit bid security with the bid in the form of a bid bond or a security deposit in 
an amount that is equal to not less than 10 percent of the bid amount. Applicable Taxes shall not 
be included when calculating the amount of any bid security that may be required. The maximum 
amount of bid security required with any bid is $2,000,000.00. 
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GENERAL INSTRUCTIONS TO BIDDERS (Continued)

2) A bid bond  shall be in an approved form http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?
id=14494&section=text#appS, properly completed, with original signature(s) and issued by an  
approved company whose bonds are acceptable to Canada either at the time of solicitation 
closing or as identified in Treasury Board Appendix L:  Acceptable Bonding Companies. 

3) A security deposit shall be an original, properly completed, signed where required and be either: 

(a) a bill of exchange, bank draft or money order made payable to the Receiver General for 
Canada and certified by an approved financial institution or drawn by an approved 
financial institution on itself; or 

(b) bonds of, or unconditionally guaranteed as to principal and interest by, the Government 
of Canada; 

4) For the purposes of subparagraph 3) (a) of GI07 

(a) a bill of exchange is an unconditional order in writing signed by the Bidder and addressed 
to an approved financial institution, requiring the said institution to pay, on demand, at a 
fixed or determinable future time a sum certain of money to, or to the order of, the 
Receiver General for Canada; 

(b) if a bill of exchange, bank draft or money order is certified by or drawn on an institution or 
corporation other than a chartered bank, it must be accompanied by proof that the said 
institution or corporation meets at least one of the criteria described in subparagraph 4.c. 
of GI07, either by letter or by a stamped certification on the bill of exchange, bank draft or 
money; and 

 (c) An approved financial institution is: 
  (i) a corporation or institution that is a member of the Canadian Payments 

Association as defined in the Canadian Payments Act; 
 (ii) a corporation that accepts deposits that are insured, to the maximum permitted 

by law, by the Canada Deposit Insurance Corporation or the "Autorité des 
marchés financiers"; 

 (iii) a corporation that accepts deposits from the public if repayment of the deposit is 
guaranteed by Her Majesty the Queen in right of a province; 

 (iv) a corporation, association or federation incorporated or organized as a credit 
union or co-operative credit society that conforms to the requirements of a credit 
union which are more particularly described in paragraph 137(6) of the Income 
Tax Act; or 

 (v) Canada Post Corporation. 

5) Bonds referred to in subparagraph 3)(b) of GI07 shall be provided on the basis of their market 
value current at the date of solicitation closing, and shall be: 

(a) payable to bearer; 

(b) accompanied by a duly executed instrument of transfer of the bonds to the Receiver 
General for Canada in the form prescribed by the Domestic Bonds of Canada 
Regulations; or 

(c) registered as to principal or as to principal and interest in the name of the Receiver 
General for Canada pursuant to the Domestic Bonds of Canada Regulations.  

http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?
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GENERAL INSTRUCTIONS TO BIDDERS (Continued)

6) As an alternative to a security deposit an irrevocable standby letter of credit is acceptable to 
Canada and the amount shall be determined in the same manner as a security deposit referred to 
above. 

7) An irrevocable standby letter of credit referred to in paragraph 6) of GI07 shall 

(a) be an arrangement, however named or described, whereby a financial institution (the 
“Issuer”) acting at the request and on the instructions of a customer (the “Applicant) or on 
its own behalf, 

  (i) is to make a payment to, or to the order of, the Receiver General for Canada as 
the beneficiary; 

 (ii) is to accept and pay bills of exchange drawn by the Receiver General for 
Canada; 

 (iii) authorizes another financial institution to effect such payment or accept and pay 
such bills of exchange; or 

 (iv) authorizes another financial institution to negotiate against written demand(s) for 
payment provided that the terms and conditions of the letter of credit are 
complied with; 

(b) state the face amount which may be drawn against it; 

(c) state its expiry date; 

(d) provide for sight payment to the Receiver General for Canada by way of the financial 
institution’s draft against presentation of a written demand for payment signed by the 
Departmental Representative identified in the letter of credit by his/her office; 

(e) provide that more than one written demand for payment may be presented subject to the 
sum of those demands not exceeding the face value of the letter of credit; 

(f) provide that it is subject to the  International Chamber of Commerce (ICC) Uniform 
Customs and Practice (UCP) for Documentary Credits, 2007 Revision, ICC Publication 
No. 600; pursuant to the ICC UCP; a credit is irrevocable even if there is no indication to 
that effect; and 

(g) be issued or confirmed, in either official language, by a financial institution which is a 
member of the Canadian Payments Association and is on the letterhead of the Issuer or 
Confirmer.  The format is left to the discretion of the Issuer or Confirmer. 

8) Bid security shall lapse or be returned as soon as practical following: 

(a) the solicitation closing date, for those Bidders submitting non-compliant bids; and 

(b) the administrative bid review, for those Bidders submitting compliant bids ranked fourth to 
last on the schedule of bids; and 

(c) the award of contract, for those Bidders submitting the second and third ranked bids; and 

(d) the receipt of contract security, for the successful Bidder; or 

(e) the cancellation of the solicitation, for all Bidders.  

9) Notwithstanding the provisions of paragraph 8) of GI07 and provided more than three compliant 
bids have been received, if one or more of the bids ranked third to first is withdrawn or rejected 
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GENERAL INSTRUCTIONS TO BIDDERS (Continued)

for whatever reason then Canada reserves the right to hold the security of the next highest 
ranked compliant bid in order to retain the bid security of at least three valid and compliant bids. 

GI08 SUBMISSION OF BID

1) The Bid and Acceptance Form, duly completed, and the bid security shall be enclosed and sealed 
in an envelope provided by the Bidder, and shall be addressed and submitted to the office 
designated on the INVITATION TO TENDER Form for the receipt of bids.  The bid must be 
received on or before the date and time set for solicitation closing. 

2) Unless otherwise specified in the Special Instructions to Bidders 

(a) the bid shall be in Canadian currency; 

(b) exchange rate fluctuation protection is not offered; and 

(c)  any request for exchange rate fluctuation protection shall not be considered. 

3) Prior to submitting the bid, the Bidder shall ensure that the following information is clearly printed 
or typed on the face of the bid envelope: 

(a) Solicitation Number; 

(b) Name of Bidder; 

(c) Return address; and 

(d) Closing Date and Time. 

 4) Timely and correct delivery of bids is the sole responsibility of the Bidder.

GI09 REVISION OF BID

1) A bid submitted in accordance with these instructions may be revised by letter or facsimile 
provided the revision is received at the office designated for the receipt of bids, on or before the 
date and time set for the closing of the solicitation.  The letter or facsimile shall be on the Bidder's 
letterhead or bear a signature that identifies the Bidder; 

2) A revision to a bid that includes unit prices must clearly identify the changes(s) in the unit price(s) 
and the specific item(s) to which each change applies. 

3) A letter or facsimile submitted to confirm an earlier revision shall be clearly identified as a 
confirmation. 

4) Failure to comply with any of the above provisions shall result in the rejection of the non-
compliant revision(s) only.  The bid shall be evaluated based on the original bid submitted and all 
other compliant revision(s).

GI10 REJECTION OF BID

1) Canada may accept any bid, whether it is the lowest or not, or may reject any or all bids. 

2) Without limiting the generality of paragraph 1) of GI10, Canada may reject a bid if any of the 
following circumstances is present:  
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GENERAL INSTRUCTIONS TO BIDDERS (Continued)

  
(a) the Bidder, or any employee or subcontractor included as part of the bid, has been 

convicted under Section 121 ("Frauds on the government" & "Contractor subscribing to 
election fund"),  124 "Selling or purchasing office"), 380 ("Fraud committed against Her 
Majesty") or 418 ("Selling defective stores to Her Majesty") of the Criminal Code of 
Canada, or under paragraph 80(1)(d) ("False entry, certificate or return"), subsection 
80(2) ("Fraud against Her Majesty") or Section 154.01 ("Fraud against Her Majesty") of 
the Financial Administration Act; 

(b) the Bidder's bidding privileges are suspended or are in the process of being suspended; 

(c) the bidding privileges of any employee or subcontractor included as part of the bid are 
suspended or are in the process of being suspended, which suspension or pending 
suspension would render that employee or subcontractor ineligible to bid on the Work, or 
the portion of the Work the employee or subcontractor is to perform; 

(d) the Bidder is bankrupt, or where for whatever reason, its activities are rendered 
inoperable for an extended period; 

(e) evidence, satisfactory to Canada, of fraud, bribery, fraudulent misrepresentation or failure 
to comply with any law protecting individuals against any manner of discrimination, has 
been received with respect to the Bidder, any of its employees or any subcontractor 
included as part of its bid; 

(f) evidence satisfactory to Canada that based on past conduct or behavior, the Bidder, a 
sub-contractor or a person who is to perform the Work is unsuitable or has conducted 
himself/herself improperly; 

(g) with respect to current or prior transactions with Canada 
  (i) Canada has exercised, or intends to exercise, the contractual remedy of taking 

the work out of the contractor's hands with respect to a contract with the Bidder, 
any of its employees or any subcontractor included as part of its bid; or 

  (ii) Canada determines that the Bidder's performance on other contracts is 
sufficiently poor to jeopardize the successful completion of the requirement being 
bid on. 

3) In assessing the Bidder’s performance on other contracts pursuant to subparagraph 2)(g)(ii)of 
GI10, Canada may consider, but not be limited to, such matters as: 

(a) the quality of workmanship in performing the Work; 

(b) the timeliness of completion of the Work; 

(c) the overall management of the Work and its effect on the level of effort demanded of the 
department and its representative; and 

  
(d) the completeness and effectiveness of the Contractor’s safety program during the 

performance of the Work. 

4) Without limiting the generality of paragraphs 1), 2) and 3) of GI10, Canada may reject any bid 
based on an unfavourable assessment of the: 
 
(a) adequacy of the bid price to permit the work to be carried out and, in the case of a bid 
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GENERAL INSTRUCTIONS TO BIDDERS (Continued)

providing prices per unit or a combination of lump sum and prices per unit, whether each 
such price reasonably reflects the cost of performing the part of the work to which that 
price applies; 

  
(b) Bidder’s ability to provide the necessary management structure, skilled personnel, 

experience and equipment to perform competently the work under the Contract; and 

(c) Bidder’s performance on other contracts. 
 

5) Where Canada intends to reject a bid pursuant to a provision of paragraphs 1), 2), 3) or 4) of 
GI10, other than subparagraph 2)(g)of IT10, the contracting authority will inform the Bidder and 
provide the Bidder ten (10) days within which to make representations, before making a final 
decision on the bid rejection. 

6) Canada may waive informalities and minor irregularities in bids received if Canada determines 
that the variation of the bid from the exact requirements set out in the Bid Documents can be 
corrected or waived without being prejudicial to other Bidders. 

GI11 BID COSTS

1) No payment will be made for costs incurred in the preparation and submission of a bid in 
response to the bid solicitation. Costs associated with preparing and submitting a bid, as well as 
any costs incurred by the Bidder associated with the evaluation of the bid, are the sole 
responsibility of the Bidder. 

GI12 COMPLIANCE WITH APPLICABLE LAWS

1) By submission of a bid, the Bidder certifies that the Bidder has the legal capacity to enter into a 
contract and is in possession of all valid licences, permits, registrations, certificates, declarations, 
filings, or other authorizations necessary to comply with all federal, provincial and municipal laws 
and regulations applicable to the submission of the bid and entry into any ensuing contract for the 
performance of the work. 

2) For the purpose of validating the certification in paragraph 1) of GI12, a Bidder shall, if requested, 
provide a copy of every valid licence, permit, registration, certificate, declaration, filing or other 
authorization listed in the request, and shall provide such documentation within the time limit(s) 
set out in the said request. 

3) Failure to comply with the requirements of paragraph 2) of GI12 shall result in disqualification of 
the bid. 

GI13 APPROVAL OF ALTERNATIVE MATERIALS

1) When materials are specified by trade names or trademarks, or by manufacturers' or suppliers' 
names, the bid shall be based on use of the named materials.  During the solicitation period, 
alternative materials may be considered provided full technical data is received in writing by the 
Contracting Officer at least 10 calendar days prior to the solicitation closing date.

GI14 CONFLICT OF INTEREST - UNFAIR ADVANTAGE

1) In order to protect the integrity of the procurement process, bidders are advised that Canada may 
reject a bid in the following circumstances: 



Page 8 / 9AAFC / AAC5313-E (2016/05) V1.1

GENERAL INSTRUCTIONS TO BIDDERS (Continued)

(a) if the Bidder, any of its subcontractors, any of their respective employees or former 
employees was involved in any manner in the preparation of the bid solicitation or in any 
situation of conflict of interest or appearance of conflict of interest; 

(b) if the Bidder, any of its subcontractors, any of their respective employees or former 
employees had access to information related to the bid solicitation that was not available 
to other bidders and that would, in Canada's opinion, give or appear to give the Bidder an 
unfair advantage. 

2) The experience acquired by a bidder who is providing or has provided the goods and services 
described in the bid solicitation (or similar goods or services) will not, in itself, be considered by 
Canada as conferring an unfair advantage or creating a conflict of interest. This bidder remains 
however subject to the criteria established above. 

3) Where Canada intends to reject a bid under this section, the Contracting Authority will inform the 
Bidder and provide the Bidder an opportunity to make representations before making a final 
decision. Bidders who are in doubt about a particular situation should contact the Contracting 
Authority before bid closing. By submitting a bid, the Bidder represents that it does not consider 
itself to be in conflict of interest nor to have an unfair advantage. The Bidder acknowledges that it 
is within Canada's sole discretion to determine whether a conflict of interest, unfair advantage or 
an appearance of conflict of interest or unfair advantage exists.

GI15 INTEGRITY PROVISIONS - BID

1) Ineligibility and Suspension Policy (the “Policy”), and all related Directives, are incorporated by 
reference into, and form a binding part of the procurement process. The Supplier must comply 
with the Policy and Directives, which can be found at Ineligibility and Suspension Policy.  

2) Under the Policy, charges and convictions of certain offences against a Supplier, its affiliates or 
first tier subcontractors, and other circumstances, will or may result in a determination by Public 
Works and Government Services Canada (PWGSC) that the Supplier is ineligible to enter, or is 
suspended from entering into a contract with Canada. The list of ineligible and suspended 
Suppliers is contained in PWGSC’s Integrity Database. The Policy describes how enquiries can 
be made regarding the ineligibility or suspension of Suppliers. 

3) In addition to all other information required in the procurement process, the Supplier must provide 
the following:  

a. by the time stated in the Policy, all information required by the Policy described under the 
heading “Information to be Provided when Bidding, Contracting or Entering into a Real 
Property Agreement”; and 

b. with its bid / quote / proposal, a complete list of all foreign criminal charges and 
convictions pertaining to itself, its affiliates and its proposed first tier subcontractors that, 
to the best of its knowledge and belief, may be similar to one of the listed offences in the 
Policy. The list of foreign criminal charges and convictions must be submitted using an 
Integrity Declaration Form, which can be found at Declaration form for procurement. 

4) Subject to subsection 5, by submitting a bid / quote / proposal in response a request by AAFC, 
the Supplier certifies that:  

a. it has read and understands the Ineligibility and Suspension Policy; 



Page 9 / 9AAFC / AAC5313-E (2016/05) V1.1

GENERAL INSTRUCTIONS TO BIDDERS (Continued)

b. it understands that certain domestic and foreign criminal charges and convictions, and 
other circumstances, as described in the Policy, will or may result in a determination of 
ineligibility or suspension under the Policy; 

c. it is aware that Canada may request additional information, certifications, and validations 
from the Supplier or a third party for purposes of making a determination of ineligibility or 
suspension; 

d. it has provided with its bid / quote / proposal a complete list of all foreign criminal charges 
and convictions pertaining to itself, its affiliates and its proposed first tier subcontractors 
that, to the best of its knowledge and belief, may be similar to one of the listed offences in 
the Policy; 

e. none of the domestic criminal offences, and other circumstances, described in the Policy 
that will or may result in a determination of ineligibility or suspension, apply to it, its 
affiliates and its proposed first tier subcontractors; and 

f. it is not aware of a determination of ineligibility or suspension issued by PWGSC that 
applies to it. 

5) Where a Supplier is unable to provide any of the certifications required by subsection 4, it must 
submit with its bid/ quote / proposal a completed Integrity Declaration Form, which can be found 
at Declaration form for procurement. 

6) Canada will declare non-responsive any bid / quote / proposal in respect of which the information 
requested is incomplete or inaccurate, or in respect of which the information contained in a 
certification or declaration is found by Canada to be false or misleading in any respect. If Canada 
establishes after award of the Contract that the Supplier provided a false or misleading 
certification or declaration, Canada may terminate the Contract for default. Pursuant to the Policy, 
Canada may also determine the Supplier to be ineligible for award of a contract for providing a 
false or misleading certification or declaration. 

Ineligibility and Suspension Policy - http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-policy-eng.html 

Declaration form for procurement - http://www.tpsgc-pwgsc.gc.ca/ci-if/declaration-eng.html 

 
GI16 CODE OF CONDUCT FOR PROCUREMENT - BID

1) The Code of Conduct for Procurement provides that Bidders must respond to bid solicitations in 
an honest, fair and comprehensive manner, accurately reflect their capacity to satisfy the 
requirements set out in the bid solicitation and resulting contract, submit bids and enter into 
contracts only if they will fulfill all obligations of the Contract. By submitting a bid, the Bidder is 
certifying that it is complying with the Code of Conduct for Procurement.  Failure to comply with 
the Code of Conduct for Procurement may render the bid non-responsive. 

http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-policy-eng.html
http://www.tpsgc-pwgsc.gc.ca/ci-if/declaration-eng.html
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SPECIAL INSTRUCTIONS TO BIDDERS (SI)

SI01 Bid Documents 
SI02 Enquiries during the Solicitation Period
SI03 Non-Mandatory Site Visit

S104 Revision of Bid 
S105 Bid Results 
SI06 Insufficient Funds 
SI07 Bid Validity Period 
SI08 Construction Documents 
SI09 Web Sites 
SI10 Personnel Security Requirements

SI01 BID DOCUMENTS 

1) The following are the bid documents: 
 
(a) INVITATION TO TENDER - Page 1 form AAFC / AAC5323-E; 
(b) SPECIAL INSTRUCTIONS TO BIDDERS form AAFC / AAC5301-E; 
(c) GENERAL INSTRUCTIONS TO BIDDERS form AAFC / AAC5313-E; 
(d) Clauses and Conditions identified in “CONTRACT DOCUMENTS”; 
(e) Drawings and Specifications; 
(f) BID AND ACCEPTANCE form AAFC / AAC5320-E and any Appendices attached 
 thereto; and, 
(g) Any amendment issued prior to solicitation closing. 
 
Submission of a bid constitutes acknowledgement that the Bidder has read and agrees to be 
bound by these documents.  

SI02 ENQUIRIES DURING THE SOLICITATION PERIOD 

1) Enquiries regarding this bid must be submitted in writing to the Contracting Officer named on the 
INVITATION TO TENDER - Page 1 as early as possible within the solicitation period. Except for 
the approval of alternative materials as described in GI13 of the GENERAL INSTRUCTIONS TO  
BIDDERS, enquiries should be received no later than five (5) calendar days prior to the date set 
for solicitation closing to allow sufficient time to provide a response. Enquiries received after that 
time may not result in an answer being provided. 

2) To ensure consistency and quality of the information provided to Bidders, the Contracting Officer 
shall examine the content of the enquiry and shall decide whether or not to issue an amendment. 

3) All enquiries and other communications related to this bid sent throughout the solicitation period 
are to be directed ONLY to the Contracting Officer named on the INVITATION TO TENDER - 
Page 1.  Non-compliance with this requirement during the solicitation period can, for that reason 
alone, result in disqualification of a bid. 

SI03 NON-MANDATORY SITE VISIT

at,1) There will be a site visit on Thursday, October, 4 2018

09:00 AM PM Local Standard Time.
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Interested bidders are to meet at:

Ferme de recherche de Normandin 
1468 St-Cyrille 
Normandin, Québec

SI04 REVISION OF BID 

1) A bid may be revised by letter or facsimile in accordance with GI09 of the GENERAL 
INSTRUCTIONS TO BIDDERS.  The facsimile number for receipt of revisions is 

                                            .514 283-1918

SI05 BID RESULTS 

1) Following bid closing, bid results may be obtained from the bid receiving office by
.email at jean-francois.lemay@agr.gc.ca

SI06 INSUFFICIENT FUNDING 

1) In the event that the lowest compliant bid exceeds the amount of funding allocated for the Work, 
Canada in its sole discretion may: 
(a)  cancel the solicitation; or 

 (b)  obtain additional funding and award the Contract to the Bidder submitting the lowest 
compliant bid; and/or 

(c) negotiate a reduction in the bid price and/or scope of work of not more than 15% with the 
Bidder submitting the lowest compliant bid. Should an agreement satisfactory to Canada 
not be reached, Canada shall exercise option (a) or (b). 

SI07 BID VALIDITY PERIOD 

1) Canada reserves the right to seek an extension to the bid validity period prescribed in Clause 4 of 
the BID AND ACCEPTANCE Form.  Upon notification in writing from Canada, Bidders shall have 
the option to either accept or reject the proposed extension. 

2) If the extension referred to in paragraph 1) of SI07 is accepted, in writing, by all those who 
submitted bids, then Canada shall continue immediately with the evaluation of the bids and its 
approvals processes. 

3) If the extension referred to in paragraph 1) of SI07 is not accepted in writing by all those who 
submitted bids then Canada shall, at its sole discretion, either: 
(a) continue to evaluate the bids of those who have accepted the proposed extension and 

seek the necessary approvals; or 
(b) cancel the invitation to bid. 

4) The provisions expressed herein do not in any manner limit Canada’s rights in law or under GI10 
of the GENERAL INSTRUCTIONS TO BIDDERS.

mailto:jean-francois.lemay@agr.gc.ca
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SI08 CONSTRUCTION DOCUMENTS

1) The successful contractor will be provided with one paper copy of the sealed and signed plans, 
the specifications and the amendments upon acceptance of the offer.  Additional copies, up to a 

(      ) , will be provided free of charge upon request by the Contractor. 
Obtaining more copies shall be the responsibility of the Contractor including costs.
maximum of  zero 0

SI09 WEB SITES 

The connection to some of the Web sites in the solicitation documents is established by the use 
of hyperlinks. The following is a list of the addresses of the Web sites: 

Treasury Board Appendix L, Acceptable Bonding Companies 
 

 Canadian economic sanctions 
 

http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=14494&section=text#appL

http://www.international.gc.ca/sanctions/index.aspx?lang=eng

SI10 PERSONNEL SECURITY REQUIREMENTS 

1) The successful Bidder’s personnel, as well as any subcontractor and its personnel, who are 
required to perform any part of the work pursuant to the subsequent contract, must meet the 
following contract security requirements: 

 -  Personnel who are required to perform any part of the work must EACH hold a valid personnel 
security screening at the level of RELIABILITY STATUS, granted or approved by Agriculture 
and Agri-Food Canada.  Until the security screening of the personnel has been completed 
satisfactorily by Agriculture and Agri-Food Canada, the Contractor/Subcontractor personnel 
MAY NOT perform contract work.  Each of the proposed staff must complete “Security 
Clearance Form” (TBS 330-23E) upon request from Canada.

http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=14494&section=text#appL
http://www.international.gc.ca/sanctions/index.aspx?lang=eng
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BID AND ACCEPTANCE FORM 
CONSTRUCTION CONTRACT - MAJOR WORKS 

BA01  IDENTIFICATION
Description of the Work
The works consist, but not limited to: installation of door hardware, card readers, electric strikes, 
power transfer, electrical conduits and cables, modifications to the building access control system 
(addition of local digital controller inputs/outputs, expansion cards, relays, battery, etc.), 
replacement of access control appliances, outside installation of a card reader on a pedestal located 
on concrete base. A detailed works description is specified in the plans and specifications of the 
project.

Solicitation Number

01B46-18-064

File / Project Number

BA02  BUSINESS NAME AND ADDRESS OF BIDDER
Name

Address
Unit/Suite/Apt. Street number Number suffix Street name Street type Street direction

PO Box or Route Number Municipality (City, Town, etc.) Province Postal code

Phone number Fax number Email address

BA03  THE OFFER

1)  The Bidder offers to Canada as represented by the Minister of Agriculture and Agri-food Canada to perform and complete the Work for the above named 
project in accordance with the Bid Documents for the Total Bid Amount of:

$

(to be expressed in numbers only)

excluding Applicable Taxes (GST/HST/QST).

BA04  BID VALIDITY PERIOD

1)   The bid shall not be withdrawn for a period of 60 days following the date of solicitation closing.

BA05  APPENDICES

1)   The following appendices are included in this Bid and Acceptance Form:
Appendix 1

Appendix 2

BA06  ACCEPTANCE AND CONTRACT

1)   Upon acceptance of the Bidder’s offer by Canada, a binding Contract shall be formed between Canada and the resulting Contractor.  The documents 
forming the Contract shall be the contract documents referred to in SC01 CONTRACT DOCUMENTS.

BA07  CONSTRUCTION TIME

1)   The Contractor shall perform and complete the Work on or before 2019-03-31

BA08  BID SECURITY

1)   The Bidder shall enclose bid security with its bid in accordance with GI07 BID SECURITY REQUIREMENTS.

2)   If a security deposit is furnished as bid security, it shall be forfeited in the event that the bid is accepted by Canada and the Contractor fails to provide 
Contract Security in accordance with GC9 CONTRACT SECURITY, provided that Canada may, if it is in the public interest, waive the right of Canada to 
forfeiture any or all of the security deposit.
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BA09  SIGNATURE

Name and title of person authorized 

to sign on behalf of Bidder 

(type or print)

Name

Title

Signature Date

Name

Title

Signature Date

BA10 INTEGRITY PROVISIONS  - LIST OF NAMES
If the required list of names has not been received by the time the evaluation of bids is completed, Canada will inform the Bidder of a time frame within which to 
provide the information. Failure to provide the names within the time frame specified will render the bid non-responsive. Providing the required names is a 
mandatory requirement for contract award. 

Bidders who are incorporated, including those bidding as a joint venture, must provide a complete list of names of all individuals who are currently directors of 
the Bidder. 

Bidders bidding as sole proprietorship, as well as those bidding as a joint venture, must provide the name of the owner(s). 

Bidders bidding as societies, firms or partnerships do not need to provide lists of names.
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BID AND ACCEPTANCE FORM 
CONSTRUCTION CONTRACT - MAJOR WORKS 

 APPENDIX 1

UNIT PRICE TABLE

1)   The Unit Price Table designates the Work to which a Unit Price Arrangement applies. 

2)   The Price per Unit and the Estimated Total Price must be entered for each Item listed. 

Item 
No. Class of Labour, Plant or Material Unit of 

Measurement
Estimated 
Quantity

Price per Unit 
(Applicable 

 Taxes extra)

Estimated Total Price 
(Applicable Taxes extra)

 1  Exterior Door Compliance to Standards Upgrade and 
Card Readers Installation

Lump Sum N/A N/A

TOTAL ESTIMATED AMOUNT (Transfer amount to subparagraph 1(b) of BA03)
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BID AND ACCEPTANCE FORM 
CONSTRUCTION CONTRACT - MAJOR WORKS 

 APPENDIX 2

LIST OF SUBCONTRACTORS

The Bidder will subcontract the parts of the work listed below to the subcontractor named for each part. The Bidder agrees not to make changes in the list of 
subcontractors without the written consent of the Departmental Representative.  The Bidder understands that for each part of the work, if more than one 
subcontractor is named, or no subcontractor is named, or, the Bidder fails to state that the work will be done by its own forces where applicable, the bid will be 
subject to disqualification.

LIST OF EQUIPMENT

N/A

LIST OF MATERIALS

N/A
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MAJOR WORKS GENERAL CONDITIONS FORM AAFC 5321:                       Revision Date

GC1 GENERAL PROVISIONS 2016-05-01
GC2 ADMINISTRATION OF THE CONTRACT                                       2016-05-01
GC3 EXECUTION AND CONTROL OF THE WORK                         2016-01-01
GC4 PROTECTIVE MEASURES                                            Original
GC5 TERMS OF PAYMENT                                      2016-05-01
GC6 DELAYS AND CHANGES IN THE WORK                               Original
GC7 DEFAULT, SUSPENSION OR TERMINATION OF CONTRACT Original
GC8 DISPUTE RESOLUTION                                                                2016-05-01
GC9 CONTRACT SECURITY 2016-05-01
GC10 INSURANCE                                                                                 Original
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GC1 GENERAL PROVISIONS

GC1.1 INTERPRETATION
GC1.1.1 Headings and References
GC1.1.2 Terminology
GC1.1.3 Application of Certain Provisions
GC1.1.4 Substantial Performance
GC1.1.5 Completion

GC1.2 CONTRACT DOCUMENTS
GC1.2.1 General
GC1.2.2 Order of Precedence
GC1.2.3 Security and Protection of Documents and Work

GC1.3  STATUS OF THE CONTRACTOR
GC1.4 RIGHTS AND REMEDIES
GC1.5 TIME OF THE ESSENCE
GC1.6 INDEMNIFICATION BY THE CONTRACTOR
GC1.7 INDEMNIFICATION BY CANADA
GC1.8 LAWS, PERMITS AND TAXES
GC1.9 WORKERS' COMPENSATION
GC1.10 NATIONAL SECURITY
GC1.11 UNSUITABLE WORKERS
GC1.12 PUBLIC CEREMONIES AND SIGNS
GC1.13 CONFLICT OF INTEREST
GC1.14 AGREEMENTS AND AMENDMENTS
GC1.15 SUCCESSION
GC1.16 ASSIGNMENT
GC1.17 NO BRIBE
GC1.18 CERTIFICATION - CONTINGENCY FEES
GC1.19 INTERNATIONAL SANCTIONS
GC1.20 INTEGRITY PROVISIONS – CONTRACT
GC1.21 CODE OF CONDUCT FOR PROCUREMENT - CONTRACT

GC1.1 (2016-05-01) INTERPRETATION

GC1.1.1 Headings and References

1) The headings in the contract documents, other than those in the drawings and 
specifications, form no part of the Contract but are inserted for convenience of reference 
only.

2) A reference made to a part of the Contract by means of numbers preceded by letters is a 
reference to the particular part of the Contract that is identified by that combination of letters 
and numbers and to any other part of the Contract referred to therein.

3) A reference to a paragraph or subparagraph followed by an identifying number, letter or 
combination thereof is, unless specifically stated otherwise, a reference to the paragraph or 
subparagraph that forms part of the clause within which the reference is made.

GC1.1.2 Terminology

In the Contract, unless the context otherwise requires:

“Administrative Agreement”
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is a negotiated agreement with the Minister of AAFC as provided for in the Ineligibility and 
Suspension Policy.

“Affiliate”
is a person, including, but not limited to, organizations, bodies corporate, societies, 
companies, firms, partnerships, associations of persons, parent companies or 
subsidiaries, whether partly or wholly-owned, as well as individuals, directors, officers 
and key employees if:

(i) one controls or has the power to control the other, or
(ii) a third party has the power to control both.

"Applicable Taxes"
means the Goods and Services Tax (GST), the Harmonized Sales Tax (HST), and any 
provincial tax, by law, payable by Canada such as, the Quebec Sales Tax (QST) as of 
April 1, 2013;
"Canada", "Crown", "Her Majesty"
means Her Majesty the Queen in right of Canada;

"Contract"
means the contract documents referred to as such therein and every other document 
specified or referred to in any of them as forming part of the Contract, all as amended by 
agreement of the parties;

"Contract Amount"
means the amount set out in the Contract to be payable to the Contractor for the Work, 
subject to the terms and conditions of the Contract, exclusive of Applicable Taxes;

"Contract Security"
means any security given by the Contractor to Canada in accordance with the Contract;

"Contractor"
means the person contracting with Canada to provide or furnish all labour, Material and 
Plant for the execution of the Work under the Contract, and includes the Contractor's 
superintendent as designated in writing to Canada.

"Certificate of Completion"
means a certificate issued by Canada when the Work reaches Completion;
"Certificate of Measurement"
means a certificate issued by Canada certifying the correctness of the final quantities, 
prices per unit and values of labour, Plant and Material performed, used and supplied by 
the Contractor for the construction of the part of the Work to which a Unit Price 
Arrangement applies;

"Certificate of Substantial Performance"
means a certificate issued by Canada when the Work reaches Substantial Performance;

“Control”
means:

a) direct control, such as where:
(i) a person controls a body corporate if securities of the body corporate to 

which are attached more than 50 percent of the votes that may be cast to 
elect directors of the body corporate are beneficially owned by the person 
and the votes attached to those securities are sufficient, if exercised, to 
elect a majority of the directors of the body corporate;
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(ii) a person controls a corporation that is organized on a cooperative basis if 
the person and all of the entities controlled by the person have the right 
to exercise more than 50 percent of the votes that may be cast at an 
annual meeting or to elect the majority of the directors of the corporation;

(iii) a person controls an unincorporated entity, other than a limited 
partnership, if more than 50 percent of the ownership interests, however 
designated, into which the entity is divided are beneficially owned by that 
person and the person is able to direct the business and affairs of the 
entity;

(iv) the general partner of a limited partnership controls the limited 
partnership; and

(v) a person controls an entity if the person has any direct or indirect 
influence that, if exercised, would result in control in fact of the entity.

b) deemed control, such as where:
a person who controls an entity is deemed to control any entity that is controlled, 
or deemed to be controlled, by the entity

c) indirect control, such as where:
a person is deemed to control, within the meaning of paragraph (a) or (b), an 
entity where the aggregate of:
(i) any securities of the entity that are beneficially owned by that person, and

(ii) any securities of the entity that are beneficially owned by any entity 
controlled by that person

is such that, if that person and all of the entities referred to in paragraph (c)(ii) 
that beneficially own securities of the entity were one person, that person would 
control the entity.

"Departmental Representative"
means the person designated in the Contract, or by written notice to the Contractor, to 
act as the Departmental Representative for the purposes of the Contract, and includes a 
person, designated and authorized in writing by the Departmental Representative to the 
Contractor;

"herein", "hereby", "hereof", "hereunder"
and similar expressions refer to the Contract as a whole and not to any particular section 
or part thereof;

“Ineligibility”
means a person not eligible to contract with Canada;
"Lump Sum Arrangement"
means that part of the Contract that prescribes a lump sum as payment for performance 
of the Work to which it relates;

"Material"
includes all commodities, articles, machinery, equipment, fixtures and things required to 
be furnished in accordance with the Contract for incorporation into the Work;

"person"
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also includes, unless there is an express stipulation in the Contract to the contrary, any 
partnership, proprietorship, firm, joint venture, consortium or corporation;

"Plant"
includes all tools, implements, machinery, vehicles, structures, equipment, articles and 
things that are necessary for the performance of the Contract, other than Material and 
those tools customarily provided by a tradesperson in practicing a trade;

"Subcontractor"
means a person having a direct contract with the Contractor, subject to GC3.6 

"Subcontracting", to perform a part or parts of the Work, or to supply Material customized 
for the Work;

"Superintendent"
means the employee or representative of the Contractor designated by the Contractor to 
act pursuant to GC2.6, "Superintendent";

"Supplementary Conditions"
means the part of the Contract that amends or supplements the General Conditions;

"Supplier"
means a person having a direct contract with the Contractor to supply Plant or Material 
not customized for the Work;

“Suspension”
means a determination of temporary ineligibility by the Minister of AAFC;

“Total Estimated Cost”, “Revised Estimated Cost”, “Increase (Decrease)”
on Page 1 of the Contract or Contract Amendment means an amount used for internal 
administrative purposes only that comprises the Contract Amount, or the revised Contract 
Amount, or the amount that would increase or decrease the Contract Amount and the 
Applicable Taxes as evaluated by the Contracting Authority, and does not constitute tax 
advice on the part of Canada;

"Unit Price Arrangement"
means that part of the Contract that prescribes the product of a price per unit of 
measurement multiplied by a number of units of measurement for performance of the 
Work to which it relates;

"Unit Price Table"
means the table of prices per unit set out in the Contract;

"Work"
means, subject only to any express stipulation in the Contract to the contrary, everything 
that is necessary to be done, furnished or delivered by the Contractor to perform the 
Contract in accordance with the contract documents; and

"Working Day"
means a day other than a Saturday, Sunday, or a statutory holiday that is observed by 
the construction industry in the area of the place of the Work.

GC1.1.3 Application of Certain Provisions
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1) Any provisions of the Contract that are expressly stipulated to be applicable only to a Unit 
Price Arrangement are not applicable to any part of the Work to which a Lump Sum 
Arrangement applies.

2) Any provisions of the Contract that are expressly stipulated to be applicable only to a 
Lump Sum Arrangement are not applicable to any part of the Work to which a Unit Price 
Arrangement applies.

GC1.1.4 Substantial Performance

1) The Work shall be considered to have reached Substantial Performance when
a) the Work or a substantial part thereof has passed inspection and testing and is, 

in the opinion of Canada, ready for use by Canada or is being used for the 
intended purposes; and

b) the Work is, in the opinion of Canada, capable of completion or correction at a 
cost of not more than

(i) 3 percent of the first $500,000;
(ii) 2 percent of the next $500,000; and
(iii) 1 percent of the balance

of the Contract Amount at the time this cost is calculated.

2) Where the Work or a substantial part thereof is ready for use or is being used for the 
purposes intended and

a. the remainder of the Work or a part thereof cannot be completed by the time 
specified in the Contract, or as amended in accordance with GC6.5, "Delays and 
Extension of Time", for reasons beyond the control of the Contractor; or

b. Canada and the Contractor agree not to complete a part of the Work within the 
specified time;

the cost of that part of the Work that was either beyond the control of the Contractor to 
complete or Canada and the Contractor have agreed not to complete by the time specified, 
shall be deducted from the value of the Contract referred to in subparagraph 1)(b) of GC1.1.4 
and the said cost shall not form part of the cost of the Work remaining to be done in 
determining Substantial Performance.

GC1.1.5 Completion

The Work shall be deemed to have reached Completion when all labour, Plant and 
Material required have been performed, used or supplied, and the Contractor has 
complied with the Contract and all orders and directions made pursuant thereto, all to the 
satisfaction of Canada.

GC1.2 (2016-05-01) CONTRACT DOCUMENTS

The following discusses contract documents

GC1.2.1 General

1) The contract documents are complementary, and what is required by any one shall be as 
binding as if required by all.
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2) References in the contract documents to the singular shall be considered to include the plural 
as the context requires.

3) Nothing contained in the contract documents shall create a contractual relationship between 
Canada and any Subcontractor or Supplier, their subcontractors or suppliers, or their agents 
or employees.

GC1.2.2 Order of Precedence

1) In the event of any discrepancy or conflict in the contents of the following documents, 
such documents shall take precedence and govern in the following order:

a) any amendment or variation of the contract documents that is made in 
accordance with the General Conditions;

b) any amendment issued prior to tender closing;

c) Supplementary Conditions;

d) General Conditions;

e) the duly completed Bid and Acceptance Form when accepted;

f) drawings and specifications.

later dates shall govern within each of the above categories of documents.

2) In the event of any discrepancy or conflict in the information contained in the drawings 
and specifications, the following rules shall apply:

a) specifications shall govern over drawings;

b) dimensions shown in figures on a drawings shall govern where they differ from 
dimensions scaled from the same drawings; and

c) drawings of larger scale govern over those of smaller scale.

GC1.2.3 Security and Protection of Documents and Work

1) The Contractor shall guard and protect contract documents, drawings, information, 
models and copies thereof, whether supplied by Canada or the Contractor, against loss 
or damage from any cause.

2) The Contractor shall keep confidential all information provided to the Contractor by or on 
behalf of Canada in connection with the Work, and all information developed by the 
Contractor as part of the Work, and shall not disclose any such information to any person 
without the written permission of Canada, except that the Contractor may disclose to a 
subcontractor, authorized in accordance with the Contract, information necessary to the 
performance of a subcontract. This section does not apply to any information that

a) is publicly available from a source other than the Contractor; or
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b) is or becomes known to the Contractor from a source other than Canada, except 
any source that is known to the Contractor to be under an obligation to Canada 
not to disclose the information.

3) When the Contract, the Work, or any information referred to in paragraph 2) is identified 
as top secret, secret, confidential, or protected by Canada, the Contractor shall, at all 
times, take all measures reasonably necessary for the safeguarding of the material so 
identified, including such measures as may be further specified elsewhere in the Contract 
or provided, in writing, from time to time by Canada.

4) Without limiting the generality of paragraphs 2) and 3) of GC1.2.3, when the Contract, the 
Work, or any information referred to in paragraph 2) is identified as top secret, secret, 
confidential, or protected by Canada, Canada shall be entitled to inspect the Contractor's 
premises and the premises of its subcontractors or suppliers and any other person at any 
tier, for security purposes at any time during the term of the Contract, and the Contractor 
shall comply with, and ensure that any such subcontractors or suppliers comply with all 
written instructions issued by Canada dealing with the material so identified, including 
any requirement that employees of the Contractor and its subcontractors and suppliers 
and any other person at any tier execute and deliver declarations relating to reliability 
screenings, security clearances and other procedures.

5) The Contractor shall safeguard the Work and the Contract, the specifications, drawings 
and any other information provided by Canada to the Contractor, and shall be liable to 
Canada for any loss or damage from any causes.

GC1.3  STATUS OF THE CONTRACTOR

1) The Contractor is engaged under the Contract as an independent contractor.                                      

2) The Contractor, its subcontractors and suppliers and any other person at any tier and their 
employees are not engaged by the Contract as employees, servants or agents of Canada.

3) For the purposes of the contract the Contractor shall be solely responsible for any and all 
payments and deductions required to be made by law including those required for Canada or 
Quebec Pension Plans, Employment Insurance, Worker's Compensation, provincial health or 
insurance plans, and Income Tax.

GC1.4 (2016-05-01) RIGHTS AND REMEDIES

1) Except as expressly provided in the Contract, the duties and obligations imposed by the 
Contract and the rights and remedies available thereunder shall be in addition to and not a 
limitation of any duties, obligations, rights, and remedies otherwise imposed or available by 
law.

GC1.5 (2016-05-01) TIME OF THE ESSENCE

1) Time is of the essence of the Contract.

GC1.6 INDEMNIFICATION BY THE CONTRACTOR 

1) The Contractor shall pay all royalties and patent fees required for the performance of the 
Contract and, at the Contractor's expense, shall defend all claims, actions or proceedings 
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against Canada charging or claiming that the Work or any part thereof provided or furnished 
by the Contractor to Canada infringes any patent, industrial design, copyright trademark, 
trade secret or other proprietary right enforceable in Canada.

2) The Contractor shall indemnify and save Canada harmless from and against all claims, 
demands, losses, costs, damages, actions, suits, or proceedings by any third party, brought 
or prosecuted and in any manner based upon, arising out of, related to, occasioned by, or 
attributable to the activities of the Contractor, its subcontractors and suppliers and any other 
person at any tier, in performing the Work.

3) For the purposes of paragraph 2) of GC1.6, "activities" means any act improperly carried out, 
any omission to carry out an act and any delay in carrying out an act.

GC1.7 (2016-05-01) INDEMNIFICATION BY CANADA

1) Subject to the Crown Liability and Proceedings Act, the Patent Act, and any other law that 
affects Canada's rights, powers, privileges or obligations, Canada shall indemnify and save 
the Contractor harmless from and against all claims, demands, losses, costs, damage, 
actions, suits or proceedings arising out of the Contractor's activities under the Contract that 
are directly attributable to

a) a lack of or a defect in Canada's title to the Work site if owned by Canada, 
whether real or alleged; or

b) an infringement or an alleged infringement by the Contractor of any patent of 
invention or any other kind of intellectual property occurring while the Contractor 
was performing any act for the purposes of the Contract employing a model, plan 
or design or any other thing related to the Work that was supplied by Canada to 
the Contractor.

GC1.8 (2016-05-01) LAWS, PERMITS AND TAXES

1) The Contractor shall comply with all federal, provincial and municipal laws and regulations 
applicable to the performance of the Work or any part thereof including, without limitation, all 
laws concerning health and the protection of the environment, and shall require compliance 
therewith by all of its subcontractors and suppliers at any tier as if the Work were being 
performed for an owner other than Canada. The Contractor shall furnish evidence of 
compliance with such laws and regulations to Canada at such times as Canada may 
reasonably request.

2) Unless stipulated otherwise in the Contract, the Contractor shall obtain and maintain all 
permits, certificates, licences, registrations and authorizations required for the lawful 
performance of the Work.

3) Prior to the commencement of the Work at the site, the Contractor shall tender to a municipal 
authority an amount equal to all fees and charges that would be lawfully payable to that 
municipal authority in respect of building permits as if the Work were being performed for an 
owner other than Canada.

4) Within 10 days of making a tender pursuant to paragraph 3) of GC1.8, the Contractor shall 
notify Canada of the amount properly tendered and whether or not the municipal authority 
has accepted that amount.
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5) If the municipal authority has not accepted the amount tendered, the Contractor shall pay that 
amount to Canada within 6 days after the time stipulated in paragraph 4) of GC1.8.

6) For the purposes of this clause, "municipal authority" means any authority that would have 
jurisdiction respecting permission to perform the Work if the owner were not Canada.

7) Notwithstanding the residency of the Contractor, the Contractor shall pay any applicable tax 
arising from or related to the performance of the Work under the Contract.

8) In accordance with the Statutory Declaration referred to in paragraph 4) of GC5.5, 
"Substantial Performance of the Work", a Contractor who has neither residence nor place of 
business in the province or territory in which work under the Contract is being performed 
shall provide Canada with proof of registration with the provincial sales tax authorities in the 
said province.

9) For the purpose of the payment of any Applicable Taxes or the furnishing of security for the 
payment of any Applicable Taxes arising from or related to the performance of the Work, and 
notwithstanding the provision that all Material, Plant and interest of the Contractor in all real 
property, licences, powers and privileges, become the property of Canada after the time of 
purchase in accordance with GC3.10, "Material Plant and Real Property Become Property of 
Canada", the Contractor shall be liable, as a user or consumer, for the payment or for the 
furnishing of security for the payment of any Applicable Taxes payable, at the time of the use 
or consumption of that Material, Plant or interest of the Contractor in accordance with the 
relevant legislation.

10) Federal government departments and agencies are required to pay Applicable Taxes.

11) Applicable Taxes will be paid by Canada as provided in the request for payment. It is the 
sole responsibility of the Contractor to charge Applicable Taxes at the correct rate in 
accordance with applicable legislation. The Contractor agrees to remit to appropriate tax 
authorities any amounts of Applicable Taxes paid or due.

12) The Contractor is not entitled to use Canada’s exemptions from any tax, such as provincial 
sales taxes, unless otherwise specified by law. The Contractor must pay applicable 
provincial sales tax, ancillary taxes, and any commodity tax, on taxable goods or services 
used or consumed in the performance of the Contract (in accordance with applicable 
legislation), including for material incorporated into real property.

13) In those cases where Applicable Taxes, customs duties, and excise taxes are included in the 
Contract Amount, the Contract Amount will be adjusted to reflect any increase, or decrease, 
of Applicable Taxes, customs duties, and excise taxes that will have occurred between bid 
submission and contract award. However, there will be no adjustment for any change to 
increase the Contract Amount if public notice of the change was given before bid submission 
date in sufficient detail to have permitted the Contractor to calculate the effect of the change.

14) Tax Withholding of 15 Percent – Canada Revenue Agency
Pursuant to the Income Tax Act, 1985, c. 1 (5th Supp.) and the Income Tax Regulations,
Canada must withhold 15 percent of the amount to be paid to the Contractor in respect of 
services provided in Canada if the Contractor is not a resident of Canada, unless the 
Contractor obtains a valid waiver from the Canada Revenue Agency. The amount withheld 
will be held on account for the Contractor in respect to any tax liability which may be owed to 
Canada. 

GC1.9 WORKERS' COMPENSATION
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1) Prior to commencement of Work, at the time of Substantial Performance of the Work, and 
prior to issuance of the Certificate of Completion, the Contractor shall provide evidence of 
compliance with workers' compensation legislation applicable to the place of the Work, 
including payments due thereunder.

2) At any time during the term of the Contract, when requested by Canada, the Contractor shall 
provide such evidence of compliance by the Contractor, its subcontractors and any other 
person at any tier and any other person performing part of the Work who is required to 
comply with such legislation.

GC1.10 NATIONAL SECURITY

1) If Canada determines that the Work is of a class or kind that involves national security, 
Canada may order the Contractor to

(a) provide Canada with any information concerning persons employed or to be employed by 
the Contractor for purposes of the Contract; and

(b) remove any person from the site of the Work if, in the opinion of Canada, that person 
may be a risk to the national security; 

and the Contractor shall comply with the order.

2) In all contracts with persons who are to be employed in the performance of the Contract, the 
Contractor shall make provision for the performance of any obligation that may be imposed 
upon the Contractor under paragraph 1) of GC1.10.

GC1.11 (2016-05-01) UNSUITABLE WORKERS

1) Canada shall instruct the Contractor to remove from the site of the Work any person 
employed by the Contractor for purposes of the Contract who, in the opinion of Canada, is 
incompetent or is guilty of improper conduct, and the Contractor shall not permit a person 
who has been removed to return to the site of the Work.

GC1.12 PUBLIC CEREMONIES AND SIGNS

1) The Contractor shall not permit any public ceremony in connection with the Work without the 
prior consent of Canada.

2) The Contractor shall not erect nor permit the erection of any sign or advertising on the Work 
or its site without the prior consent of Canada.

GC1.13 (2016-05-01) CONFLICT OF INTEREST

1) It is a term of the Contract that no individual, for whom the post-employment provisions of the 
Conflict of Interest and Post-Employment Code for Public Office Holders or the Values and 
Ethics Code for the Public Service apply, shall derive a direct benefit from the Contract 
unless that individual is in compliance with the applicable post-employment provisions.

GC1.14 AGREEMENTS AND AMENDMENTS
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1) The Contract constitutes the entire and sole agreement between the parties with respect to 
the subject matter of the Contract and supersedes all previous negotiations, communications 
and other agreements, whether written or oral, relating to it, unless they are incorporated by 
reference in the Contract. There are no terms, covenants, representations, statements or 
conditions binding on the parties other than those contained in the Contract.

2) The failure of either party at any time to require performance by the other party of any 
provision hereof shall not affect the right thereafter to enforce such provision.  Nor shall the 
waiver by either party of any breach of any covenant, term or condition hereof be taken to be 
held to be a waiver of any further breach of the same covenant, term or condition.

3) The Contract may be amended only as provided for in the Contract.

GC1.15 (2016-05-01) SUCCESSION

1) The Contract shall inure to the benefit of and be binding upon the parties hereto and their 
lawful heirs, executors, administrators, successors and, subject to GC1.16, "Assignment", 
permitted assigns.

GC1.16 (2016-05-01) ASSIGNMENT

1) The Contractor shall not make any assignment of the Contract, either in whole or in part, 
without the written consent of Canada.

GC1.17 (2016-05-01) NO BRIBE

1) The Contractor represents and covenants that no bribe, gift, benefit, nor other inducement 
has been nor shall be paid, given, promised or offered directly or indirectly to any official or 
employee of Canada or to a member of the family of such a person, with a view to influencing 
the entry into the Contract or the administration of the Contract.

GC1.18 CERTIFICATION - CONTINGENCY FEES

1) In this clause

(a) "contingency fee" means any payment or other compensation that is contingent upon or 
is calculated upon the basis of a degree of success in soliciting or obtaining a 
Government contract or negotiating the whole or any part of its terms;

(b) "employee" means a person with whom the Contractor has an employer/employee 
relationship; and

(c) "person" includes an individual or a group of individuals, a corporation, a partnership, an 
organization and an association and, without restricting the generality of the foregoing, 
includes any individual who is required to file a return with the registrar pursuant to 
section 5 of the Lobbying Act R.S.C. 1985 c.44 (4th Supplement) as the same may be 
amended from time to time.

2) The Contractor certifies that it has not directly or indirectly paid nor agreed to pay and 
covenants that it shall not directly or indirectly pay nor agree to pay a contingency fee for the 
solicitation, negotiation or obtaining of the Contract to any person other than an employee 
acting in the normal course of the employee's duties.
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3) All accounts and records pertaining to payments of fees or other compensation for the 
solicitation, obtaining or negotiation of the Contract shall be subject to the accounts and audit 
provisions of the Contract.

4) If the Contractor certifies falsely under this section or is in default of the obligations contained 
therein, Canada may either take the Work out of the Contractor's hands in accordance with 
the provisions of the Contract or recover from the Contractor by way of reduction to the 
Contract Amount or otherwise, the full amount of the contingency fee. 

GC1.19 INTERNATIONAL SANCTIONS

1) Persons and companies in Canada, and Canadians outside of Canada are bound by 
economic sanctions imposed by Canada.  As a result, the Government of Canada cannot
accept delivery of goods or services that originate, either directly or indirectly, from the 
countries or persons subject to economic sanctions
(http://www.international.gc.ca/sanctions/index.aspx?lang=eng)

2) It is a condition of the Contract that the Contractor not supply to the Government of Canada 
any goods or services which are subject to economic sanctions.

3) By law, the Contractor must comply with changes to the regulations imposed during the life of 
the Contract.  During the performance of the Contract should the imposition of sanctions 
against a country or person or the addition of a good or service to the list of sanctioned goods 
or services cause an impossibility of performance for the Contractor, the Contractor may 
request that the Contract be terminated in accordance with GC7.3 TERMINATION OF 
CONTRACT.

GC1.20 (2016-05-01) INTEGRITY PROVISIONS – CONTRACT

1) The Ineligibility and Suspension Policy (the “Policy”) and all related Directives are 
incorporated into, and form a binding part of the Contract. The Contractor must comply with 
the provisions of the Policy and Directives, which can be found on Public Works and 
Government Services Canada’s website at Ineligibility and Suspension Policy.
(http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-policy-eng.html).

GC1.21 (2016-05-01) CODE OF CONDUCT FOR PROCUREMENT - CONTRACT

1) The Contractor agrees to comply with the Code of Conduct (http://www.tpsgc-
pwgsc.gc.ca/app-acq/cndt-cndct/contexte-context-eng.html) for Procurement and to be 
bound by its terms for the period of the Contract.

http://www.international.gc.ca/sanctions/index.aspx?lang=eng)
http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-policy-eng.html).
http://www.tpsgc-
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GC2 ADMINISTRATION OF THE CONTRACT

GC2.1 DEPARTMENTAL REPRESENTATIVE’S AUTHORITY
GC2.2 INTERPRETATION OF CONTRACT
GC2.3 NOTICES
GC2.4 SITE MEETINGS
GC2.5 REVIEW AND INSPECTION OF WORK
GC2.6 SUPERINTENDENT
GC2.7 NON-DISCRIMINATION IN HIRING AND EMPLOYMENT OF LABOUR
GC2.8 ACCOUNTS AND AUDITS

GC2.1 (2016-05-01) DEPARTMENTAL REPRESENTATIVE’S AUTHORITY

"Technical Authority" shall be recognized as the Departmental representative and 
designated at time of award of contract and shall perform the following:

a) is responsible for all matters concerning the technical content of the work under 
the contract;

b) authorized to issue notices, instructions, and changes within the scope of the 
Work, relevant to the contract.

c) accept on behalf of Canada any notice, order or other communication from the 
contractor relating to the Work

d) within a reasonable time, review and respond to submissions made by the 
Contractor in accordance with the requirements of the Contract

The technical authority has no authority to authorize changes to the Contract terms and 
conditions of the Contract.

"Contracting Authority" shall be recognized as the authority delegated by the Minister of AAFC
to enter into contracts, amend the contracts and is responsible for all matters concerning and 
interpretation of the terms and conditions of the Contract.

The contracting authority is responsible for the management of the Contract and any changes 
to the Contract terms and conditions must be authorized in writing by the Contracting 
Authority.

GC2.2  INTERPRETATION OF CONTRACT

1) If, at any time before Canada has issued a Certificate of Completion, any question arises 
between the parties about whether anything has been done as required by the Contract or 
about what the Contractor is required by the Contract to do, and in particular but without 
limiting the generality of the foregoing, about

(a) the meaning of anything in the drawings and specifications;

(b) the meaning to be given to the drawings and specifications in case of any error therein, 
omission therefrom, or obscurity or discrepancy in their wording or intention;
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(c) whether or not the quality or quantity of any Material or workmanship supplied or 
proposed to be supplied by the Contractor meets the requirements of the Contract;

(d) whether or not the labour, Plant or Material performed, used and supplied by the 
Contractor for performing the Work and carrying out the Contract are adequate to 
ensure that the Work shall be performed in accordance with the Contract and that the 
Contract shall be carried out in accordance with its terms;

(e) what quantity of any of the Work has been completed by the Contractor; or

(f) the timing and scheduling of the various phases of the performance of the Work as 
specified in the Contract;

the question shall be decided, subject to the provisions of GC8 DISPUTE RESOLUTION, by 
Canada.

2) The Contractor shall perform the Work in accordance with any decisions of Canada that are 
made under paragraph 1) of GC2.2 and in accordance with any consequential directions 
given by Canada.

3) If the Contractor fails to comply with any instruction or direction issued by Canada pursuant 
to the Contract, Canada may employ such methods as Canada deems advisable to do what 
the Contractor failed to do, and the Contractor shall, on demand, pay Canada an amount 
that is equal to the aggregate of all costs, expenses and damages incurred or sustained by 
Canada by reason of the Contractor's failure to comply with such instruction or direction, 
including the cost of any methods employed by Canada in doing what the Contractor failed 
to do.

GC2.3  NOTICES

1) Subject to paragraph 3) of GC2.3, any notice, order or other communication may be given 
in any manner, and if required to be in writing, shall be addressed to the party to whom it is 
intended at the address in the Contract or at the last address of which the sender has 
received written notice in accordance with this section.

2) Any notice, order or other communication given in writing in accordance with paragraph 1) of 
GC2.3 shall be deemed to have been received by either party

(a) if delivered personally, on the day that it was delivered;

(b) if forwarded by mail, on the earlier of the day it was received or the sixth day after it 
was mailed; and

(c) if forwarded by facsimile or electronic mail, 24 hours after it was transmitted.

3) A notice given under GC7.1 TAKING THE WORK OUT OF THE CONTRACTOR’S HANDS, 
GC7.2 SUSPENSION OF WORK, and GC7.3 TERMINATION OF CONTRACT shall be 
given in writing and, if delivered personally, shall be delivered, if the Contractor is a sole 
proprietor, to the Contractor or, if the Contractor is a partnership or corporation, to an officer 
thereof.

GC2.4  (2016-05-01) SITE MEETINGS
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1) In consultation with Canada, the Contractor shall arrange site meetings at regular intervals, 
with all involved parties who are to attend, in order to ensure, among other things, the 
proper co-ordination of the Work.

GC2.5  REVIEW AND INSPECTION OF WORK

1) Canada shall review the Work to determine if it is proceeding in conformity with the Contract 
and to record the necessary data to make an assessment of the value of Work completed.  
Canada shall measure and record the quantities of labour, Plant and Material performed, 
used or supplied by the Contractor in performing the Work or any part thereof that is subject
to a Unit Price Arrangement and, on request, shall inform the Contractor of those 
measurements, and permit the Contractor to inspect any records pertaining thereto.

2) Canada shall reject Work or Material which in Canada’s opinion does not conform to the
requirements of the Contract, and shall require inspection or testing of Work, whether or not 
such Work is fabricated, installed, or completed. If such Work is not in accordance with the 
requirements of the Contract, the Contractor shall correct the Work and shall pay Canada, 
on demand, all reasonable costs and expenses that were incurred by Canada in having the 
examination performed.

3) The Contractor shall provide Canada with access to the Work and its site at all times, and at 
all times shall provide sufficient, safe, and proper facilities for the review and inspection of 
the Work by persons authorized by Canada and any representatives of those authorities 
having jurisdiction.  If parts of the Work are in preparation at locations other than the site of 
the Work, Canada shall be given access to such Work whenever it is in progress.

4) The Contractor shall furnish Canada with such information respecting the performance of 
the Contract as Canada may require, and render every possible assistance to enable 
Canada to verify that the Work is performed in accordance with the Contract, carry out any 
other duties and exercise any powers in accordance with the Contract.

5) If Work is designated for tests, inspections, or approvals in the Contract or by Canada's 
instructions, or by laws or ordinances of the place of the Work, the Contractor shall give 
Canada reasonable notice of when such Work shall be ready for review and inspection. The 
Contractor shall arrange for and shall give Canada reasonable notice of the date and time 
of inspections, tests or approvals.

6) If the Contractor covers, or permits to be covered, Work that has been designated for tests, 
inspections or approvals before such tests, inspections or approvals are made, completed 
or given, the Contractor shall, if so directed by Canada, uncover such Work, have the 
inspections, tests or approvals satisfactorily made, completed or given and make good the 
covering of the Work at the Contractor's expense.

GC2.6  SUPERINTENDENT

1) Prior to commencing the Work, the Contractor shall designate a Superintendent and shall 
notify Canada of the name, address and telephone number of the Superintendent.  The 
Contractor shall keep the Superintendent at the Work site during working hours until the 
Work has reached completion.

2) The Superintendent shall be in full charge of the operations of the Contractor during the 
performance of the Work and shall be authorized to accept on behalf of the Contractor any 
notice, order or other communication given to the Superintendent or the Contractor relating 
to the Work.
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3) Upon request of Canada, the Contractor shall remove any Superintendent who, in the 
opinion of Canada, is incompetent or has been guilty of improper conduct, and shall 
forthwith designate another Superintendent who is acceptable to Canada.

4) The Contractor shall not substitute a Superintendent without the written consent of Canada.  
If a Superintendent is substituted without such consent, Canada shall be entitled to refuse 
to issue any documentation or certification relating to progress payments, Substantial 
Performance or Completion of the Work until the Superintendent has returned to the Work 
site or another Superintendent who is acceptable to Canada has been substituted.

GC2.7  (2016-05-01) NON-DISCRIMINATION IN HIRING AND EMPLOYMENT OF LABOUR

1) For the purposes of this clause, "persons" include the Contractor, its subcontractors and 
suppliers at any tier and their respective employees, agents, licensees or invitees and any 
other individual involved in the performance of the Work or granted access to the Work site. 
A "person" includes any partnership, proprietorship, firm, joint venture, consortium and 
corporation.

2) Without restricting the provisions of paragraph 3) of GC2.6, "Superintendent", the 
Contractor shall not refuse to employ and shall not discriminate in any manner against any 
person because

a) of that person's race, national or ethnic origin, colour, religion, age, sex, sexual 
orientation, marital status, disability, conviction for which a pardon has been granted, or 
family status;

b) of the race, national or ethnic origin, colour, religion, age, sex, sexual orientation, 
marital status, disability, conviction for which a pardon has been granted, or family status 
of any person having a relationship or association with that person, or

c) a complaint has been made or information has been given in respect of that person 
relating to an alleged failure by the Contractor to comply with subparagraph (a) or (b).

3) Within two working days immediately following receipt of a written complaint pursuant to 
paragraph 2) of GC2.7, the Contractor shall

a) cause to have issued a written direction to the person or persons named by the 
complainant to cease all actions that form the basis of the complaint;

b) forward a copy of the complaint to Canada by registered mail or courier service.

4) Within 24 hours immediately following receipt of a direction from Canada to do so, the 
Contractor shall cause to have removed from the site of the Work and from the performance 
of Work under the Contract, any person or persons whom Canada believes to be in breach 
of the provisions of paragraph 2) of GC2.7.

5) No later than 30 days after receipt of the direction referred to in paragraph 4) of GC2.7, the 
Contractor shall cause the necessary action to be commenced to remedy the breach 
described in the direction.

6) If a direction is issued pursuant to paragraph 4) of GC2.7, Canada may withhold from 
monies that are due and payable to the Contractor or setoff pursuant to GC5.9, "Right of 
Setoff", whichever is applicable, an amount representing the sum of the costs and payment 
referred to in paragraph 8) of GC2.7.
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7) If the Contractor fails to proceed in accordance with paragraph 5) of GC2.7, Canada shall 
take the necessary action to have the breach remedied, and shall determine all 
supplementary costs incurred by Canada as a result.

8) Canada may make a payment directly to the complainant from monies that are due and 
payable to the Contractor upon receipt from the complainant of

a) a written award issued pursuant to the federal Commercial Arbitration 
Act, R.S. 1985, c. 17 (2nd Supp.);

b) a written award issued pursuant to the Canadian Human Rights Act, R.S. 1985, c. H-
6;

c) a written award issued pursuant to provincial or territorial human rights legislation; or
d) a judgement issued by a court of competent jurisdiction.

9) If Canada is of the opinion that the Contractor has breached any of the provisions of this 
clause, Canada may take the Work out of the Contractor's hands pursuant to GC7.1, 
"Taking the Work out of the Contractor's Hands".

10) Subject to paragraph 7) of GC3.6, "Subcontracting", the Contractor shall ensure that the 
provisions of this clause are included in all agreements and contracts entered into as a 
consequence of the Work.

GC2.8  (2016-05-01) ACCOUNTS AND AUDITS

1) The Contractor shall, in addition to the requirements expressed in paragraph 6) of GC3.4, 
"Execution of the Work", maintain full records of the Contractor's estimated and actual cost 
of the Work together with all tender calls, quotations, contracts, correspondence, invoices, 
receipts and vouchers relating thereto, and shall make them available on request to audit 
and inspection by Canada and the Deputy Receiver General for Canada or by persons 
designated to act on behalf of either or both of them.

2) The Contractor shall allow any of the persons referred to in paragraph 1) of GC2.8 to make 
copies of and take extracts from any of the records and material, and shall furnish such 
persons or entities with any information those persons or entities may require from time to 
time in connection with such records and material.

3) The Contractor shall maintain and keep the records intact until the expiration of six (6) 
years after the date that a Certificate of Completion has been issued or until the expiration 
of such other period of time as Canada may direct.

4) The Contractor shall cause all subcontractors at any tier and all other persons directly or 
indirectly controlled by or affiliated with the Contractor and all persons directly or indirectly 
having control of the Contractor to comply with the requirements of this clause as if they 
were the Contractor.
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GC3 EXECUTION AND CONTROL OF THE WORK

GC3.1 PROGRESS SCHEDULE
GC3.2 ERRORS AND OMISSIONS
GC3.3 CONSTRUCTION SAFETY
GC3.4 EXECUTION OF THE WORK
GC3.5 MATERIAL
GC3.6 SUBCONTRACTING
GC3.7 CONSTRUCTION BY OTHER CONTRACTORS OR WORKERS
GC3.8 LABOUR 
GC3.9 TRUCK HAULAGE RATES (CANCELLED)
GC3.10 MATERIAL, PLANT AND REAL PROPERTY BECOME PROPERTY OF CANADA
GC3.11 DEFECTIVE WORK
GC3.12 CLEANUP OF SITE
GC3.13 WARRANTY AND RECTIFICATION OF DEFECTS IN WORK

GC3.1 (2016-05-01) PROGRESS SCHEDULE

The Contractor shall

a) prepare and submit to Canada, prior to the submission of the Contractor's first progress 
claim, a progress schedule in accordance with the requirements set out in the Contract;

b) monitor the progress of the Work relative to the schedule and update the schedule as 
stipulated by the contract documents;

c) advise Canada of any revisions to the schedule required as the result of any extension of 
time for completion of the Contract that was approved by Canada; and

d) prepare and submit to Canada, at the time of issuance of a Certificate of Substantial 
Performance, an update of any schedule clearly showing a detailed timetable that is 
acceptable to Canada for the completion of any unfinished Work and the correction of all 
listed defects.

GC3.2 (2016-05-01) ERRORS AND OMISSIONS

1) The Contractor shall report promptly to Canada any errors, discrepancies, or omissions the 
Contractor may discover when reviewing the contract documents. In making a review, the 
Contractor does not assume any responsibility to Canada for the accuracy of the review. 
The Contractor shall not be liable for damage or costs resulting from such errors, 
discrepancies, or omissions in the contract documents prepared by or on behalf of Canada 
that the Contractor did not discover.

GC3.3 CONSTRUCTION SAFETY

1) Subject to GC3.7 CONSTRUCTION BY OTHER CONTRACTORS OR WORKERS, the 
Contractor shall be solely responsible for construction safety at the place of the Work and for 
initiating, maintaining and supervising all safety precautions and programs in connection with 
the performance of the Work.  In any emergency, the Contractor shall either stop the Work, 
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make changes or order extra work to ensure the safety of life and the protection of the Work 
and neighbouring property.

2) Prior to commencing the Work, the Contractor shall notify the authorities having jurisdiction 
for construction safety at the site of the Work with respect to the intended commencement of 
the Work, and shall provide such authority with whatever additional information may be 
required by that authority.

GC3.4 EXECUTION OF THE WORK

1) The Contractor shall perform, use or supply and pay for, all labour, Plant, Material, tools, 
construction machinery and equipment, water, heat, light, power, transportation and other 
facilities and services necessary for the performance of the Work in accordance with the 
Contract.

2) The Contractor shall, at all times, perform the Work in a proper, diligent and expeditious 
manner as is consistent with construction industry standards and in accordance with the
progress schedule prepared pursuant to GC3.1 PROGRESS SCHEDULE and shall provide 
sufficient personnel to fulfil the Contractor's obligations in accordance with that schedule.

3) Subject to paragraph 4) of GC3.4, the Contractor shall have complete care, custody and 
control of the Work and shall direct and supervise the Work so as to ensure compliance with 
the Contract.  The Contractor shall be responsible for construction means, methods, 
techniques, sequences and procedures and for co-ordinating the various parts of the Work.  

4) When requested in writing by Canada, the Contractor shall make appropriate alterations in 
the method, Plant or workforce at any time Canada considers the Contractor's actions to be 
unsafe or damaging to either the Work, existing facilities, persons at the site of the Work or 
the environment.

5) The Contractor shall have sole responsibility for the design, erection, operation, maintenance 
and removal of temporary structures and other temporary facilities and for the construction 
methods used in their erection, operation, maintenance and removal.  The Contractor shall 
engage and pay for registered professional engineering personnel, skilled in the appropriate 
discipline to perform these functions if required by law or by the Contract, and in all cases 
when such temporary facilities and their methods of construction are of such a nature that 
professional engineering skill is required to produce safe and satisfactory results.

6) The Contractor shall keep at least one copy of current contract documents, submittals, 
reports, and records of meetings at the site of the Work, in good order and available to 
Canada.

7) Except for any part of the Work that is necessarily performed away from or off the site of the 
Work, the Contractor shall confine Plant, storage of Material, and operations of employees to 
limits indicated by laws, ordinances, permits or the contract documents.

GC3.5 MATERIAL

1) Unless otherwise specified in the Contract, all Material incorporated in the Work shall be 
new.

2) Subject to paragraph 3) of GC3.5, if a specified reused, refurbished, or recycled item of 
Material is not available, the Contractor shall apply to Canada to substitute a similar item for 
the one specified.
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3) If Canada agrees that the Contractor's application for substitution of a reused, refurbished or 
recycled item is warranted, and that the substitute item is of acceptable quality and value to 
that specified and is suitable for the intended purpose, Canada may approve the 
substitution, subject to the following:

(a) the request for substitution shall be made in writing to Canada and shall be 
substantiated by information in the form of the manufacturer's literature, samples and 
other data that may be required by Canada;

(b) the Contractor shall make the request for substitution in a manner that shall not 
negatively affect the progress schedule of the Contract and well in advance of the time 
the item of Material must be ordered; 

(c) substitution of Material shall be permitted only with the prior written approval of Canada, 
and any substituted items that are supplied or installed without such approval shall be 
removed from the site of the Work at the expense of the Contractor, and specified items 
installed at no additional cost to Canada; and

(d) the Contractor shall be responsible for all additional expenses incurred by Canada, the 
Contractor, its subcontractors and suppliers at any tier due to the Contractor's use of 
the substitute.

GC3.6 SUBCONTRACTING

1) Subject to the provisions of this clause, the Contractor may subcontract any part of the Work 
but not the whole of the Work.

2) The Contractor shall notify Canada in writing of the Contractor's intention to subcontract.

3) A notification referred to in paragraph 2) of GC3.6 shall identify the part of the Work and the 
Subcontractor with whom the Contractor intends to subcontract.

4) Canada may for reasonable cause, object to the intended subcontracting by notifying the 
Contractor in writing within six (6) days of receipt by Canada of a notification referred to in 
paragraph 2) of GC3.6.

5) If Canada objects to a subcontracting, the Contractor shall not enter into the intended 
subcontract.

6) The Contractor shall not change, nor permit to be changed, a Subcontractor engaged by the 
Contractor, in accordance with this clause, without the written consent of Canada.

7) The Contractor shall ensure that all the terms and conditions of the Contract that are of 
general application shall be incorporated in every other contract issued as a consequence of 
the Contract, at whatever tier, except those contracts issued solely to suppliers at any tier for 
the supply of Plant or Material.

8) Neither a subcontracting nor Canada's consent to a subcontracting shall be construed to 
relieve the Contractor from any obligation under the Contract or to impose any liability upon 
Canada.

GC3.7 CONSTRUCTION BY OTHER CONTRACTORS OR WORKERS



MAJOR WORKS – GENERAL CONDITIONS                                                            Page 22 of 57

AAFC / AAC5321-E (2014/03)

1) Canada reserves the right to send other contractors or workers, with or without Plant and 
Material, onto the site of the Work.

2) When other contractors or workers are sent on to the site of the Work, Canada shall

(a) enter into separate contracts, to the extent it is possible, with the other contractors 
under conditions of contract that are compatible with the conditions of the Contract;

(b) ensure that the insurance coverage provided by the other contractors is co-ordinated 
with the insurance coverage of the Contractor as it affects the Work; and 

(c) take all reasonable precautions to avoid labour disputes or other disputes arising from 
the work of the other contractors or workers.

3) When other contractors or workers are sent on to the site of the Work, the Contractor shall

(a) co-operate with them in the carrying out of their duties and obligations;

(b) co-ordinate and schedule the Work with the work of the other contractors and workers;

(c) participate with other contractors and workers in reviewing their construction schedules 
when directed to do so;

(d) where part of the Work is affected by or depends upon the work of other contractors or 
workers for its proper execution, promptly report to Canada in writing and prior to 
proceeding with that part of the Work, any apparent deficiencies in such work.  Failure 
by the Contractor to so report shall invalidate any claims against Canada by reason of 
the deficiencies in the work of other contractors or workers except those deficiencies 
that are not then reasonably discoverable; and

(e) when designated as being responsible for construction safety at the place of work in 
accordance with the applicable provincial or territorial laws, carry out its duties in that 
role and in accordance with those laws.

4) If, when entering into the Contract, the Contractor could not have reasonably foreseen nor 
anticipated the sending of other contractors or workers on to the site of the Work and 
provided the Contractor

(a) incurs extra expense in complying with the requirements of paragraph 3) of GC3.7; and

(b) gives Canada written notice of a claim for that extra expense within thirty (30) days of 
the date that the other contractors or workers were sent onto the Work or its site; 

Canada shall pay the Contractor the cost of the extra labour, Plant and Material that was 
necessarily incurred, calculated in accordance with GC6.4 DETERMINATION OF PRICE.

GC3.8 LABOUR 

1) To the extent to which they are available, consistent with proper economy and the 
expeditious carrying out of the Work, the Contractor shall, in the performance of the Work, 
employ a reasonable number of persons who have been on active service with the Armed 
Forces of Canada and have been honourably discharged therefrom. 
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2) The Contractor shall maintain good order and discipline among the Contractor's employees 
and workers engaged in the Work and shall not employ on the site of the Work anyone not 
skilled in the tasks assigned.

GC3.9 TRUCK HAULAGE RATES

CANCELLED

GC3.10  MATERIAL, PLANT AND REAL PROPERTY BECOME PROPERTY OF CANADA 

1) Subject to paragraph 9) of GC1.8 LAWS PERMITS AND TAXES, all Material and Plant and 
the interest of the Contractor in all real property, licences, powers and privileges purchased, 
used or consumed by the Contractor for the Work shall, immediately after the time of their 
purchase, use or consumption be the property of Canada for the purposes of the Work and 
they shall continue to be the property of Canada

(a) in the case of Material, until Canada indicates that the Materials shall not be required 
for the Work; and

(b) in the case of Plant, real property, licences, powers and privileges, until Canada 
indicates that the interest vested in Canada therein is no longer required for the 
purposes of the Work.

2) Material or Plant, that is the property of Canada by virtue of paragraph 1) of GC3.10, shall 
not be taken away from the site of the Work nor used nor disposed of except for the 
purposes of the Work without the written consent of Canada.

3) Canada is not liable for loss of nor damage from any cause to the Material or Plant referred 
to in paragraph 1) of GC3.10, and the Contractor is liable for such loss or damage 
notwithstanding that the Material or Plant is the property of Canada.

GC3.11  DEFECTIVE WORK

1) The Contractor shall promptly remove from the site of the Work and replace or re-execute 
defective Work whether or not the defective Work has been incorporated in the Work and 
whether or not the defect is the result of poor workmanship, use of defective Material, or 
damage through carelessness or other act or omission of the Contractor.

2) The Contractor, at the Contractor's expense, shall promptly make good other  work 
destroyed or damaged by such removals or replacements.

3) If, in the opinion of Canada, it is not expedient to correct defective Work or Work not 
performed as provided for in the Contract documents, Canada may deduct from the amount 
otherwise due to the Contractor the difference in value between the Work as performed and 
that called for by the contract documents.

4) The failure of Canada to reject any defective Work or Material shall not constitute
acceptance of the defective Work or Material.
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GC3.12  CLEANUP OF SITE

1) The Contractor shall maintain the Work and its site in a tidy condition and free from an 
accumulation of waste material and debris.

2) Before the issue of a Certificate of Substantial Performance, the Contractor shall remove 
waste material and debris, and all Plant and Material not required for the performance of the 
remaining Work and, unless otherwise stipulated in the Contract Documents, shall cause the 
Work and its site to be clean and suitable for occupancy by Canada.  

3) Before the issue of a Certificate of Completion, the  Contractor shall remove all surplus Plant 
and Materials and any waste products and debris from the site of the Work.

4) The Contractor's obligations described in paragraphs 1) to 3) of GC3.12 do not extend to 
waste products and other debris caused by Canada's servants, or by other contractors and 
workers referred to in GC3.7 CONSTRUCTION BY OTHER CONTRACTORS OR 
WORKERS.

GC3.13  WARRANTY AND RECTIFICATION OF DEFECTS IN WORK

1) Without restricting any warranty or guarantee implied or imposed by law or contained in the 
Contract, the Contractor shall, at the Contractor's expense 

(a) rectify and make good any defect or fault that appears in the Work or comes to the 
attention of Canada with respect to those parts of the Work accepted in connection with 
the Certificate of Substantial Performance within 12 months from the date of 
Substantial Performance; and

(b) rectify and make good any defect or fault that appears in or comes to the attention of 
Canada in connection with those parts of the Work described in the Certificate of 
Substantial Performance within 12 months from the date of the Certificate of 
Completion.

(c) transfer and assign, to Canada, any subcontractor, manufacturer or supplier extended 
warranties or guarantees implied or imposed by law or contained in the Contract 
covering periods beyond the 12 months stipulated above.  Extended warranties or 
guarantees referred to herein shall not extend the 12-month period whereby the 
Contractor, except as may be provided elsewhere in the Contract, must rectify and 
make good any defect or fault that appears in the Work or comes to the attention of 
Canada.

(d) provide, to Canada prior to the issuance of the Certificate of Completion, a list of all 
extended warranties and guarantees referred to in paragraph (c) above.

2) Canada may direct the Contractor to rectify and make good any defect or fault referred to in 
paragraph 1) of GC3.13 or covered by any other expressed or implied warranty or guarantee 
and the Contractor shall rectify and make good such defect within the time stipulated in the 
direction.

3) A direction referred to in paragraph 2) GC3.13 shall be in writing and shall be given to the
Contractor in accordance with GC2.3 NOTICES.
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GC4 PROTECTIVE MEASURES

GC4.1 PROTECTION OF WORK AND PROPERTY
GC4.2 PRECAUTIONS AGAINST DAMAGE, INFRINGEMENT OF RIGHTS, FIRE AND OTHER 
             HAZARDS
GC4.3 MATERIAL, PLANT AND REAL PROPERTY SUPPLIED BY CANADA
GC4.4 CONTAMINATED SITE CONDITIONS

GC4.1 PROTECTION OF WORK AND PROPERTY

1) The Contractor shall protect the Work and its site against loss or damage from any cause 
and shall similarly protect all Material, Plant and real property under the Contractor’s care, 
custody and control whether or not such Material, Plant and real property are supplied by 
Canada to the Contractor.

2) The Contractor shall provide all facilities necessary for the purpose of maintaining security, 
and shall assist any person authorized by Canada to inspect or to take security measures in 
respect of the Work and its site.

3) Canada may direct the Contractor to do such things and to perform such work as Canada 
considers reasonable and necessary to ensure compliance with or to remedy a breach of 
paragraphs 1) or 2) of GC4.1, and the Contractor, shall comply with such direction.

GC4.2 PRECAUTIONS AGAINST DAMAGE, INFRINGEMENT OF RIGHTS, FIRE AND OTHER 
HAZARDS

1) The Contractor shall do whatever is necessary to ensure that

(a) no person, property, right, easement nor privilege is injured, damaged or infringed upon 
by reasons of the Contractor's activities in performing the Work;

(b) pedestrian and other traffic on any public or private road or waterway is not unduly
impeded, interrupted nor endangered by the performance or existence of the Work, 
Material or Plant;

(c) fire hazards in or about the site of the Work are eliminated and any fire is promptly 
extinguished;

(d) the health and safety of all persons employed in the performance of the Work is not 
endangered by the methods nor means of their performance;

(e) adequate medical services are available to all persons employed on the Work or its site 
at all times during the performance of the Work; 

(f) adequate sanitation measures are taken in respect of the Work and its site; and 

(g) all stakes, buoys and marks placed on the Work or its site by Canada are protected and 
are not removed, defaced, altered nor destroyed.

2) Canada may direct the Contractor to do such things and to perform such work as Canada 
considers reasonable and necessary to ensure compliance with or to remedy a breach of 
paragraph 1) of GC4.2, and the Contractor shall comply with the direction of Canada.
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GC4.3 MATERIAL, PLANT AND REAL PROPERTY SUPPLIED BY CANADA

1) Subject to paragraph 2) of GC4.3, the Contractor is liable to Canada for any loss of or 
damage to Material, Plant or real property that is supplied or placed in the care, custody and 
control of the Contractor by Canada for use in connection with the Contract, whether or not 
that loss or damage is attributable to causes beyond the Contractor's control.

2) The Contractor is not liable to Canada for any loss or damage to Material, Plant or real 
property referred to in paragraph 1) of GC4.3 if that loss or damage results from and is 
directly attributable to reasonable wear and tear.

3) The Contractor shall not use any Material, Plant or real property supplied by Canada except 
for the purpose of performing the Contract.

4) When the Contractor fails to make good any loss or damage for which the Contractor is 
liable under paragraph 1) within a reasonable time, Canada may cause the loss or damage 
to be made good at the Contractor's expense, and the Contractor shall thereupon be liable 
to Canada for the cost thereof and shall, on demand, pay to Canada an amount equal to that 
cost.

5) The Contractor shall keep records of all Material, Plant and real property supplied by Canada 
as Canada requires and shall satisfy Canada, when requested, that such Material, Plant and 
real property are at the place and in the condition in which they ought to be.

GC4.4 CONTAMINATED SITE CONDITIONS

1) For the purposes of GC4.4, a contaminated site condition exists when a solid, liquid, 
gaseous, thermal or radioactive irritant or contaminant, or other hazardous or toxic 
substance or material, including moulds and other forms of fungi, is present at the site of the 
Work to an extent that constitutes a hazard, or potential hazard, to the environment, 
property, or the health or safety of any person.

2) If the Contractor encounters a contaminated site condition of which the Contractor is not 
aware or about which the Contractor has not been advised, or if the Contractor has 
reasonable grounds to believe that such a site condition exists at the site of the Work, the 
Contractor shall

(a) take all reasonable steps, including stopping the Work, to ensure that no person suffers 
injury, sickness or death, and that neither property nor the environment is injured or 
destroyed as a result of the contaminated site condition; 

(b) immediately notify Canada of the circumstances in writing; and

(c) take all reasonable steps to minimize additional costs that may accrue as a result of 
any work stoppage.

3) Upon receipt of a notification from the Contractor, Canada shall promptly determine whether 
a contaminated site condition exists, and shall notify the Contractor in writing of any action to 
be taken, or work to be performed, by the Contractor as a result of Canada's determination.

4) If the Contractor's services are required by Canada, the Contractor shall follow the direction 
of Canada with regard to any excavation, treatment, removal and disposal of any polluting 
substance or material.
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5) Canada, at Canada's sole discretion, may enlist the services of experts and specialty 
contractors to assist in determining the existence of, and the extent and treatment of 
contaminated site conditions, and the Contractor shall allow them access and co-operate 
with them in the carrying out of their duties and obligations.

6) Except as may be otherwise provided for in the Contract, the provisions of GC6.4 
DETERMINATION OF PRICE shall apply to any additional work made necessary because 
of a contaminated site condition.
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GC5  TERMS OF PAYMENT

GC5.1 INTERPRETATION
GC5.2 AMOUNT PAYABLE
GC5.3 INCREASED OR DECREASED COSTS
GC5.4 PROGRESS PAYMENT
GC5.5 SUBSTANTIAL PERFORMANCE OF THE WORK
GC5.6 FINAL COMPLETION
GC5.7 PAYMENT NOT BINDING ON CANADA
GC5.8 CLAIMS AND OBLIGATIONS
GC5.9 RIGHT OF SETOFF
GC5.10 ASSESSMENTS AND DAMAGES FOR LATE COMPLETION
GC5.11 DELAY IN MAKING PAYMENT
GC5.12 INTEREST ON SETTLED CLAIMS
GC5.13 RETURN OF SECURITY DEPOSIT

GC5.1 INTERPRETATION

In these Terms of Payment

1) The "payment period" means a period of 30 consecutive days or such other longer period as 
may be agreed between the Contractor and Canada.

2) An amount is "due and payable" when it is due and payable by Canada to the Contractor 
according to GC5.4 PROGRESS PAYMENT, GC5.5 SUBSTANTIAL PERFORMANCE OF 
THE WORK or GC5.6 FINAL COMPLETION.

3) An amount is “overdue”  when it remains unpaid on the first day following the day upon 
which it is due and payable.

4) The "date of payment" means the date of the negotiable instrument of an amount due and 
payable by the Receiver General for Canada.

5) The "Bank Rate" means the rate of interest established by the Bank of Canada as the 
minimum rate at which it makes short term advances to members of the Canadian Payments
Association.

6) The "Average Bank Rate" means the simple arithmetic mean of the Bank Rate in effect at 
4:00 p.m. Eastern Time each day during the calendar month which immediately precedes 
the calendar month in which payment is made.

GC5.2 AMOUNT PAYABLE

1) Subject to any other provisions of the Contract, Canada shall pay the Contractor, at the 
times and in the manner hereinafter set out, the amount by which the amounts payable by 
Canada to the Contractor in accordance with the Contract exceed the amounts payable by 
the Contractor to Canada, and the Contractor shall accept that amount as payment in full 
satisfaction for everything furnished and done by the Contractor in respect of the Work to 
which the payment relates.

2) When making any payment to the Contractor, the failure of Canada to deduct an amount 
payable to Canada by the Contractor shall not constitute a waiver of the right to do so, or an 
admission of lack of entitlement to do so in any subsequent payment to the Contractor.
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3)    Should any payment be made by Canada in excess of what is owed to 
the Contractor for the actual work performed, the Contractor will 
reimburse Canada the excess immediately, with or without demand, and 
any amounts outstanding shall bear simple interest at the Average 
Bank rate plus 3 percent per annum from the date of overpayment 
until the day prior to the date of repayment by the Contractor.

4) No payment other than a payment that is expressly stipulated in the Contract shall be made 
by Canada to the Contractor for any extra expense or any loss or damage incurred or 
sustained by the Contractor.

GC5.3 (2016-05-01) INCREASED OR DECREASED COSTS

1. The Contract Amount shall not be increased nor decreased by reason of any increase or
decrease in the cost of the Work that is brought about by an increase or decrease in the cost 
of labour, Plant, Material or any wage adjustment.

2. Notwithstanding paragraph 1) of GC5.3, if any change, including a new imposition or repeal, 
of any tax, customs or other duty, charge, or any similar imposition that is imposed under 
sales, customs or excise tax legislation of the Government of Canada or any Provincial or 
Territorial legislation, affects the cost of the Work to the Contractor, and occurs

a) after the date of submission by the Contractor of its bid; or

b) after the date of submission of the last revision, if the Contractor's bid was revised;

c) the Contract Amount shall be adjusted in the manner provided in paragraph 3) of 
GC5.3.

3. If a change referred to in paragraph 2) of GC5.3 occurs, the Contract Amount shall be 
increased or decreased by an amount established by an examination by Canada of the 
relevant records of the Contractor referred to in GC2.8, "Accounts and Audits", to be the 
increase or decrease in the cost incurred by the Contractor that is directly attributable to that 
change.

4. For the purpose of paragraph 2) of GC5.3, if a tax is changed after the tender closing, but 
public notice of the change has been given by the Minister of Finance or the corresponding 
Provincial or Territorial authority before that closing, the change shall be deemed to have 
occurred before the solicitation closing.

5. Notwithstanding paragraphs 2) to 4) of GC5.3, no adjustment to the Contract Amount in 
respect of the Work or a part thereof shall be made for a change in any imposition referred to 
in this section that occurs after the date required by the Contract for completion of the Work 
or that part of the Work.

GC5.4 (2016-05-01) PROGRESS PAYMENT

1) On the expiration of a payment period, the Contractor shall deliver to Canada

a) a written progress claim in a form acceptable to Canada that fully describes any part of 
the Work that has been completed, and any Material that was delivered to the Work site 
but not incorporated into the Work, during that payment period, and
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b) a completed and signed statutory declaration containing a declaration that, up to the date 
of the progress claim, the Contractor has complied with all lawful obligations and that, in 
respect of the Work, all lawful obligations of the Contractor to its Subcontractors and 
Suppliers, referred to collectively in the declaration as " subcontractors and suppliers", 
have been fully discharged.

2) Within 10 days of receipt of a progress claim and statutory declaration from the Contractor, 
Canada shall inspect, or cause to have inspected, the part of the Work and the Material 
described in the progress claim, and shall issue a progress report to the Contractor, that 
indicates the value of the part of the Work and the Material described in the progress claim 
that, in the opinion of Canada

a) is in accordance with the Contract; and

b) was not included in any other progress report relating to the Contract.

3) Subject to GC5.2, "Amount Payable", and paragraph 5) of GC5.4, Canada shall pay the 
Contractor an amount that is equal to

a) 95 percent of the value that is indicated in Canada's progress report if a labour and 
material payment bond has been furnished by the Contractor; or

b) 90 percent of the value that is indicated in Canada's progress report if a labour and 
material payment bond has not been furnished by the Contractor.

4) Canada shall pay the amount referred to in paragraph 3) of GC5.4 not later than

a) 30 days after receipt by Canada of both a progress claim and a statutory declaration
referred to in paragraph 1) of GC5.4; or

b) 15 days after receipt by Canada of the Contractor's progress schedule or updated 
progress schedule, in accordance with GC3.1, "Progress Schedule",

whichever is later.

5) In the case of the Contractor's first progress claim, it is a condition precedent to Canada's 
obligation under paragraph 3) of GC5.4 that the Contractor has provided all necessary 
documentation required by the Contract for the first progress claim.

GC5.5  (2016-05-01) SUBSTANTIAL PERFORMANCE OF THE WORK

1. If, at any time before the issuance of a Certificate of Completion, Canada determines that the 
Work has reached Substantial Performance as described in subparagraph 1) (b) of GC1.1.4, 
"Substantial Performance", Canada shall issue a Certificate of Substantial Performance to the 
Contractor. The Certificate of Substantial Performance shall state or describe

a) the date of Substantial Performance;

b) the parts of the Work not completed to the satisfaction of Canada; and

c) all things that must be done by the Contractor before a Certificate of Completion is issued 
and before the 12-month warranty period referred to in GC3.13, "Warranty and 
Rectification of Defects in Work", commences for the said parts and all the said things.
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2. The issuance of a Certificate of Substantial Performance does not relieve the Contractor from 
the Contractor's obligations under GC3.11, "Defective Work".

3. Subject to GC5.2, "Amount Payable", and paragraph 4) of GC5.5, Canada shall pay the 
Contractor the amount referred to in paragraph 1) of GC5.2, "Amount Payable", less the 
aggregate of

a) the sum of all payments that were made pursuant to GC5.4, "Progress Payment";

b) an amount that is equal to Canada's estimate of the cost to Canada of rectifying defects 
described in the Certificate of Substantial Performance; and

c) an amount that is equal to Canada's estimate of the cost to Canada of completing the 
parts of the Work described in the Certificate of Substantial Performance other than 
defects listed therein.

4. Canada shall pay the amount referred to in paragraph 3) of GC5.5 not later than

a) 30 days after the date of issue of a Certificate of Substantial Performance, or

b) 15 days after the Contractor has delivered to Canada

I. a statutory declaration containing a declaration by the Contractor that up to the date of 
the Certificate of Substantial Performance, the Contractor has complied with all lawful 
obligations, discharged all its lawful obligations to its Subcontractors and Suppliers in 
respect of the work under the Contract, and discharged its lawful obligations referred 
to in GC1.8, "Laws, Permits and Taxes";

II. evidence of compliance with workers' compensation legislation in accordance with 
GC1.9, "Workers' Compensation"; and

III. an update of the progress schedule in accordance with the requirements of GC3.1, 
"Progress Schedule"; whichever is later.

GC5.6  FINAL COMPLETION

1) When Canada is of the opinion that the Contractor has complied with the Contract and all 
orders and directions made pursuant thereto, and that the Work has been completed as 
described in GC1.1.5 COMPLETION, Canada shall issue a Certificate of Completion to the 
Contractor and, if the Work or a portion of the Work is subject to a Unit Price Arrangement, 
Canada shall issue a Certificate of Measurement that shall, subject to GC8,  be binding upon 
and conclusive between Canada and the Contractor as to the quantities referred to therein.

2) Subject to GC5.2 AMOUNT PAYABLE and paragraph 3) of GC5.6, Canada shall pay the 
Contractor the amount referred to in GC5.2 AMOUNT PAYABLE, less the aggregate of the 
sum of all payments that were made pursuant to GC5.4 PROGRESS PAYMENT and GC5.5 
SUBSTANTIAL PERFORMANCE OF WORK.

3) Canada shall pay the amount referred to in paragraph 2) of GC5.6 not later than

(a) 60 days after the date of issue of a Certificate of Completion; or

(b) 15 days after the Contractor has delivered to Canada
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(i) a statutory declaration which contains a declaration by the Contractor that all of 
the Contractor's lawful obligations and any lawful claims against the Contractor 
that arose out of the performance of the Contract have been discharged and 
satisfied; and 

(ii) evidence of compliance with workers' compensation legislation in accordance 
with GC1.9 WORKERS' COMPENSATION;

whichever is later.

GC5.7  (2016-05-01) PAYMENT NOT BINDING ON CANADA

1) Neither acceptance of a progress claim or progress report, nor any payment made by 
Canada under the Contract, nor partial or entire use or occupancy of the Work by Canada 
shall constitute an acceptance by Canada of any portion of the Work or Material that is not in 
accordance with the requirements of the Contract.

GC5.8  CLAIMS AND OBLIGATIONS

1) The Contractor shall discharge all the Contractor's lawful obligations and shall satisfy all 
lawful claims against the Contractor arising out of the performance of the Work at least as 
often as the Contract requires Canada to pay the Contractor.

2) Whenever requested to do so by Canada, the Contractor shall make a statutory declaration 
declaring to the existence and condition of any obligations and claims against the Contractor 
arising out of the performance of the Work.

3) In order to discharge lawful obligations of and satisfy lawful claims against the Contractor or 
its Subcontractors arising out of the performance of the Contract, Canada may pay an 
amount that is due and payable to the Contractor directly to the claimant.  Such payment is, 
to the extent of the payment, a discharge of Canada’s liability to the Contractor under the 
Contract and may be deducted from any amount payable to the Contractor under the 
Contract. 

4) For the purposes of paragraph 3) of GC5.8, and subject to paragraph 6) of GC5.8, a claim or 
obligation shall be considered lawful when it is so determined by

(a) a court of legal jurisdiction;

(b) an arbitrator duly appointed to arbitrate the claim; or

(c) the written consent of the Contractor authorizing payment of the claim or obligation. 

5) If a claim or obligation would have been subject to the provisions of Provincial or Territorial 
lien legislation or, in the Province of Quebec, the law relating to legal hypothecs had the 
Contractor been performing the Work for an entity other than Canada

(a) such amount as may be paid by Canada pursuant to paragraphs 3) and 4) of GC5.8 
shall not exceed the amount that the Contractor would have been obliged to pay had 
the provisions of such legislation or law been applicable to the Work;

(b) a claimant need not comply with the provisions of such legislation, setting out the steps 
by way of notice, registration or otherwise as might have been necessary to preserve or 
perfect any claim for lien or privilege which the claimant might have had; and 
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(c) for the purposes of determining the entitlement of a claimant, the notice required by 
paragraph 8) of GC5.8 shall be deemed to replace the registration or provision of notice 
after the performance of work as required by any applicable legislation and no claim 
shall be deemed to have expired, become void or unenforceable by reason of the 
claimant not commencing any action within the time prescribed by such legislation.

6) The Contractor shall, at the request of any claimant, submit to binding arbitration those 
questions that need to be answered to establish the entitlement of the claimant to payment.  
The arbitration shall have as parties to it any Subcontractor or Supplier to whom the claimant 
supplied Material, performed work or rented equipment should such Subcontractor or 
Supplier wish to be adjoined, and Canada shall not be a party to such arbitration.  Subject to 
any agreement between the Contractor and the claimant, the arbitration shall be conducted 
in accordance with the governing Provincial or Territorial legislation applicable to the site of 
the Work. 

7) Paragraph 3) of GC5.8 shall apply only to claims and obligations

(a) the notification of which has set forth the amount claimed to be owing and the person 
who by contract is primarily liable and has been received by Canada in writing before 
final payment is made to the Contractor pursuant to GC5.6 FINAL COMPLETION, and 
within 120 days of the date on which the claimant

(i) should have been paid in full under the claimant’s contract with the Contractor, its 
Subcontractor or Supplier if the claim is for money that was lawfully required to 
be held back from the claimant; or

(ii) performed the last of the services, work or labour, or furnished the last of the 
Material pursuant to the claimant’s contract with the Contractor or its 
Subcontractor or Supplier where the claim is for money not lawfully required to be 
held back from the claimant; and 

(b) the proceedings to determine the right to payment of which, pursuant to paragraph 5) of 
GC5.8, shall have commenced within one year from the date that the notification 
required by subparagraph 7)(a) of GC5.8 was received by Canada.

8) Upon receipt of a notice of claim, Canada may withhold, from any amount that is due and 
payable to the Contractor pursuant to the Contract, the full amount of the claim or any 
portion thereof.

9) Canada shall notify the Contractor in writing in a timely manner of receipt of any claim and of 
the intention of Canada to withhold funds.  At any time thereafter and until payment is made 
to the claimant, the Contractor may be entitled to post, with Canada, security in a form 
acceptable to Canada in an amount equal to the value of the claim, and upon receipt of such 
security Canada shall release to the Contractor any funds that would be otherwise payable 
to the Contractor, that were withheld pursuant to the provisions of this clause in respect of 
the claim of any claimant for whom the security stands.

GC5.9  RIGHT OF SETOFF

1) Without limiting any right of setoff or deduction given or implied by law or elsewhere in the 
Contract, Canada may set off any amount payable to Canada by the Contractor under the 
Contract, or under any current contract, against any amount payable to the Contractor under 
the Contract.
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2) For the purposes of paragraph 1) of GC5.9, "current contract" means a contract between 
Canada and the Contractor

(a) under which the Contractor has an undischarged obligation to perform or supply work, 
labour or material; or

(b) in respect of which Canada has, since the date of the Contract, exercised any right to 
take the work that is the subject of that contract out of the Contractor's hands.

GC5.10 ASSESSMENTS AND DAMAGES FOR LATE COMPLETION

1) For the purposes of this clause 

(a) the Work shall be deemed to be completed on the date of the Certificate of Completion; 
and

(b) the "period of delay" means the number of days commencing on the day fixed for 
completion of the Work and ending on the day immediately preceding the day on which 
the Work is completed but does not include any day within a period of extension 
granted pursuant to GC6.5 DELAYS AND EXTENSION OF TIME and any other day on 
which, in the opinion of Canada, completion of the Work was delayed for reasons 
beyond the control of the Contractor.

2) If the Contractor does not complete the Work by the day fixed for its completion but 
completes it thereafter, the Contractor shall pay Canada an amount equal to the aggregate 
of

(a) all salaries, wages and travelling expenses incurred by Canada in respect of persons 
overseeing the performance of the Work during the period of delay;

(b) the cost incurred by Canada as a result of the inability to use the completed Work for 
the period of delay; and

(c) all other expenses and damages incurred or sustained by Canada during the period of 
delay as a result of the Work not being completed by the day fixed for its completion.

3) Canada may waive the right of Canada to the whole or any part of the amount payable by 
the Contractor pursuant to paragraph 2) of GC5.10 if, in the opinion of Canada, it is in the 
public interest to do so.

GC5.11 DELAY IN MAKING PAYMENT

1) Notwithstanding GC1.5 TIME OF THE ESSENCE, any delay by Canada in making any 
payment when it is due pursuant to GC5 TERMS OF PAYMENT, shall not be a breach of 
the Contract by Canada.

2) Subject to paragraph 3) of GC5.11, Canada shall pay to the Contractor simple interest at the 
Average Bank Rate plus 3 percent per annum on any amount that is overdue pursuant to 
paragraph 3) of GC5.1 INTERPRETATION, and the interest shall apply from and include the 
day such amount became overdue until the day prior to the date of payment.

3) Interest shall be paid without demand by the Contractor except that
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(a) in respect of amounts that are less than 15 days overdue, no interest shall be paid in 
respect of payment made within such 15 days unless the Contractor so demands after 
such amounts have become due and payable; and 

(b) interest shall not be payable or paid on overdue advance payments, if any. 

GC5.12 INTEREST ON SETTLED CLAIMS

1) For the purposes of this clause, a claim means a disputed amount subject to negotiation 
between Canada and the Contractor under the Contract.

2) A claim is deemed to have been settled when an agreement in writing is signed by Canada 
and the Contractor setting out the amount of the claim to be paid by Canada and the items 
of work for which the said amount is to be paid.

3) A settled claim is deemed to be outstanding from the day immediately following the date the 
said claim would have been due and payable under the Contract had it not been disputed.

4) Canada shall pay to the Contractor simple interest on the amount of a settled claim at the 
Average Bank Rate plus 3 percent per annum from the date the settled claim was deemed 
to be outstanding until the day prior to the date of payment.

GC5.13 RETURN OF SECURITY DEPOSIT

1) After a Certificate of Substantial Performance has been issued, and if the Contractor is not in 
breach of nor in default under the Contract, Canada shall return to the Contractor all or any 
part of a Security Deposit that, in the opinion of Canada, is not required for the purposes of 
the Contract.

2) After a Certificate of Completion has been issued, Canada shall return to the Contractor the 
remainder of any security deposit unless the Contract stipulates otherwise.

3) If the security deposit was paid into the Consolidated Revenue Fund of Canada, Canada 
shall pay interest thereon to the Contractor at a rate established pursuant to section 21(2) of 
the Financial Administration Act (FAA).
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GC6  DELAYS AND CHANGES IN THE WORK 

GC6.1 CHANGES IN THE WORK
GC6.2 CHANGES IN SUBSURFACE CONDITIONS
GC6.3 HUMAN REMAINS, ARCHAEOLOGICAL REMAINS AND ITEMS OF HISTORICAL OR 

SCIENTIFIC INTEREST
GC6.4 DETERMINATION OF PRICE

GC6.4.1 Price Determination Prior to Undertaking Changes
GC6.4.2 Price Determination Following Completion of Changes
GC6.4.3 Price Determination - Variations in Tendered Quantities

GC6.5 DELAYS AND EXTENSION OF TIME

GC6.1  CHANGES IN THE WORK

1) At any time before issuance of a Certificate of Completion, Canada may issue orders for 
additions, deletions or other changes to the Work, or changes in the location or position of 
the whole or any part of the Work, if the addition, deletion, change or other revision is 
deemed by Canada to be consistent with the general intent of the Contract.

2) An order referred to in paragraph 1) of GC6.1 shall be in writing and given to the Contractor 
in accordance with GC2.3 NOTICES.

3) Upon receipt of an order, the Contractor shall promptly perform the work in accordance with 
the order as if the order had appeared in and been part of the original Contract.

4) If anything done or omitted by the Contractor pursuant to an order increases or decreases 
the cost of the Work to the Contractor, payment for the work shall be made in accordance 
with GC6.4 DETERMINATION OF PRICE.

GC6.2  CHANGES IN SUBSURFACE CONDITIONS

1) If, during the performance of the Work, the Contractor encounters subsurface conditions that 
are substantially different from the subsurface conditions described in the tender documents 
supplied to the Contractor, or a reasonable assumption of fact based thereon, the Contractor 
shall give notice to Canada immediately upon becoming aware of the situation.

2) If the Contractor is of the opinion that the Contractor may incur or sustain any extra expense 
or any loss or damage that is directly attributable to the changed subsurface conditions, the 
Contractor shall within 10 days of the date the changed subsurface conditions were 
encountered, give Canada written notice of intention to claim for that extra expense, loss or 
damage.

3) If the Contractor has given a notice referred to in paragraph 2) of GC6.2, the Contractor shall 
give Canada a written claim for extra expense, loss or damage no later than 30 days after 
the date that a Certificate of Substantial Performance is issued.

4) A written claim referred to in paragraph 3) of GC6.2 shall contain a sufficient description of 
the facts and circumstances of the occurrence that is the subject of the claim to enable 
Canada to determine whether or not the claim is justified, and the Contractor shall supply 
such further and other information for that purpose as Canada requires.

5) If Canada determines that a claim referred to in paragraph 3) of GC6.2 is justified, Canada 
shall make an extra payment to the Contractor in an amount that is calculated in accordance 
with GC6.4 DETERMINATION OF PRICE.
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6) If, in the opinion of Canada, the Contractor effects a saving of expenditure that is directly 
attributable to a substantial difference between the information relating to subsurface 
conditions at the site of the Work that is contained in the tender documents, or a reasonable 
assumption of fact based thereon, and the actual subsurface conditions encountered by the 
Contractor, the Contract Amount shall be reduced by the amount of the saving of 
expenditure determined in accordance with GC6.4 DETERMINATION OF PRICE.

7) If the Contractor fails to give a notice referred to in paragraph 2) of GC6.2 and a claim 
referred to in paragraph 3) of GC6.2 within the times stipulated, an extra payment shall not 
be made to the Contractor in respect of the occurrence.

8) Canada does not warrant the content expressed in any subsurface report available for the 
perusal of the Contractor that does not form part of the tender and contract documents.

GC6.3 HUMAN REMAINS, ARCHAEOLOGICAL REMAINS AND ITEMS OF HISTORICAL OR 
SCIENTIFIC INTEREST

1) For the purposes of this clause

(a) "human remains" means the whole or any part of a deceased human being, 
irrespective of the time of death;

(b) "archaeological remains" are items, artefacts or things made, modified or used by 
human beings in antiquity and may include, but not be limited to, stone, wood or iron 
structures or monuments, dump deposits, bone artefacts, weapons, tools, coins, and 
pottery; and

(c) "items of historical or scientific interest" are naturally occurring or manufactured objects 
or things of any age that are not archaeological remains but may be of interest to 
society because of their historical or scientific significance, value, rarity, natural beauty, 
or other quality. 

2) If, during the course of the Work, the Contractor encounters any object, item or thing which is 
described in paragraph 1) of GC6.3 or which resembles any object, item or thing described 
in paragraph 1) of GC6.3, the Contractor shall

(a) take all reasonable steps, including stopping work in the affected area, to protect and 
preserve the object, item or thing;

(b) immediately notify Canada of the circumstances in writing; and

(c) take all reasonable steps to minimize additional costs that may accrue as a result of 
any work stoppage.

3) Upon receipt of a notification in accordance with subparagraph 2)(b) of GC6.3, Canada shall 
promptly determine whether the object, item or thing is one described in, or contemplated by 
paragraph 1) of GC6.3, and shall notify the Contractor in writing of any action to be 
performed, or work to be carried out, by the Contractor as a result of Canada's 
determination.

4) Canada may, at any time, enlist the services of experts to assist in the investigation, 
examination, taking of measurements or other such recordings, placing of permanent 
protection around or removing of the object, item or thing encountered by the Contractor, 
and the Contractor shall, to the satisfaction of Canada, allow them access and co-operate 
with them in the carrying out of their duties and obligations. 
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5) Human remains, archaeological remains and items of historical or scientific interest 
encountered at the site of the Work shall be deemed to be the property of Canada.

6) Except as may be otherwise provided for in the Contract, the provisions of GC6.4 
DETERMINATION OF PRICE and GC6.5 DELAYS AND EXTENSION OF TIME shall apply.

GC6.4  DETERMINATION OF PRICE

GC6.4.1 Price Determination Prior to Undertaking Changes

1) If a Lump Sum Arrangement applies to the Contract or a part thereof, the price of any 
change shall be the aggregate estimated cost of labour, Plant and Material that is required 
for the change as agreed upon in writing by the Contractor and Canada plus a negotiated 
allowance for supervision, co-ordination, administration, overhead, margin and the risk of 
undertaking the work within the stipulated amount.

2) If a Unit Price Arrangement applies to the Contract or a part thereof, the Contractor and 
Canada may, by agreement in writing, add items, units of measurement, estimated 
quantities and prices per unit to the Unit Price Table.

3) A price per unit referred to in paragraph 2) of GC6.4.1 shall be determined on the basis of 
the aggregate estimated cost of labour, Plant and Material that is required for the additional 
item as agreed upon by the Contractor and Canada, plus a negotiated allowance.

4) To facilitate approval of the price of the change or the additional price per unit as applicable, 
the Contractor shall submit a cost estimate breakdown identifying, as a minimum, the 
estimated cost of labour, Plant, Material, each subcontract amount, and the amount of the 
negotiated allowance.

5) If no agreement is reached as contemplated in paragraph 1) of GC6.4.1, the price shall be 
determined in accordance with GC6.4.2.

6) If no agreement is reached, as contemplated in paragraphs 2) and 3) of GC6.4.1, Canada 
shall determine the class and the unit of measurement of the item of labour, Plant or Material 
and the price per unit shall be determined in accordance with GC6.4.2.

GC6.4.2 Price Determination Following Completion of Changes

1) If it is not possible to predetermine, or if there is failure to agree upon the price of a change 
in the Work, the price of the change shall be equal to the aggregate of

(a) all reasonable and proper amounts actually expended or legally payable by the 
Contractor in respect of the labour, Plant and Material that fall within one of the classes 
of expenditure described in paragraph 2) of GC6.4.2, that are directly attributable to the 
performance of the Contract;

(b) an allowance for profit and all other expenditures or costs, including overhead, general 
administration costs, financing and interest charges, in an amount that is equal to 10 
percent of the sum of the expenses referred to in subparagraph 1)(a) of GC6.4.2; and

(c) interest on the amounts determined under subparagraphs 1)(a) and 1)(b) of GC6.4.2 
calculated in accordance with GC5.12 INTEREST ON SETTLED CLAIMS;
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2) The cost of labour, Plant and Material referred to in subparagraph 1)(a) of GC6.4.2 shall be 
limited to the following categories of expenditure:
(a) payments to Subcontractors and Suppliers;

(b) wages, salaries, bonuses and, if applicable, travel and lodging expenses of employees 
of the Contractor located at the site of the Work and that portion of wages, salaries, 
bonuses and, if applicable, travel and lodging expenses of personnel of the Contractor 
generally employed at the head office or at a general office of the Contractor provided 
they are actually and properly engaged on the Work under the Contract;

(c) assessments payable under any statutory authority relating to workers' compensation, 
employment insurance, pension plan or holidays with pay, provincial health or 
insurance plans, environmental reviews, and Applicable Taxes collection costs;

(d) rent that is paid for Plant, or an amount equivalent to the said rent if the Plant is owned 
by the Contractor, that is necessary for and used in the performance of the Work, if the 
rent or the equivalent amount is reasonable and use of that Plant has been approved 
by Canada; 

(e) payments for maintaining and operating Plant necessary for and used in the 
performance of the Work, and payments for effecting repairs thereto that, in the opinion 
of Canada, are necessary for the proper performance of the Contract, other than 
payments for any repairs to the Plant arising out of defects existing before its allocation 
to the Work; 

(f) payments for Material that is necessary for and incorporated in the Work, or that is 
necessary for and consumed in the performance of the Contract;

(g) payments for preparation, delivery, handling, erection, installation, inspection, 
protection and removal of the Plant and Material necessary for and used in the 
performance of the Contract; and

(h) any other payments made by the Contractor with the approval Canada that are 
necessary for the performance of the Contract in accordance with the Contract 
Documents.

GC6.4.3 Price Determination - Variations in Tendered Quantities

1) Except as provided in paragraphs 2), 3), 4) and 5) of GC6.4.3, if it appears that the final 
quantity of labour, Plant and Material under a price per unit item shall exceed or be less than 
the estimated tendered quantity, the Contractor shall perform the Work or supply the Plant 
and Material required to complete the item and payment shall be made for the actual Work 
performed or Plant and Material supplied at the price per unit set out in the Contract.

2) If the final quantity of the price per unit item exceeds the estimated tendered quantity by 
more than 15 percent, either party to the Contract may make a written request to the other 
party to negotiate an amended price per unit for that portion of the item which exceeds 115 
percent of the estimated tendered quantity, and to facilitate approval of any amended price 
per unit, the Contractor shall, on request, provide Canada with

(a) detailed records of the actual cost to the Contractor of performing or supplying the 
tendered quantity for the price per unit item up to the time the negotiation was 
requested; and 
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(b) the estimated unit cost of labour, Plant and Material required for the portion of the item 
that is in excess of 115 percent of the tendered quantity. 

3) If agreement is not reached as contemplated in paragraph 2) of GC6.4.3, the price per unit 
shall be determined in accordance with GC6.4.2. 

4) If it appears that the final quantity of labour, Plant and Material under a price per unit item 
shall be less than 85 percent of the estimated tendered quantity, either party to the Contract 
may make a written request to the other party to negotiate a change to the price per unit for 
the item if

(a) there is a demonstrable difference between the unit cost to the Contractor of performing 
or supplying the estimated tendered quantity and the unit cost to the Contractor for 
performing or supplying the final quantity; and

(b) the difference in unit cost is due solely to the decrease in quantity and not to any other 
cause.

5) For the purposes of the negotiation referred to in paragraph 4) of GC6.4.3 

(a) the onus of establishing, justifying and quantifying a proposed change lies with the 
party making the request for negotiation; and   

(b) in no event shall the total price for an item that has been amended as a result of a 
reduction in quantity pursuant to paragraph 4) of GC6.4.3 exceed the amount that 
would have been payable to the Contractor had 85 percent of the tendered quantity 
actually been performed or supplied.

GC6.5  DELAYS AND EXTENSION OF TIME

1) Upon application of the Contractor made before the date first fixed for completion of the 
Work or before any other date previously fixed under this clause, Canada may extend the 
time for completion of the Work by fixing a new date if Canada determines that causes 
beyond the control of the Contractor have delayed its completion.  

2) The Contractor's application shall be accompanied by the written consent of the bonding 
company whose bond forms part of the Contract Security.

3) Subject to paragraph 4) of GC6.5, no payment, other than a payment that is expressly 
stipulated in the Contract, shall be made by Canada to the Contractor for any extra expense, 
loss or damage incurred or sustained by the Contractor due to delay, whether or not the 
delay is caused by circumstances beyond the control of the Contractor.

4) If the Contractor incurs or sustains any extra expense or any loss or damage that is directly 
attributable to any neglect or delay that occurs after the date of the Contract on the part of 
Canada in providing any information or in doing any act that the Contract either expressly 
requires Canada to do or that would ordinarily be done by an owner in accordance with the 
practice of the trade, the Contractor shall give Canada written notice of intention to claim for 
that extra expense or loss or damage within ten working days of the date the neglect or 
delay first occurred.

5) When the Contractor has given a notice referred to in paragraph 4) of GC6.5, the Contractor 
shall give Canada a written claim for the extra expense, loss or damage no later than 
30 days after the date that a Certificate of Completion is issued and not afterwards.
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6) A written claim referred to in paragraph 5) of GC6.5 shall contain a sufficient description of 
the facts and circumstances of the occurrence that is the subject of the claim to enable 
Canada to determine whether or not the claim is justified and the Contractor shall supply 
such further and other information for that purpose as Canada may require.

7) If Canada determines that a claim referred to in paragraph 5) of GC6.5 is justified, Canada
shall make an extra payment to the Contractor in an amount that is calculated in accordance 
with GC6.4 DETERMINATION OF PRICE.

8) If the Contractor fails to give a notice referred to in paragraph 4) and a claim referred to in 
paragraph 5) of GC6.5 within the times stipulated, an extra payment shall not be made to the 
Contractor in respect of the occurrence.
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GC7  DEFAULT, SUSPENSION OR TERMINATION OF CONTRACT

GC7.1 TAKING THE WORK OUT OF THE CONTRACTOR’S HANDS
GC7.2 SUSPENSION OF WORK
GC7.3 TERMINATION OF CONTRACT
GC7.4 SECURITY DEPOSIT - FORFEITURE OR RETURN

GC7.1  TAKING THE WORK OUT OF THE CONTRACTOR’S HANDS

1) By giving notice in writing to the Contractor in accordance with GC2.3 NOTICES, Canada, 
without any other authorization, may take all or any part of the Work out of the Contractor's 
hands, and may employ such means as Canada sees fit to have the Work completed if the 
Contractor:

(a) fails to remedy any delay in the commencement or default in the diligent performance 
of the Work to the satisfaction of Canada within six days of Canada giving notice to the 
Contractor in writing in accordance with GC2.3 NOTICES;

(b) defaults in the completion of any part of the Work within the time fixed for its completion 
by the Contract;

(c) becomes insolvent, or has committed an act of bankruptcy, and has neither made a 
proposal to its creditors nor filed a notice of intention to make such a proposal, pursuant 
to the Bankruptcy and Insolvency Act;

(d) abandons the work;

(e) makes an assignment of the Contract without the consent required by                 
GC1.16 ASSIGNMENT; or

(f) otherwise fails to observe or perform any of the provisions of the Contract.

2) If the whole or any part of the Work is taken out of the Contractor's hands, the Contractor's 
right to any further payment that is due or accruing due under the Contract is, subject only to 
paragraph 3) of GC7.1, extinguished, and the Contractor is liable to pay Canada, upon 
demand, an amount that is equal to the amount of all loss and damage incurred or sustained 
by Canada in respect of the Contractor's failure to complete the Work.

3) If the whole or any part of the Work that is taken out of the Contractor's hands is completed 
by Canada, Canada may pay the Contractor the amount, if any, of the holdback or a 
progress claim as determined by Canada that had accrued and was due prior to the date on 
which the Work was taken out of the Contractor's hands and that is not required for the 
purposes of having the Work performed or of compensating Canada for any other loss or 
damage incurred or sustained by reason of the Contractor's default.

4) The taking of the Work or any part thereof out of the Contractor's hands does not relieve the 
Contractor from any obligation under the Contract or imposed by law except the obligation to 
complete the performance of that part of the Work that was taken out of the Contractor's 
hands.

5) If the Work or any part thereof is taken out of the Contractor's hands, all Plant and Material 
and the interest of the Contractor, or its suppliers or subcontractors at any tier, in all real 
property, licences, powers and privileges acquired, used or provided by the Contractor, or its 
suppliers or subcontractors at any tier, under the Contract shall continue to be the property 
of Canada without compensation.
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6) When Canada certifies that any Plant, Material, or any interest of the Contractor is no longer 
required for the purposes of the Work, or that it is not in the interests of Canada to retain that 
Plant, Material, or interest, it shall revert to the Contractor.

7) If the Contractor has become insolvent or has committed an act of bankruptcy, and has 
either made a proposal to its creditors or filed a notice of intention to make such a proposal, 
pursuant to the Bankruptcy and Insolvency Act, the Contractor shall immediately forward a 
copy of the proposal or the notice of intention to Canada.

GC7.2  SUSPENSION OF WORK

1) When, in Canada’s opinion, it is in the public interest to do so, Canada may require the 
Contractor to suspend performance of the Work either for a specified or an unspecified 
period, by giving a notice of suspension in writing to the Contractor in accordance with 
GC2.3 NOTICES.

2) When a notice of suspension is received by the Contractor, the Contractor shall suspend all 
operations in respect of the Work except those that Canada determines are necessary for 
the care and preservation of the Work, Plant and Material.

3) During a period of suspension, the Contractor shall not remove any part of the Work, Plant or 
Material from its site without the consent of Canada.

4) If a period of suspension is 60 days or less, the Contractor shall resume the performance of 
the Work on the expiration of that period, and the Contractor is entitled to be paid the extra 
costs necessarily incurred by the Contractor as a result of the suspension, determined in 
accordance with GC6.4 DETERMINATION OF PRICE.

5) If a period of suspension is more than 60 days, Canada and the Contractor may agree that 
the performance of the Work shall be continued by the Contractor, and the Contractor shall 
resume performance of the Work subject to any terms and conditions agreed upon by 
Canada and the Contractor.  If Canada and the Contractor do not agree that performance of 
the Work shall be continued by the Contractor, or upon the terms and conditions under 
which the Contractor shall continue the Work, the notice of suspension shall be deemed to 
be a notice of termination pursuant to GC7.3 TERMINATION OF CONTRACT.

GC7.3  TERMINATION OF CONTRACT

1) Canada may terminate the Contract at any time by giving a notice of termination in writing to
the Contractor in accordance with GC2.3 NOTICES.

2) If the Contractor receives a notice of termination, the Contractor shall forthwith cease all 
operations in performance of the Contract, subject to any conditions stipulated in the notice.

3) Subject to paragraph 4) of GC7.3, if the Contract is terminated, Canada shall pay the 
Contractor an amount determined to be due to the Contractor pursuant to GC6.4 
DETERMINATION OF PRICE less the aggregate of all amounts that were paid to the 
Contractor by Canada and all amounts that are due to Canada from the Contractor pursuant 
to the Contract.

4) In no event shall the total amount payable by Canada to the Contractor exceed the amount, 
calculated in accordance with GC5 TERMS OF PAYMENT, that would have been payable to 
the Contractor had the Contractor completed the Work.
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5) Payment to the Contractor, if any, shall be made as soon as practicable under the 
circumstances.

GC7.4  SECURITY DEPOSIT - FORFEITURE OR RETURN

1) If the Work is taken out of the Contractor's hands, or the Contractor is in breach of, or in 
default under, the Contract, Canada may convert a security deposit to Canada's own use.

2) If Canada converts a security deposit, the amount realized shall be deemed to be an amount 
due from Canada to the Contractor under the Contract.

3) Any balance of the amount realized that remains after payment of all losses, damage and 
claims of Canada and others shall be paid by Canada to the Contractor if, in the opinion of 
Canada, it is not required for the purposes of the Contract.
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GC8 DISPUTE RESOLUTION

GC8.1 INTERPRETATION
GC8.2 CONSULTATION AND CO-OPERATION
GC8.3 NOTICE OF DISPUTE
GC8.4 NEGOTIATION
GC8.5 MEDIATION
GC8.6 BINDING ARBITRATION
GC8.7 DISPUTES NOT SUBJECT TO ARBITRATION
GC8.8 CONFIDENTIALITY
GC8.9 SETTLEMENT
GC8.10 RULES FOR MEDIATION OF DISPUTES

GC8.10.1 Interpretation
GC8.10.2 Application
GC8.10.3 Communication
GC8.10.4 Appointment of Project Mediator
GC8.10.5 Confidentiality
GC8.10.6 Time and Place of Mediation
GC8.10.7   Representation
GC8.10.8   Procedure
GC8.10.9   Settlement Agreement
GC8.10.10 Termination of Mediation
GC8.10.11   Costs
GC8.10.12   Subsequent Proceedings

GC8.1  INTERPRETATION

1) "dispute" means any disagreement regarding any issue identified by the Contractor in the 
notice submitted to Canada in accordance with paragraph 2 of GC8.3 NOTICE OF 
DISPUTE, and includes any claim by the Contractor arising from such disagreement and 
any counterclaim by Canada, but does not include any claim by either party for punitive or 
exemplary damages, injury to persons, death, or any claim based on an allegation of libel or 
slander.

2) The alternative dispute resolution procedures set out in GC8, do not apply to any claim by 
Canada against the Contractor except any counterclaim in a dispute as defined in 
paragraph 1 of GC8.1, including, but not limited to, any claim of setoff regarding any 
amount due to Canada under GC5.10 ASSESSMENT AND DAMAGES FOR LATE 
COMPLETION.

GC8.2  CONSULTATION AND CO-OPERATION

1) The parties agree to maintain open and honest communication throughout the performance 
of the Contract.

2) The parties agree to consult and co-operate with each other in the furtherance of the Work 
and the resolution of problems or differences that may arise.

GC8.3  NOTICE OF DISPUTE

1) Any difference between the parties to the Contract of any nature arising out of or in 
connection with the Contract which could result in a claim by the Contractor against Canada, 
and which is not settled by consultation and co-operation as envisaged in GC8.2 
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CONSULTATION AND CO-OPERATION, shall be resolved in the first instance by Canada, 
whose written decision or direction shall be final and binding subject only to the provisions of 
GC8.  Such written decision or direction includes, but is not limited to, any written decision or 
direction by Canada under any provision of the General Conditions.

2) The Contractor shall be deemed to have accepted the decision or direction of Canada 
referred to in paragraph 1) of GC8.3 and to have expressly waived and released Canada 
from any claim in respect of the particular matter dealt with in that decision or direction 
unless, within 15 working days after receipt of the decision or direction, the Contractor 
submits to Canada a written notice of dispute requesting formal negotiation under GC8.4 
NEGOTIATION.  Such notice shall refer specifically to GC8.4 NEGOTIATION, and shall 
specify the issues in contention and the relevant provisions of the Contract.

3) The giving of a written notice in accordance with paragraph 2) of GC8.3 shall not relieve the 
Contractor from complying with the decision or direction that is the subject of the dispute.  
Such compliance, however, shall not be construed as an admission by the Contractor of the 
correctness of such decision or direction.

4) If a dispute is not resolved promptly, Canada shall give such instructions as, in Canada’s 
opinion, are necessary for the proper performance of the Work and to prevent delays 
pending a resolution of the matter.  Unless Canada terminates the Contract, orders the 
Contractor to suspend the Work, or takes the Work out of the hands of the Contractor, the 
Contractor shall continue to perform the Work in accordance with the provisions and 
requirements of the Contract and the instructions of Canada.  Such performance shall not 
prejudice any claim that the Contractor may have.

5) Nothing in GC8 relieves the Contractor from its obligation to provide any other notice 
required by the Contract within the time specified in the Contract, including but not limited to, 
any notice required under GC6.2 CHANGES IN SUBSURFACE CONDITIONS.

GC8.4  NEGOTIATION

1) Within 10 working days after receipt by Canada of a notice referred to in paragraph 2) of 
GC8.3 NOTICE OF DISPUTE, or within such other period of time as may be mutually agreed 
to, the parties shall commence formal negotiations in order to resolve the dispute.  
Negotiations shall occur initially between representatives of the Contractor and Canada who 
play a direct supervisory role in the performance, administration or management of the 
Contract.

2) If the representatives referred to in paragraph 1) of GC8.4 are unable to resolve some or all 
of the issues which are the subject of the negotiations within 10 working days, the parties 
shall refer the remaining issues which are in dispute to a second level of negotiation 
between a principal or principals of the Contractor and a senior level manager or senior level 
managers representing Canada.

3) If negotiations fail to resolve the dispute within 30 working days from the date of delivery of 
the notice referred to in paragraph 2) of GC8.3 NOTICE OF DISPUTE, or within such longer 
period as may have been agreed to by the parties, the Contractor may, by giving written 
notice to Canada, in accordance with GC2.3 NOTICES, within 10 working days from the end 
of such period, request that mediation be undertaken to assist the parties to reach 
agreement on the outstanding issues.

3) If the Contractor does not request mediation within the period permitted by paragraph 3) of 
GC8.4, the Contractor shall be deemed to have accepted the decision or direction of Canada 
under paragraph 1) of GC8.3 NOTICE OF DIPUTE and to have expressly waived and 
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released Canada from any claim in respect of the particular matter dealt with in that decision 
or direction.

GC8.5 MEDIATION

1) If the Contractor has requested mediation in accordance with paragraph 3) of GC8.4 
NEGOTIATION, mediation shall be conducted in accordance with GC8.8 RULES FOR 
MEDIATION OF DISPUTES.

2) If a Project Mediator has not previously been appointed for the purposes of the Contract, a 
Project Mediator shall be appointed in accordance with GC8.8 RULES FOR MEDIATION OF 
DISPUTES forthwith after delivery of a notice in accordance with paragraph 3) of GC8.4 
NEGOTIATION, requesting mediation.

3) If the dispute has not been resolved within

(a) Ten (10) working days following the appointment of a Project Mediator in accordance 
with paragraph 2) of GC8.5, if a Project Mediator was not previously appointed;

(b) Ten (10) working days following receipt by Canada of a written notice in accordance with 
paragraph 3) of GC8.4 NEGOTIATION, if a Project Mediator was previously appointed; 
or

(c) such other longer period as may have been agreed to by the parties;

the Project Mediator shall terminate the mediation by giving written notice to the parties 
stating the effective date of termination.

GC8.6 BINDING ARBITRATION

1) If mediation of the dispute is terminated pursuant to the provisions of GC8.5, "Mediation", 
and

a) the termination of mediation occurs prior to the applicable date set out in 
paragraph 4) of GC8.6; and

b) the disputed issues involve issues of fact or issues of arbitral questions of law or 
issues of mixed fact and arbitral questions of law;

either party, by giving notice in writing to the other party in accordance with GC2.3, "Notices", 
may require that the dispute be resolved by binding arbitration pursuant to GC8.6.

2) A notice referred to in paragraph 1) of GC8.6 shall be given within 10 working days of the 
date of termination of mediation under GC8.5 Mediation and shall be in accordance with 
GC2.3, "Notices".

3) If no notice is given within the period set out in paragraph 2) of GC8.6, or if the conditions set 
out in subparagraphs 1)(a) and 1)(b) of GC8.6 are not met, the arbitration provisions set out 
in GC8.6 do not apply to the dispute.

4) Unless otherwise agreed, the arbitration of the dispute shall be held in abeyance until the 
earlier of

a) the date of issuance of a Certificate of Substantial Performance under GC5.5, 
"Substantial Performance of the Work";
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b) the date the Work is taken out of the Contractor's hands; and

c) the date of termination of the Contract;

and consolidated with all other such disputes into a single arbitration.

5) Arbitral proceedings under this GC8.6 shall be governed by and conducted in accordance 
with the Commercial Arbitration Act, R.S. 1985, c. 17 (2nd Supp.) and the provisions of 
GC8.11, "Rules for Arbitration of Disputes".

6) For the purposes of calculating time under the Rules for Arbitration referred to in paragraph 
5) of GC8.6, arbitration proceedings shall commence on the applicable date set out in 
paragraph 4) of GC8.6.

7) Notwithstanding anything else contained in GC8.6, the arbitration provisions in GC8.6 do not 
apply if the aggregate amount of all claims by the Contractor required to be arbitrated on the 
applicable date set out in paragraph 4) of GC8.6 is less than $25,000.

GC8.7  DISPUTES NOT SUBJECT TO ARBITRATION

1) Where the arbitration provisions in GC8.6, "Binding Arbitration", do not apply to a dispute as a 
result of paragraphs 3) or 7) of GC8.6, "Binding Arbitration", either party may take such court 
action or proceedings as it considers appropriate, including, without limiting the foregoing, all 
suits that would otherwise have been immediately available to it but for the provisions of 
these Dispute Resolution Conditions. Subject to the provisions of paragraph 2) of GC8.7, the 
Contractor shall initiate any such action or proceeding no later than three calendar months 
after the date that a Certificate of Completion is issued under GC5.6, "Final Completion", and 
not afterwards, except where it is otherwise provided by law.

2) Any action or proceeding resulting from a direction under GC3.13, "Warranty and 
Rectification of Defects in Work", shall be initiated by the Contractor no later than three 
calendar months after the expiry of the warranty or guarantee period and not afterwards, 
except where it is otherwise provided by law.

GC8.8 (2016-05-01) CONFIDENTIALITY

All information exchanged during alternative dispute resolution procedures, by whatever means, 
shall be without prejudice and shall be treated as confidential by the parties and their 
representatives, unless otherwise required by law. However, evidence that is independently 
admissible or discoverable shall not be rendered inadmissible or non-discoverable by virtue of its 
use during an alternative dispute resolution process.

GC8.9 (2016-05-01) SETTLEMENT

Any agreement to settle all or any part of a dispute, by whatever means, shall be in writing and be 
signed by the parties or their authorized representatives.

GC8.10 (2016-05-01) RULES FOR MEDIATION OF DISPUTES

GC8.10.1 Interpretation
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In these Rules

1) “Coordinator” means the person designated by Canada to act as the Dispute Resolution 
Coordinator.

GC8.10.2 Application

1) By mutual agreement, the parties may change or make additions to the Rules.

GC8.10.3 Communication

1) Written communications pursuant to these Rules shall be given in accordance with GC2.3 
NOTICES.

GC8.10.4 Appointment of Project Mediator

1) The parties to the Contract may, by mutual consent, at any time after entry into the Contract, 
appoint a mediator (the “Project Mediator”) to conduct mediation proceedings in accordance 
with these Rules for Mediation of Disputes, in regard to any dispute that may arise with 
regard to the interpretation, application or administration of the Contract.  In this case, they 
shall jointly enter into a contract with the appointed Project Mediator, which contract shall be 
in a form drafted by the Coordinator and agreed to by the parties.

2) If the parties do not appoint a Project Mediator pursuant to paragraph 1) of GC8.8.4, the 
parties shall appoint a Project Mediator within 17 working days following receipt of a written 
notice from the Contractor, in accordance with GC2.3 NOTICES, requesting that mediated 
negotiations be undertaken in accordance with these Rules to assist the parties to reach 
agreement on any outstanding issues that may be in dispute.  Any contract entered into with 
the appointed Project Mediator shall meet the requirements as set out for the contract 
described in paragraph 1) of GC8.8.4.

3) When mediation is requested by the Contractor pursuant to paragraph 3) of GC8.4 
NEGOTIATION, if the parties have previously entered into a contract with a Project 
Mediator, the parties shall within 2 days send to both the Project Mediator and the 
Coordinator

(a) a copy of the notice requesting negotiation under paragraph 2) of GC8.3 NOTICE OF 
DISPUTE;

(b) a copy of Canada’s written position in relation to the notice, the issues in contention 
and the relevant provisions of the contract; and

(c) a copy of the Contractor’s written request for mediation required under paragraph 3) of 
GC8.4 NEGOTIATION.

4) If the parties have not agreed on a Project Mediator, the parties shall forthwith provide the 
Coordinator with the written materials referred to in subparagraphs 3)(a), 3)(b) and 3)(c) of 
GC8.8.4 together with a request that the Coordinator assist in the appointment of a mutually 
acceptable Project Mediator in accordance with these Rules.

5) Within 5 working days following receipt of the request and materials referred to in paragraph 
4) of GC8.8.4, the Coordinator shall provide the parties with a list of qualified private sector 
mediators obtained from an independent and impartial entity, together with instructions to 
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each party to individually and confidentially select and rank their preferred and fully 
acceptable choices of mediator in descending order.  Each mediator listed shall be impartial 
and independent of the parties, and shall be an experienced and skilled commercial 
mediator, preferably with knowledge of the subject matter of the dispute.

6) Within 10 working days of receipt of the list referred to in paragraph 5) of GC8.8.4 each party 
shall comply with the instructions accompanying the list(s) and shall deliver the completed 
listing to the Coordinator.

7) Within 2 working days following receipt of the completed listings, the Coordinator shall select 
the highest common ranked mediator to act as Project Mediator for the purposes of the 
contract.

8) In the event of a tie, the Coordinator shall consult both parties to re-evaluate their rankings in 
order to assist the Coordinator in selecting a Project Mediator acceptable to both parties.  If 
the parties cannot agree upon a Project Mediator, the Coordinator shall forthwith provide the 
parties with a second list of mediators and the procedure shall be repeated.

9) If the parties have not previously entered into a contract with a mutually acceptable Project 
Mediator, the Coordinator shall use reasonable efforts to negotiate a contract with a mutually
acceptable Project Mediator on behalf of the parties, which contract shall incorporate or 
otherwise comply with the provisions of these Rules.  If negotiations are unsuccessful, or if 
for other reason the individual is unwilling or unable to enter into a contract to act as Project 
Mediator, the Coordinator shall repeat the process with the second-highest common ranked 
mediator.

10) The parties agree that, upon successful completion of the negotiations referred to in 
paragraph 9) of GC8.8.4, they shall jointly enter into a contract with the selected Project 
Mediator, which contract shall be in a form drafted by the Coordinator and agreed to by the 
parties.

11) Upon execution of the contract with the Project Mediator referred to in paragraph 10) of 
GC8.8.4 the Coordinator shall provide the Project Mediator with copies of the documents 
referred to in paragraph 3) of GC8.8.4.

GC8.10.5  Confidentiality

1) Subject to paragraph 2) of GC8.8.5, and unless otherwise agreed in writing by the parties, 
the Project Mediator, the parties and their counsel or representatives shall keep confidential 
all matters and documents disclosed during mediation proceedings except where the 
disclosure is necessary for any implementation of any agreement reached or is required by 
law.

2) Evidence that is independently admissible or discoverable in any arbitral or judicial 
proceeding shall not be rendered inadmissible or non-discoverable by virtue of its use in 
mediation proceedings.

3) Neither party shall make transcripts, minutes or other records of a mediation conference.

4) The personal notes and written opinions of the Project Mediator made in relation to 
mediation are in the Project Mediator's sole possession and control, are confidential, and 
may not be used in any subsequent proceeding between the parties or where they are 
opposed in interest without the express written permission of the parties.
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5) All information exchanged during mediation procedures, by whatever means, shall be 
without prejudice and shall be treated as confidential by the parties and their 
representatives, unless otherwise required by law.

GC8.10.6  Time and Place of Mediation

1) The Project Mediator, in consultation with the parties shall set the date, time and place of 
any mediation conference as soon as possible, bearing in mind that, subject to agreement to 
the contrary between the parties, only 10 working days are available within which to attempt 
to settle the dispute.

GC8.10.7  Representation

1) Representatives of the parties may be accompanied at the mediation conference by legal 
counsel or any other person.

2) If the Project Mediator is a lawyer, the Project Mediator shall not provide legal advice to a 
party during the course of the mediation conference, but may recommend that a party obtain 
independent legal advice before finalizing a settlement agreement.

GC8.10.8  Procedure

1) The parties agree to an exchange of all facts, information and documents upon which they 
intend to rely in any oral or written presentation during the mediation.  This exchange shall 
be completed no later than 2 working days prior to the date set for a mediation conference.

2) The Project Mediator shall be free to meet with the parties individually during a mediation 
conference if the Project Mediator is of the opinion that this may improve the chances of a 
mediated settlement, and either party may request such an individual meeting at any time.

3) The parties may agree to extend the 10 working days available for settlement of the dispute 
through mediation, and the Project Mediator shall record that agreement in writing.

GC8.10.9  Settlement Agreement

1) The parties shall record in writing any settlement agreement reached, with sufficient detail to 
ensure a clear understanding of

(a) the issues resolved;

(b) any obligations assumed by each party including criteria to determine if and when these 
obligations have been met; and

(c) the consequences of failure to comply with the agreement reached.

2) The parties agree to carry out the terms of a settlement agreement as soon as possible and, 
in any event, within any time periods specified in the agreement.

GC8.10.10 Termination of Mediation
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1) Either party may withdraw from mediation at any time without reason and, in that event, the 
Project Mediator shall give each party a written notice terminating the mediation and 
establishing the effective date of termination.

2) If, in the opinion of the Project Mediator, either party fails to mediate in good faith or fails to 
comply with the terms of these Rules, or if the Project Mediator, at any time during 
mediation, is of the opinion that further negotiations will fail to resolve the issues 
outstanding, the Project Mediator may terminate the negotiations by providing the parties 
with a written notice of termination, stating therein the Project Mediator’s reasons for the 
termination, and the effective date of termination.

3) If a dispute has not been resolved within 10 working days or such other longer period as may 
have been agreed to by the parties, the Project Mediator shall terminate the mediation by 
giving written notice to the parties stating the effective date of termination.

GC8.10.11  Costs

1) The parties agree that they will each be responsible for the costs of their own 
representatives and advisors and associated travel and living expenses.  Fees and 
expenses of the Project Mediator and all administrative costs of mediation, such as the cost 
of the meeting room(s), if any, shall be borne equally by the parties.

GC8.10.12  Subsequent Proceedings

1) The parties shall not rely on or introduce as evidence in any arbitral or judicial proceeding, 
whether or not such proceeding relates to the subject matter of mediation,

(a) any documents of other parties that are not otherwise producible in those proceedings;

(b) any views expressed or suggestions made by any party in respect of a possible 
settlement of issues;

(c) any admission made by any party in the course of mediation unless otherwise 
stipulated by the admitting party; and

(d) the fact that any party has indicated a willingness to make or accept a proposal or 
recommendation for settlement.

2) The Project Mediator shall neither represent nor testify on behalf of either of the parties in 
any subsequent investigation, action or proceeding relating to the issues in mediation 
proceedings.

3) The Project Mediator shall not be subpoenaed to give evidence relating to

(a) the Project Mediator's role in mediation; or

(b) the matters or issues in mediation;

in any subsequent investigation, action or proceeding and the parties agree to 
vigorously oppose any effort to have the Mediator so subpoenaed.
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GC9  CONTRACT SECURITY

GC9.1 OBLIGATION TO PROVIDE CONTRACT SECURITY
GC9.2 TYPES AND AMOUNTS OF CONTRACT SECURITY

GC9.1  OBLIGATION TO PROVIDE CONTRACT SECURITY

1) The Contractor shall, at the Contractor’s expense and within 14 days after the date that the 
Contractor receives notice that the Contractor's bid was accepted by Canada, obtain and 
deliver Contract Security to Canada in one of the forms prescribed in GC9.2 TYPES AND 
AMOUNTS OF CONTRACT SECURITY.

2) If the whole or a part of the Contract Security provided is in the form of a security deposit, it 
shall be held and disposed of in accordance with GC5.13 RETURN OF SECURITY 
DEPOSIT and GC7.4 SECURITY DEPOSIT - FORFEITURE OR RETURN.

3) If a part of the Contract Security provided is in the form of a labour and material payment 
bond, the Contractor shall post a copy of that bond at the site of the Work.

4) It is a condition precedent to the release of the first progress payment that the Contractor 
has provided the Contract Security as specified herein.

GC9.2  (2016-05-01) TYPES AND AMOUNTS OF CONTRACT SECURITY

1) The Contractor shall deliver to Canada either (a) or (b).

a) A performance bond and a labour and material payment bond each in an amount that is 
equal to not less than 50 percent of the Contract Amount (excluding applicable tax(es)).

b) A security deposit or an irrevocable standby letter of credit in an amount that is equal to 
not less than 20 percent of the Contract Amount (excluding applicable tax(es)).

2) A performance bond and a labour and material payment bond referred to in paragraph 1) of 
GC9.2 shall be in a form and be issued by a bonding or surety company that is approved by 
Canada.

(a) The approved form for the performance bond is displayed at the following Website:
http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=14494&section=text#appS

(b)   The approved form for the labour and material payment bond is displayed at the          
following website: http://www.tbs-sct.gc.ca/pol/doc-
eng.aspx?id=14494&section=text#appS
; and 

(c) The list of approved bonding or surety companies is displayed at the following Website:
http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=14494&section=text#appL

3) A security deposit referred to in subparagraph 1)(b) of GC9.2 shall be in the form of

a. a bill of exchange, bank draft or money order made payable to the Receiver General for 
Canada and certified by an approved financial institution or drawn by an approved 
financial institution on itself; or

http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=14494&section=text#appS
http://www.tbs-sct.gc.ca/pol/doc-
http://www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=14494&section=text#appL
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b. bonds of, or unconditionally guaranteed as to principal and interest by, the Government 
of Canada.

4) For the purposes of subparagraph 3)(a) of GC9.2

a) a bill of exchange is an unconditional order in writing signed by the Contractor and 
addressed to an approved financial institution, requiring the said institution to pay, on 
demand, at a fixed or determinable future time a sum certain of money to, or to the order 
of, the Receiver General for Canada;

b) if a bill of exchange, bank draft or money order is certified by or drawn on an institution 
or corporation other than a chartered bank, it must be accompanied by proof that the said 
institution or corporation meets at least one of the criteria described in subparagraph 
4)(c) of GC9.2, either by letter or by a stamped certification on the bill of exchange, bank 
draft or money; and

c) An approved financial institution is

I.a corporation or institution that is a member of the Canadian Payments Association as 
defined in the Canadian Payments Act;

II.a corporation that accepts deposits that are insured, to the maximum permitted by law, 
by the Canada Deposit Insurance Corporation or the "Autorité des marchés 
financiers";

III.a corporation that accepts deposits from the public if repayment of the deposit is 
guaranteed by Her Majesty the Queen in right of a province;

IV.a corporation, association or federation incorporated or organized as a credit union or 
co-operative credit society that conforms to the requirements of a credit union 
which are more particularly described in paragraph 137(6) of the Income Tax Act;
or

V.Canada Post Corporation.

5) Bonds referred to in subparagraph 3)(b) of GC9.2 shall be provided on the basis of their 
market value current at the date of the Contract, and shall be

a) made payable to bearer; or

b) accompanied by a duly executed instrument of transfer of the bonds to the Receiver 
General for Canada in the form prescribed by the Domestic Bonds of Canada 
Regulations; or

c) registered as to principal, or as to principal and interest, in the name of the Receiver 
General for Canada pursuant to the Domestic Bonds of Canada Regulations.

6) An irrevocable standby letter of credit referred to in subparagraph 1)(b) of GC9.2 shall

a) be an arrangement, however named or described, whereby a financial institution (the 
"Issuer") acting at the request and on the instructions of a customer (the "Applicant") or 
on its own behalf,

I.is to make a payment to, or to the order of, Canada as the beneficiary;

II.is to accept and pay bills of exchange drawn by Canada;
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III.authorizes another financial institution to effect such payment or accept and pay such 
bills of exchange; or

IV.authorizes another financial institution to negotiate against written demand(s) for 
payment provided that the terms and conditions of the letter of credit are complied 
with;

b) state the face amount that may be drawn against it;

c) state its expiry date;

d) provide for sight payment to the Receiver General for Canada by way of the financial 
institution's draft against presentation of a written demand for payment signed by 
Canada;

e) provide that more than one written demand for payment may be presented subject to the 
sum of those demands not exceeding the face value of the letter of credit;

f) provide that it is subject to the International Chamber of Commerce (ICC) Uniform 
Customs and Practice (UCP) for Documentary Credits, 2007 
Revision, ICC Publication No. 600. Pursuant to the ICC UCP, a credit is irrevocable even 
if there is no indication to that effect; and

g) be issued or confirmed, in either official language in a format left to the discretion of the 
issuer or confirmer, by an approved financial institution on its letterhead.
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GC10  INSURANCE

GC10.1 INSURANCE CONTRACTS
GC10.2 INSURANCE PROCEEDS

GC10.1 INSURANCE CONTRACTS

1) The contractor shall, at the contractor's expense, obtain and maintain insurance contracts in 
respect of the work and shall provide evidence thereof to Canada in accordance with the 
requirements of the INSURANCE TERMS.

2) The insurance contracts referred to in paragraph 1) of GC10.1 shall

(a) be in a form, of the nature, in the amounts, for the periods and containing the terms and 
conditions specified in INSURANCE TERMS; and

(b) provide for the payment of claims under such insurance contracts in accordance with 
GC10.2 INSURANCE PROCEEDS.

GC10.2 INSURANCE PROCEEDS

1) In the case of a claim payable under a Builders Risk/Installation (All Risks) insurance contract 
maintained by the contractor pursuant to GC10.1 INSURANCE CONTRACTS, the proceeds 
of the claim shall be paid directly to Canada, and

(a) the monies so paid shall be held by Canada for the purposes of the contract, or

(b) if Canada elects, shall be retained by Canada, in which event they vest in Canada 
absolutely.

2) In the case of a claim payable under a General Liability insurance contract maintained by the 
contractor pursuant to GC10.1 INSURANCE CONTRACTS, the proceeds of the claim shall 
be paid by the insurer directly to the claimant.

3) If an election is made pursuant to paragraph 1) of GC10.2, Canada may cause an audit to be 
made of the accounts of the contractor and of Canada in respect of the part of the work that 
was lost, damaged or destroyed for the purpose of establishing the difference, if any, 
between

(a) the aggregate of the amount of the loss or damage suffered or sustained by Canada, 
including any costs incurred in respect of the clearing and cleaning of the work and its 
site and any other amount that is payable by the contractor to Canada under the contract, 
minus any monies retained pursuant to subparagraph 1)(b) of GC10.2; and

(b) the aggregate of the amounts payable by Canada to the contractor pursuant to the 
contract up to the date of the loss or damage.

4) A difference that is established pursuant to paragraph 3) of GC10.2 shall be paid forthwith by 
the party who is determined by the audit to be the debtor to the party who is determined by 
the audit to be the creditor.
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5) When payment of a deficiency has been made pursuant to paragraph 4) of GC10.2, all rights 
and obligations of Canada and the contractor under the contract shall, with respect only to 
the part of the work that was the subject of the audit referred to in paragraph 3) of GC10.2, be 
deemed to have been expended and discharged.

6) If an election is not made pursuant to subparagraph 1)(b) of GC10.2, the contractor shall, 
subject to paragraph 7) of GC10.2, clear and clean the work and its site and restore and 
replace the part of the work that was lost, damaged or destroyed at the contractor's expense 
as if that part of the work had not yet been performed.

7) When the contractor clears and cleans the work and its site and restores and replaces the 
work referred to in paragraph 6) of GC10.2, Canada shall pay the contractor out of the 
monies referred to in paragraph 1) of GC10.2 so far as they will thereunto extend.

8) Subject to paragraph 7) of GC10.2, payment by Canada pursuant to paragraph 7) of GC10.2 
shall be made in accordance with the contract but the amount of each payment shall be 100 
percent of the amount claimed notwithstanding subparagraphs 3)(a) and 3)(b) of                
GC5.4 PROGRESS PAYMENT.
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PART 1 - GENERAL  
 

 

1.1 CONTENT OF THE SECTION  
 
 

.1 Content of the section 

.2  Sections of related documents 

.3  Description 

.4  Scope of works 

.5  Documents issued for construction and electronic funds 

.6  Work performed by third parties 

.7  Sequence of work 

.8  Coordination of the work of third parties 

.9  Transmission of documents 

.10  Work shifts 

.11  Temporary connections, services and facilities 

.12  Use of Premises by the contractor 

.13  Health and Safety on the work site 

.14  Special constraints 

.15  Documents required at the site 

.16  Concealed structures 

.17  Existing networks 

.18  Restrictions on Smoking 

.19  Preparing the premises 

.20  Conditions of the premises 

.21  Cold weather works 

.22  Additional drawings 

.23  Protection of the public, workers and occupants 

.24  Protection of existing structures and site 

.25  Protection of existing structures 

.26  General repairs 

.27  General fees 

.28  Cleaning 

1.2 SECTIONS OF RELATED 
DOCUMENTS 

1. Specifications, instructions to bidders and general conditions
produced by Agriculture and Agri-Food Canada 

1.3 DESCRIPTION  
 
 

.1 This section is intended to supplement the clauses and general
conditions of the contract. 

.2 Unless specified otherwise in the drawings, drawings or other
documents forming part of the contract, all information contained in these 
documents is complementary and applies. without restriction and as the
case may be, to the general contractor and / or subcontractors of all
trades, falling within divisions specified in these specifications, or for all
architectural, engineering works civil, structural, mechanical and electrical,
to be executed to complete this construction contract. 
 

1.4 SCOPE OF WORKS .1 Work included in this specification is described below
without limitation by including related work without
necessarily being described. 

.2 The work consists of bringing exterior and interior doors
into compliance and adding card readers to control
access inside the Normandin research farm. 
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1.5 DOCUMENTS ISSUED FOR 
CONSTRUCTION AND ELECTRONIC 
FUNDS  
 
 

.1 The successful bidder will receive, free of charge, the .PDF files of 
the contract documents or parts thereof required for the execution of the
work. All prints and / or copy (s) of plans and specifications will be at the
expense of the contractor. 

1.6 WORK PERFORMED BY THIRD 
PARTIES 
 

.1 Apart from the activities of the research farm personnel, there are
no other construction activities than those under this contract for the
period indicated.. 
 

1.7 SEQUENCE OF WORK 
 
 

.1 Coordinate the schedule of work taking into account the presence
of limited occupants in the establishment.   
 

1.8 COORDINATION OF THE WORK 
OF THIRD PARTIES 
 
 

.1 No work is provided by a subcontractor named or imposed by the
client under this mandate. If it proves necessary to allow access to the site
to a consultant or contractor for the performance of some specialized 
work, the Contractor must assume the coordination within the framework
of his mandate, without additional costs. 
 

1.9 TRANSMISSION OF 
DOCUMENTS 
 
 

.1 In order to facilitate communications, it is agreed that parties must 
use the computer (email) to transmit documents.  

.2 Digital images of documents sent and / or received by email will
be considered, in the legal sense, as true copies of the original. 

.3 In case of need, depending on the importance of documents sent
by email, a written confirmation of receipt will be requested, also by email
(digital image) or by post. This confirmation will accompany the sending
and its return to the sender will confirm the acknowledgment of receipt of
said document. 

 

1.10 WORK SHIFTS 
 
 

.1 Within the deadline allocated by the client, the contractor is free to
choose the schedules to be respected on site, to the extent that the
current operations of the research farm are not disturbed. 

.2 The work may be done during the day of the research farm.
However, some work may be done evening or weekend. The schedule of
work is to be coordinated with the owner from the beginning of the work. 

1.11 TEMPORARY CONNECTIONS, 
SERVICES AND FACILITIES 
 

.1 The general contractor will not have to provide his own equipment
for temporary lighting, electricity, heating and ventilation during all the
works of this project.  

.2 During the work, the Contractor must provide all the equipment
necessary to complete the work 

.3 The items listed below will also be the responsibility of the
General Contractor: 

.1 Cord and extension cord from distribution boxes, lighting
and any special power sources required for the work being
contracted. 

.2 Separate telephone service required for contract work. 

.3 Flexible hoses required for the works covered by the
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contract. 

.4 Cleaning of the contract area and evacuation of debris to
the removal stations. The cleaning of the work area must be
carried out daily. 

.5 All connection, equipment and labor costs required to
connect to existing facilities and / or any modifications required to 
existing farm facilities, for such connections, shall be borne by the
Contractor. 

 

1.12 USE OF PREMISES BY THE 
CONTRACTOR 

.1 A sector limitation will be required to the Contractor during the
work. 

.2 Site areas to be clearly demarcated and protected to ensure 
occupant safety. 

.3 Service interruptions will need to be planned with the owner's
representatives. 

 

1.13 HEALTH AND SAFETY 
ON THE WORK SITE   

.1 . All General Contractor and Subcontractor workers will be
required to wear clear identification when traveling on site 

.2 To the extent possible, limit traffic to areas affected by the work.  

.3 Notwithstanding the foregoing, the Contractor must also comply
with all the requirements of the CNESST, as prime contractor on the site. 

 

1.14 SPECIAL CONSTRAINTS 
 

.1 During the works, according to the schedule given to the 
Contractor during the filing of its schedule, the existing buildings, if any,
must be kept in service and remain at all times operational, the Contractor
shall: 

.1 Plan the execution of the work so as to ensure the
continuity of the operations of the buildings, outbuildings and all
other occupied areas. When disconnecting equipment, the
Contractor must provide for the immediate connection and must
always notify the Owner (in writing) within 48 hours before the
period during which the equipment will not be function. 

.2 Execute work taking into account these considerations; 

.3 Bear the total cost of the inherent inconvenience and
additional work required as a result; 

.4 Provide adequate protection against dust and weather. 

.5 Maintain, at all times, complete services such as lighting,
heating, ventilation, communication systems (telephone, intercom,
fax, etc.) electrical energy. The Contractor shall include in the cost
of its bid all costs inherent in the connection of any temporary 
services necessary for the continuity of each aforementioned
service. The cost of energy will however be provided by the
Owner. 

.6 Maintain full fire protection at all times with rigid
monitoring of work practices; 

.7 Use, for equipment for assembling materials, electric 
motors instead of combustion engines (considered too noisy and



Agriculture and Agri-food Canada 
Compliance of doors and 
Addition of card readers 
Normandin Experimental farm 
Folder : 170096A 

Summary of work Section 01 11 00 
 

Page 4 of 7 

 
giving off uncomfortable va  

.8 Take precautions to avoid inadvertently triggering false
fire alarms; in which case, the costs incurred would be at his
expense, if for uncontrollable reasons one must make smoke. 
Notify the school board authorities at least 24 hours in advance, in
order to be able to unplug the systems; 

.9 Construction debris fires are prohibited on the site; 

.10 Enable research farm authorities and consultants to 
access the site at all times. 

.11. At the site, the Contractor must at all times provide the
services of a general foreman authorized to supervise all aspects
of the work, the work planning as well as the manpower and
equipment requirements, the direction of communications and 
coordination with the Professionals and the Owner or his
representative. 

.12. The Contractor must also provide a team foreman, who will
be responsible for all aspects of manpower, equipment and
production 

 

1.15 DOCUMENTS  REQUIRED     
AT THE SITE  

.1 The Contractor must maintain on site a copy in good condition of
the following documents: 

.1 contractual drawings; 

.2  specifications; 

.3  addenda; 

.4  revised shop drawings; 

.5  change order; 

.6  other amendments to the contracts; 

.7 r reports of field tests; 

.8 a approved schedule of work; 

.9  installation and installation instructions provided by the
manufacturers. 
.10  a copy of complete plans to annotate all changes and to
indicate hidden work (TQC). 

 

1.16 CONCEALED STRUCTURES .1 . Unless otherwise specified, conceal pipes, ducts and wiring in
floors, walls and ceilings of finished areas  

 

1.17 EXISTING NETWORKS .1 Where the work required requires connection to existing networks,
carry out such work at the times determined by the competent authorities, 
with the least possible interference with the movement of pedestrians and
vehicles 

.2 Before commencing work, determine location and extent of
service lines and notify supervisor of findings 

.3 Submit to the Client the work schedule and obtain approval for 
any interruption or interruption of existing networks or services. Make the
cuts according to the approved schedule and notify the affected people in
advance. 

.4 If it happens that non-identified facilities are discovered during the 
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work, immediately notify the Client's representative and send him a written 
report on the findings. 

.5 Remove all abandoned service lines as indicated. Seal the pipes
where they have been cut with a plug or other watertight device, as
directed by the Architect 

.6 Keep a record of the location of the pipelines that are maintained 
in service, diverted or abandoned and indicate them on the plans (TQC). 

 

1.18 RESTRICTIONS OF SMOKING 
 

.1 It is strictly and totally forbidden to smoke inside buildings 

1.19 PREPARING PREMMISES 
 

.1 At the beginning and during the works, prepare the places in 
advance, according to the works to be executed and the phases of
proposed works. 

.2 Anticipate the arrival of materials and equipment so as not to
obstruct or even reduce access passages during peak hours. Release and
transport off-site any residue from construction or decommissioning work.
Whenever possible, deliver the materials immediately before their use or
installation, so as not to unnecessarily encumber the passages and
access to building. 

.3 In entrances and other locations, clear spaces of any clutter to 
allow easy access where works must be executed. Release the exits so
that they can be used by workers and emergency services at all times. 

.4 Plan, coordinate and prepare the work of each operation, so as to
avoid delays and loss of time due to unpredictable laws and regulations,
harmful overlap of some works, unnecessary clutter, access difficulties ,
inadequate and defective basic and preparation work, improper electricity,
water and other supply services and other causes or other similar adverse 
conditions. 

.5 Before starting any work, coordinate and determine with each
subcontractor the workspaces required to perform his work 

 

1.20 CONDITIONS OF THE
PREMISES 

.1 The work shall be planned and executed in such a manner as to
minimize inconvenience such as interference, disturbance, noise, dust,
combustion engine gases and other nuisances. Work areas shall be
zoned and, where required or required by the Architect, adequate
temporary protections should be installed to insulate the interior spaces. 

 

1.21 COLD WEATHER WORKS .1 The General Contractor shall include in his bid all expenses
incurred for work done in cold weather, if applicable. 

.2 All work to be protected from the weather and cold will be
protected by shelters and a heating system to maintain the desired 
temperature for the proper performance of the work.   

.3 The snow removal of the work area will be at the expense of the
Contractor, he must plan to take the snow out of the construction area and
dispose of it at his own expense.. 

 

1.22 ADDITIONNAL DRAWINGS .1 Consultants may provide the Contractor with additional drawings
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for clarification. These additional drawings will have the same meaning
and scope as if they were part of the contract documents 

. 

1.23 PROTECTIONOF THE PUBLIC, 
WORKERS AND OCCUPANTS 

.1 . According to CNESST regulations, the Contractor is the Project
Manager and assumes all responsibilities 

.2 Erect and maintain in good condition, railings, bulkheads, screens,
decks and any other suitable temporary protection around the building,
around openings and scaffolding and other dangerous areas around the
building. building and on the ground, including the surrounding low roofs. 

.3 Provide, install and maintain in operation during periods of
darkness, lights or guard lights where there are ramps, obstructions, 
covered walkways, dangerous objects or equipment and at any other
location of this area. nature to the building and on the ground 

.4 . The means of protection must comply with the Code of Health
and Safety at Work. Protect sidewalks and any area of passage with 
plywood panels 

.5 The Architect shall have the right, without prior notice, to provide,
at the expense of the Contractor, measures that it neglects to take, either
for the maintenance of communications or for the protection of the public
and workers of now. 

.6 In the existing building, the Contractor shall take all necessary
precautions to prevent the spread of dust to areas not affected by the
work. Final cleaning should include all building parts. 

 

1.24 PROTECTION OF EXISTING 
STRUCTURES ANS SITE 

.1 Protect using existing canvases, plywood or other types of
materials, existing walls and other structures located near the work and
near ramps, ladders and other temporary means of transportation and
traffic. 

.2 During periods of inclement weather, protect works in progress or 
executed against deterioration by temporary shelter and other appropriate
means. Also protect from moisture and water structures that may be
damaged by these elements. (See section of the demolition works). 

.3 Cover plywood with finished surfaces to be protected to allow 
work to be done. 

.4 Protect all equipment entrusted to the care of the Contractor. 

.5 Carry out work so as not to damage or contaminate surrounding
property, pedestrian and vehicular traffic routes. 

.6 Before undertaking any work likely to release flue gases or dust in 
abundance, the Contractor shall contact the building security department
to neutralize fire alarm systems such as fire alarm systems. ventilation, if
required and if possible, control these areas. 

 

1.25 PROTECTION OF EXISTING 
STRUCTURES 

.1 The Contractor shall, at its own cost, protect, support, support,
divert and restore in good condition, to the satisfaction of the persons
concerned, water, sewer, underground telephone or electricity lines,
drains , gas pipes, buildings, fences, telephone poles, communication 
networks, energy or other structures that will be encountered, disturbed or
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damaged during the work. 

.2 The Contractor is responsible for carrying out a damage
inspection of existing buildings and / or installations located near the 
building prior to the start of work and submitting a report with photos of
such damage to the Owner or his representative if he judge necessary.
Any damage to buildings and / or facilities located near the building not
identified by the Contractor before the start of the work must be repaired 
at the expense of the latter.  

 

1.26 GENERAL REPAIRS 
 

.1 Repair or replace any material or other accessories that have
been damaged by any cause outside the control of the manufacturer or
the trade. 

.2 The Contractor shall repair and patch surfaces that may have 
been damaged in order to perform work in the occupied parts of the
building. 

.3  Before each final acceptance by the Owner, the Contractor shall
proceed to the repair of all surfaces that have been damaged by the 
Contractor or his subcontractors in the execution of his / their work
whatever they are.  

 

1.27 GENERAL FEES .1 All costs and expenses incurred by the Contractor to meet the
requirements of this section must be included in the overall price of his
bid.  

1.28  CLEANING   
.1 The General Contractor will be responsible for carrying out daily
cleaning / collection of the site and surrounding areas 

.2 Final cleaning of all areas affected or not by the work must be
done by the General Contractor before the final delivery of the building. 
Plan to dust all horizontal surfaces visible or not. 

.3 Take special care in removing staples, nails, screws and other
small debris from the schoolyard area when releasing the outdoor areas.
The contractor must pass a broom-magnet during the final acceptance in 
order to secure the outdoor spaces around the building. 

.4 Refer to the quote section 01 74 11 - Cleaning. 

.5  
PART 2 - PRODUCTS  
 

 

2.1 NOT APPLICABLE       
 

.1 Not applicable.  

 

PART 3 - EXECUTION  
 

 

3.1 NOT APPLICABLE       
 .1 Not applicable. 

 
END OF SECTION 
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PART 1 - GENERAL  
 
 

1.1 ADMINISTRATIVE 
CONSIDERATIONS  
 
 

 

.1 As soon as possible and in a predetermined order so as not to
delay the execution of the work, submit the required documents and
samples to the Consultant for approval. A delay in this respect can not be 
considered sufficient reason to obtain an extension of time for the
execution of the works and no request to this effect will be accepted.  

.2 Do not undertake work for which documents and samples are
required before verification of all exhibits is complete.  

.3 The characteristics indicated on shop drawings, data sheets and
samples of products and works must be expressed in metric units  

.4 When items are not produced or manufactured in metric units or
characteristics are not given in SI units, converted values may be 
accepted.  

.5 Examine documents and samples before handing them to the
Consultant. With this pre-audit, the Contractor confirms that the 
requirements applicable to the work have been or will be determined and
verified, and that each of the submitted documents and samples has been 
reviewed and found to comply with the requirements of the Work and the
Contract Documents. Documents and samples that are not stamped,
signed, dated and identified in connection with the particular project will be
returned unreviewed and will be considered rejected.  

.6 Notify the Consultant in a written document separate from the
drawings, at the time of the filing of the documents and samples, of any
deviations from the requirements of the contract documents, and explain
the reasons.  

.7 Ensure accuracy of on-site measurements against adjacent works 
affected by the work.  

.8 The fact that the submitted documents and samples are examined
by the Consultant does not relieve the Contractor of its responsibility to
transmit complete and accurate parts that comply with the requirements of 
the Contract Documents 

.9 Keep on site a verified copy of each submitted document.  
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1.2 SHOP DRAWINGS AND 
TECHNICAL SHEETS 
 
 

.1 Refer to the Terms of Reference, the attached information
completes the basic requirements stated therein.  

.2 The term "shop drawings" refers to the drawings, diagrams,
illustrations, tables, performance or performance charts, pamphlets and
other documentation that the Contractor must provide to show in detail
part of the work referred to.  

.3 When required for contract documents, submit shop drawings
bearing the seal and signature of a recognized professional engineer in
the province of Quebec.   

.4 The shop drawings must complement the details shown in the
plans by indicating the materials to be used and the methods of 
construction, fixing or anchoring to be used, and they must contain the
diagrams, the details of the connections, the notes explanatory information
and any other information necessary for the execution of the work. Where
works or elements are connected to or connected to other structures or
other elements, indicate on the drawings that there has been coordination
of the requirements, regardless of the section under which the adjacent
structures or elements will be provided and installed. Refer to the 
specifications and draft drawings. 

.5 Allow the Consultant 10 days to review each batch of submitted
documents.  

.6 Changes made to Shop Drawings by Consultant are not intended
to vary contract price. If this is the case, however, notify the Consultant in 
writing before proceeding with the work.  

.7 Make changes to shop drawings that are requested by the
Consultant, in accordance with the requirements of the contract
documents. When resubmitting the drawings, notify the Consultant in
writing of the changes that have been made in addition to those required. 

.8 Submitted documents must be accompanied by a letter of
transmittal containing the following information:  

.1 the date; 
.2  the project name and number; 
.3  the name and address of the Contractor; 
.4  the designation of each drawing, data sheet and sample
as well as the number submitted; 
.5 any other relevant data.  

.9 Submitted documents must show or indicate the following 
.1 the date of preparation and the dates of revision; 
.2  the project name and number; 
.3 the name and address of the following people:  

.1 the subcontractor; 
.2  the supplier; 
.3 the manufacturer;  

.2 the stamp of the General Contractor, signed by the
authorized representative of the latter, certifying that the submitted
documents are approved, that the measures taken on the spot 
have been verified and that the assembly complies with the
requirements of the contractual documents;  

.3 relevant details for the portions of the work involved:  
.1 materials and manufacturing details; 
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.2  layout or configuration, including dimensions, 
including those taken on site, as well as clearances and
clearances; 
.3  details concerning assembly or adjustment; 
.4  characteristics such as power, flow or capacity; 
.5  performance characteristics; 
.6  reference standards; 
.7  operational mass; 
.8  wiring diagrams; 
.9  single-line diagrams and block diagrams; 
.10 links to adjacent structures.  

.10 Distribute copies of shop drawings and data sheets once the
Consultant has completed the verification.  

.11 Submit a PDF electronic copy of the shop drawings specified in 
the technical sections of the specifications and according to the
reasonable requirements of the Consultant.  

.12 If no shop drawing is required due to the use of a standard
manufacturing product, submit an electronic copy of the manufacturer's 
data sheets or manufacturer's documentation specified in the technical
sections of the specifications and as required by the Consultant.  

.13 Submit an electronic copy of the required test reports in the
technical sections of the specifications and required by the Consultant.  

.1 The report signed by the official representative of the test
laboratory must certify that materials, products or systems
identical to those proposed in the work have been tested in
accordance with the prescribed requirements. 
.2 The tests must have been performed within three (3)
years from the date of contract award.  

.14 Submit one (1) electronic copy of the certificates required in the
technical sections of the specifications and required by the Consultant  

.1 The documents, printed on the manufacturer's official 
letterhead and signed by a representative of the manufacturer,
must certify that the products, materials, equipment and systems
supplied comply with the specifications of the specifications. 
.2 Certificates must have a date after contract award and 
indicate the project designation.  

.15 Submit one (1) electronic copy of the manufacturer's instructions
prescribed in the technical sections of the specifications and required by
the Consultant.  

.1 Pre-printed documents describing the installation method 
for products, equipment and systems, including special notices
and data sheets indicating impedances, risks and safety
measures to be put in place.  

.16 Submit one (1) electronic copy of the manufacturer's on-site 
inspection reports as specified in the specification sections and as 
required by the Consultant.  

.1 Reports of tests and verifications performed by the
manufacturer's representative to confirm the conformity of the
installed products, materials, equipment or systems with the
manufacturer's instructions.  

.17 . Submit one (1) electronic copy of the operation and maintenance
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sheets required in the technical sections of the specifications and required
by the Consultant  

.18 Delete information that does not apply to the work.  

.19 In addition to current information, provide any additional details 
that apply to the work.  

.20 Where shop drawings have been verified by and no errors or
omissions have been detected or contain only minor corrections, an
annotated copy is returned to the Contractor who is responsible for the 
reproduction and distribution to relevant stakeholders. The shaping and
installation work can then be undertaken. If shop drawings are rejected,
the annotated copy (s) are returned and the corrected shop drawings must
be submitted again as indicated above before the fabrication and
installation work can be undertaken.  

 

1.3 SAMPLES OF  
PRODUCTS 
 
 

.1 Submit one (1) sample of products for review, as specified in the
technical sections of the specification. Label samples indicating origin and 
intended destination.  

.2 Ship prepaid samples to the Consultant's business office.  

.3 Notify the Consultant in writing, at the time of submitting product
samples, of deviations from the requirements of the Contract Documents. 

.4 When the color, pattern or texture is subject to a prescription, 
submit the full range of samples required.  

.5 Changes made to the samples by the Consultant are not intended
to vary the contract price. If this is the case, however, notify the Consultant
in writing before proceeding with the work.  

.6 . Make changes to the samples that can be requested by the
Consultant while respecting the requirements of the contract documents  

.7 The examined and approved samples will become the reference
standard from which the quality of materials and the quality of execution of 
finished and installed works will be evaluated.  
 

1.4 CERTIFICATES AND  
MINUTES 
 
 

.1 Submit relevant documents required by CNESST immediately
after contract award.  

.2 Submit proof of opening of the site to the CCQ immediately after
contract award. 
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PART 2 - PRODUCTS  
 
 

 

2.1  NOT APPLICABLE      
 
 

.1  Not applicable.  
 
 

PART 3 - EXECUTION  
 
 
 

 

3.1 NOT APPLICABLE       
 
 

.1 Not applicable.  
 

  
END OF SECTION 
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PART 1 - GENERAL  
 

 

1.1 RELATED  
SECTIONS     
 

.1 Section 01 77 00 – Completion of work. 

1.2 REFERENCES  
 

.1 Spécifications. 
 

1.3 CLEANING OF THE 
WORKSITE  
 
 

.1 Keep the job site clean and free of accumulations of debris and waste
materials. 

.2 Evacuate debris and waste materials from the job site daily, at 
predetermined times, or dispose of them as directed by the Consultant. Waste
materials should not be burned on site.  

.3 Arrange for and obtain permits from competent authorities to dispose
of debris and waste materials.  

.4 Provide on-site appropriate containers for the disposal of debris and
waste materials.  

.5 Eliminate debris and waste materials from the building site.  

.6 Clean interior surfaces before finishing work and keep these areas
free of dust and other impurities during the work in question.  

.7 Store volatile wastes in closed metal containers and evacuate from
site at the end of each shift.  

.8 Ensure good ventilation of premises during the use of volatile or toxic
substances. However, it is forbidden to use the permanent ventilation system 
of the building for this purpose.  

.9 Use only the cleaning products recommended by the manufacturer of
the surface to be cleaned, and use them according to the recommendations
of the manufacturer of the products in question.  

.10 Establish the cleaning schedule so that dust, debris and other dirt do 
not fall on freshly painted wet surfaces and do not contaminate building
systems.  

 

1.4 FINAL CLEANING 
 
 

.1 Consult the specifications for additional information concerning the
delivery of the premises.  

.2 Upon substantial completion of work, remove surplus materials, tools,
construction equipment and materials that are no longer required to perform
the remaining work..  

.3 Remove debris and waste materials, except those generated by other
contractors, and leave areas clean and ready to occupy 

.4 Prior to final inspection, remove surplus materials, tools, equipment
and construction materials.  

.5 Remove debris and waste materials. 
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.6 Dispose of waste materials off site at predetermined times or dispose
of as directed by the Consultant. Waste materials should not be burned on 
site. 

.7 Arrange for and obtain permits from competent authorities to dispose
of debris and waste materials.  

.8 Clean and polish glazing, mirrors, hardware, wall tiles, chrome or
enamelled surfaces, laminate surfaces, stainless steel or porcelain enamel, 
and mechanical and electrical appliances. Replace broken, scratched or
damaged glass.  

.9 Remove dust, stains, marks and scratches from decorative items,
mechanical and electrical appliances, furniture items, walls and floors. 

.10 Clean reflectors, diffusers and other lighting surfaces.  

.11 Dust the interior surfaces of the building and vacuum, and clean
behind grilles, louvres, registers and mosquito nets.  

.12 Wax, soap, seal, or appropriately treat flooring as specified by the 
manufacturer.  

.13 Examine finishes, accessories and materials to ensure they meet
prescribed requirements for performance and quality of workmanship Sweep
and clean sidewalks, steps and other exterior surfaces; sweep or rake the rest
of the field.  

.14 Remove dirt and other debris from exterior surfaces.  

.15 Sweep and clean hard-surfaced surfaces.  

.16 Thoroughly clean equipment and appliances, and clean or replace
filters in mechanical systems.  

.17 Clear crawl spaces and other accessible concealed spaces from
debris or surplus materials.  

.18 Any cleaning deemed unsatisfactory by the consultants will be
considered a deficiency and it can be done by a third party at the expense of
the general contractor, without any notice 

.19 On the site, proceed to dismantle the protective fences, to clean up 
the site area as well as the nearby site that could have been altered by the
work. Recondition sites not covered by the work until they reach their original
condition. 

.20 Outdoors, anywhere on the construction site and within the perimeter
of the construction site boundaries (minimum 3 meters out of bounds) carry
out a careful visual inspection of the soil to ensure that no debris, nails,
staples, etc. in the schoolyard. After the visual inspection, use a broom to
remove the small items from the Zone Set. The Contractor must make his 
employees aware that the work is performed on the grounds of an elementary
school or young children must be able to circulate and play safe. 
 

PART 2 - PRODUCTS  
 

 

2.1 NOT APPLICABLE  
 

.1 Not applicable.  
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PART 3 - EXECUTION  
 

 

3.1 NOT APPLICABLE   
 

.1 Not applicable.  
 

END OF SECTION 
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PART 1 - GENERAL  
 

 

1.1 RELATED  
SECTIONS             
 

.1 Spécifications. 

.2 Section 01 74 11 - Cleaning 
 

1.2 INSPECTION AND  
SUBSTANTIAL  
COMPLETION DÉCLARATION  
 
 
 

.1 Contractor's Inspection: The Contractor and subcontractors must 
inspect the work, identify defects and malfunctions and make the 
necessary repairs to ensure compliance with the requirements of the 
contract documents. 
.1  Notify the Architect in writing after completion of the 
Contractor-builder inspection and corrections. 
.2 Then submit a request for the work to be inspected by the 
Consultants.  

.2 Consultants Conducted Inspection: Consultants will perform an 
inspection of the work to identify obvious deficiencies and defects. 
The Contractor shall make the corrections requested.  

.3 Completion: Submit a written document certifying the following  
.1  The work has been completed and has been inspected and 
found to comply with the requirements of the Contract Documents. 
.2  Failures and defects found during inspections have been 
corrected. 
.3  Appliances, equipment and systems have been tested, 
adjusted and balanced, and are fully operational. 
.4  The certificates required by the utilities concerned have been 
submitted. 
.5 The Owner's staff has been trained in the operation of the 
equipment, materials and systems. 
.6 The work is completed and ready for final inspection. 

.4 Final Inspection: When all the above mentioned steps have been 
completed, submit a request for the work to be submitted for final 
inspection, which will be carried out jointly by the representatives of 
the Employer Consultants and the Contractor. If the work is deemed 
incomplete by the Consultants, complete the items that have not been 
completed and submit a new inspection request. Should a third 
inspection be necessary, it will be at the expense of the Contractor 
who will have to reimburse the hours required by the Consultants to 
redo this new inspection and to update the list of deficiencies. Any 
additional time spent by the consultants on the management of the 
remaining deficiencies until the completion certificate is issued will be 
billed to the owner and credited (subtracted) from the general 
contractor's final payment request. 

.5 Declaration of substantial completion: When the Consultant considers 
that the deficiencies and defects have been corrected and the 
contractual requirements appear to be substantially met, submit an 
application for the production of a certificate of substantial 
performance works.  
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1.3 CLEANING        
 
 

.1 Perform the work in accordance with Section 01 74 11 - Cleaning. 

PART 2 - PRODUCTS  
 
 

 

2.1 NOT APPLICABLE       
 

 

.1 Not applicable.  
 
 

PART 3 - EXECUTION  
 

 

3.1 NOT APPLICABLE       
 

.1 Not applicable.  
 

  
END OF SECTION 
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PART 1 - GENERAL  
 

 

1.1 RELATED  
SECTIONS   

.1 Spécifications. 

.2 Section  01 33 00 - Documents and samples to be submitted. 

 

1.2 
DOCUMENTS/SAMPLES  
TO BE SUBMITTED     
 

 

.1 Submit required documents and samples in accordance with 
Section 01 33 00 - Documents and samples to be submitted 

.2 The instructions must be prepared by competent persons who
have the required knowledge of the operation and maintenance of the
products described.  

.3 The submitted copies will be returned after the final inspection of
the works, accompanied by the comments of the Consultants.  

.4 If necessary, review the content of the documents before
submitting them again.  

.5 Two (2) weeks before the substantial completion of the work,
submit to the Consultants a final copy of the operation and maintenance
manuals, in French paper or an electronic copy on a USB key.  

.6 Replacement materials and equipment, special tools and spare
parts supplied must be new, free from defects and of the same quality of
workmanship as the products used to perform the work.  

.7 Upon request, provide documents confirming the type, source of
supply and quality of products supplied.  

.8 Defective products will be rejected, even if previously inspected,
and must be replaced at no additional charge.  

.9 Assume the cost of transporting these products. 

 

1.3 PAPER PRESENTATION 
 

 

.1 Present data in the form of an instruction manual. 

.2  Use rigid, vinyl, three-ring, 219 mm x 279 mm D-ring bindings 
with backs and sleeves. 
.3  When multiple bindings are required, group data in logical order.
Mark the contents of the bindings on the back of each. 
.4  On the front cover of each binding must be indicated the name of
the document, ie "Project File", typed or printed, the name of the project
and the table of contents. 
.5  Organize content by system, according to the section numbers 
of the specifications and the order in which they appear in the table of
contents. 
.6  Provide, for each product and each system, a tab separator to
be typed on the product description and the list of major pieces of
equipment. 
.7  Text must consist of printed data provided by the manufacturer
or typewritten data. 
.8 Provide the drawings with a reinforced and perforated tongue.
Insert them into the binding and fold the large drawings according to the
format of the pages of text.  
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1.4 ELECTRONIC 

PRESENTATION (USB Key) 

.1 Present the data on a USB key in the form of an instruction
manual in PDF format. 
.2  When multiple files are required, group data in logical order.
Please indicate the contents of the key. 
.3  The key must indicate the name of the document, ie "Project 
File", typewritten or printed, the name of the project and the table of
contents. 
.4  Organize content by system, according to quote section
numbers and the order in which they appear in the table of contents. 
.5  Provide, for each product and each system, a tab separator on 
which the description of the product and the list of main pieces of
equipment must be identified. 
.6 The text must consist of printed data provided by the
manufacturer or typed data.  

 

1.5 CONTENT OF  
EACH VOLUME   
 

 

.1 Table of contents: indicate the project name; 
 .1  the filing date of the documents; 
 .2  the name, address and telephone number of the
 Consultants and the Contractor and the names of their
 representatives; 
 .3 a list of products and systems, indexed according to the 
 contents of the volume. 
.2  For each product or system, indicate the following: 
 .1  the name, address and telephone number of
 subcontractors and suppliers, as well as local distributors of
 equipment and spare parts. 
.3  Product Data Sheets: mark each sheet to clearly identify specific 
products and parts as well as installation data; delete all irrelevant
information. 
.4  Drawings: drawings are used to complete the data sheets and to
illustrate the relationship between the different elements of the 
equipment and systems; they understand the patterns of order and
principle. 
.5 Typed text: as needed, to complete the technical sheets. Give
instructions in a logical order for each intervention. 

 

1.6 CONTENT OF  
EACH USB KEY      
 

 

.1 Table of contents: indicate the project name; 
 .1  the filing date of the documents; 
 .2  the name, address and telephone number of the
 Consultants and the Contractor and the names of their
 representatives; 
 .3  a list of products and systems, indexed according to the 
 contents of the volume. 
.2  For each product or system, indicate the following: 
 .1 the name, address and telephone number of subcontractors
 and suppliers, as well as local distributors of equipment and
 spare parts. 
.3  Product Data Sheets: mark each sheet to clearly identify specific 
products and parts as well as installation data; delete all irrelevant
information. 
.4  Drawings: drawings are used to complete the data sheets and to
illustrate the relationship between the different elements of the
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equipment and systems; they understand the patterns of order and
principle. 
.5  Typed text: as required, to complete the data sheets. Give
instructions in a logical order for each intervention, incorporating the
manufacturer's instructions. 

 

1.7 DOCUMENTS AND  
SAMPLES TO BE SUBMITTED 
TO THE PROJECT  
FILE   
 

 

.1 In addition to the documents mentioned in the specifications,
keep on the site, for the Owner and Consultants, a copy or set of the
following documents: 
 .1  contract drawings; 
 .2  specifications; 
 .3  addenda; 
 .4  change orders and other amendments to the contract; 
 .5  revised shop drawings, data sheets and samples; 
 .6  records of field tests; 
 .7  inspection certificates; 
 .8  certificates issued by the manufacturers. 
.2  Store documents and samples of the project file in the site office, 
separately from the works execution documents. Provide filing cabinets
and shelves as well as a safe storage area. 
.3  Label documents and classify them according to the list of
section numbers indicated in the table of contents of the project file. 
Clearly write "Project File" in block letters on the label of each document.
.4  Keep project file documents clean, dry and legible. Do not use
them as work documents. 
.5 Consultants must have access to documents and samples of the 
project file for inspection.  

 

1.8 MATERIALS AND  
SYSTEMS    
 

 

.1 For each piece of equipment and each system: provide a
description of the device or system and its component parts; indicate its
function, normal operating characteristics and constraints; give the 
characteristic curves, with the technical data and the results of the tests;
give also the complete list as well as the commercial number of the parts
that can be replaced. 
.2  Provide lists of power circuits (distribution panels), indicating
electrical characteristics, control circuits and telecommunications circuits.
.3  Provide chromo-coded wiring diagrams for installed equipment.
.4  Operating methods: indicate instructions and sequences for
start-up, break-in and normal operation; regulating, controlling, stopping, 
decommissioning and emergency services; operating summer and
winter and any other particular instruction. 
.5  Maintenance: provide instructions for routine maintenance and
trouble shooting as well as instructions for disassembly, repair and 
reassembly, alignment, adjustment, balancing and checking of
components. and networks. 
.6  Provide maintenance and lubrication schedules and list of
necessary lubricants. 
.7  Provide manufacturer's written instructions for operation and
maintenance of components. 
.8  Provide sequence descriptions of operations prepared by
various manufacturers of equipment and control devices. 
.9  Provide list of original manufacturer's parts and illustrations,
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drawings and assembly diagrams necessary for maintenance. 
.10  Provide control diagrams of installed control / regulation devices
prepared by different manufacturers. 
.11  Provide a list of original manufacturer's spare parts with current
prices and recommended quantities to be kept in stock. 
.12  Provide the test and balancing reports prescribed in the specific 
sections. 
13. Additional requirements: according to the specifications of the
various technical sections of the specifications.  

 

1.9 MATERIALS AND   
FINISHING  
PRODUCTS              
 

 

.1 Construction materials, finishing products and other products to 
be applied: provide data sheets and indicate catalog number,
dimensions, composition and color and texture designations of products
and materials. For replenishment purposes, provide the necessary
information regarding special products. 
.2  Provide instructions for cleaning agents and methods,
recommended cleaning and maintenance schedules, and precautions
against harmful methods and products. 
.3  Water Repellent and Weatherproof Products: Provide
manufacturer's recommendations for cleaning agents and methods,
recommended cleaning and maintenance schedules, and precautions
against harmful methods and products. 
.4 Additional requirements: according to the specifications of the
various technical sections of the specifications.  

 

1.10 SPARE  
PARTS    
 

 

.1 Provide spare parts in the quantities prescribed in the different
technical sections of the specifications. 
.2  Spare parts supplied must be from the same manufacturer and
be of the same quality as the items incorporated in the work. 
.3  Deliver and store spare parts at site as indicated by Consultant.
Receive and list all parts, and submit the inventory list to the Consultant.
.4 Insert the approved list in the service manual.  

 

1.11 SPECIAL  
TOOLS           
 

 

.1 Provide special tools according to the quantities prescribed in 
the different technical sections of the specifications. 
.2  Tools must have a label indicating their purpose and the
equipment for which they are intended. 
.3  Deliver and store special tools at the site at the location indicated 
by the Consultant. 
.4  Receive and list special tools and submit inventory list to
Consultant.  

.5 Insert the approved list in the service manual. 

 

1.12 STORAGE,  
HANDLING AND  
PROTECTION    
 

 

.1 Store spare parts and special tools to prevent damage or 
deterioration. 
.2  Store spare parts and special tools in their original packaging
kept in good condition and bearing the seal and manufacturer's label
intact. 
.3  Store items susceptible to weather damage in enclosures tested
against them. 
.4  Evacuate damaged or deteriorated items or products and
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replace at no additional cost, to the satisfaction of the Consultant. 

 

1.13 TAGS OF  
GUARANTEE      
 

 

.1 At the time of installation, label each component, material or
system covered by a warranty. Use durable, water and oil resistant 
labels and approved by the Consultant. 
.2  Secure labels with copper wire and spray on waterproof silicone.
.3  Leave the date of receipt until the work is accepted for
occupancy. 
.4  Labels must include the following information and signatures. 
 .1  Type of product / material. 
 .2  Model number. 
 .3  Serial number. 
 .4  Contract number. 
 .5  Warranty period. 
 .6  Inspector's signature. 
 .7  Contractor's signature 

PART 2 - PRODUCTS  

 

 

2.1 NOT APPLICABLE  .1 Not applicable.  

 

PART 3 - EXECUTION  

 

 

3.1 NOT APPLICABLE .1 Not applicable. 

 

 

END OF SECTION 
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DIVISION 08 
DOORS AND WINDOWS 
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Part 1 GENERAL 

1.1 Summary of work 

.1 Section Content: 
.1  Requirements for finishing hardware for existing exterior, standard and fire doors. 
.2  The Contractor and the Subcontractor must include all related work; in this section, to 

the information indicated in the documents as well as in addition to them, or without 
limitation, the parts of supports, anchors, adhesives, compatibility of materials, 
reinforcements, thicknesses required of materials, etc. to ensure the proper completion 
of work including but not limited to construction, finish, strength, watertightness, flatness, 
adhesion, functionality, etc.   

.2 Related sections: 

.1  Section 01 33 00 – Documents and samples to be submitted. 

.2  Section 01 78 00 - Documents and elements to be submitted to the completion of work. 

.3  Annex 2 - Table of doors, frames and hardware 

.4  Division 26 – Electricity 

1.1 Reference standards 

.1  The standard position of hardware shall meet the requirements of the Metric Guide for Steel 
Doors and Frames - Modular Construction Section, prepared by the Canadian Steel Door and 
Frame Manufacturers Association. 

.2  Comply with the standards and other documents listed below in their most recent 
versions.Normes de référence 
.1 NFPA-80 – Standard for Fire Doors and Fire Windows édition 2007 assemblée 
.2 CNB – Code national du bâtiment - Canada. 
.3 ANSI – American National Standard Institute. 
.4 BHMA – Builders Hardware Manufactures Association. 
.5 ULC – Underwriters Laboratories of Canada. 
.6 CUL – Underwriters Laboratories for usage in Canada. 
.7 DHI – Door and Hardware Institute (Institut des portes et de la Quincaillerie). 

1.2 Documents / samples to be submitted 

.1 Submit required documents and samples in accordance with Section 01 33 00 - Submittal 
Procedures. 
.1  List of Hardware Items: 
.2  Submit a list of hardware items. 

.2 List the prescribed hardware, indicating the make, model, material, function and finish, as well 
as any other relevant information. 
.1 Data sheets: 
.2  Submit product data sheets, specifications and manufacturer's documentation for 

products. 

.3 Product Data Sheets must indicate product characteristics, performance criteria, dimensions, 
limitations and finish. 

.4 Manufacturer's instructions: 

.1 Submit installation instructions provided by the manufacturer. 

.5 Documents/éléments à remettre à l'achèvement des travaux : 



Agriculture and Agri-food Canada 
Compliance of doors and 
Addition of card readers 
Normandin Experimental farm 
Folder : 170096A 

Doors hardware Section 08 71 10 
 

Page 2 of 5 

 
.1 Provide records necessary for the operation and maintenance of door closers, locks, 
 door restraints and emergency exit accessories and incorporate them in the manual 
 prescribed in Section 01 78 00 - Documents / Items to be submitted upon completion of 
 the work. 

.6 Product sheet : 
.1 Submit a product listing in accordance with the requirements included in Section 01 33 

00 - Submittal Procedures. 

1.3 Transportation, storage and handling  

.1 Packaging, transport and handling: 
.1  Schedule the delivery of the equipment to the site as soon as a safe storage space is 

ready or scheduled for installation on the day of delivery. 
.2  Package hardware, including fasteners, separately or in groups of similar items, and 

label each package according to the nature and purpose of the article. 
.3  Inspect the various components of the hardware groups upon receipt at the site. 

.2 Storage and protection: 
.1  Store finishing hardware in dry, clean, locked room. 
.2  Remove damaged or rejected materials from work siteEmballage, transport et 

manutention. 

1.4 Warranty 

.1 Provide a written and signed document, issued in the name of the Owner, guaranteeing all 
hardware items against defects in material and installation, for a period of 3 years. 

.2 This warranty must be extended to 1 year for locks, electrical locks and other hardware and 
finally 10 years for door closers. 

.3 The warranties must include prompt rectification of any defects upon receipt of a written notice 
from the Owner to this effect. Repair work shall include the labor, materials, equipment and 
services required to repair the defective parts of the work, and, in the case of manufactured 
items, the supply and installation of workpieces. replacement parts, all at no cost and at the 
convenience of the Owner. The warranties must also include the repair or replacement of the 
other components of the building (and its finishes) and any other work of the Owner, damaged 
or displaced during the repair of defects in the work. 

1.5 Additional materials / equipment 

.1 Provide materials and additional materials in accordance with Section 01 78 00 - Documents / 
Deliverables upon Completion. 

.2 Provide two sets of keys for the maintenance of door closers and exit door accessories, and 
store them at the designated location. 

.3 Deliver additional equipment to the Owner upon completion of the work covered by this section.  

.4 Clearly identify each material. 

PART 2 - PRODUCTS 

1.2 General 

.1 All items of the same type must come from the same manufacturer. 

.2 All hardware and all types of electrified fire rated doors shall be in accordance with the NFPA-80 
2007 Assembled and Firestop Approved by ULC or WHI. 
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.3 All hardware must, at a minimum, but not necessarily limited to, be Grade 1 certified and 

conform to applicable ANSI standards.   

.4 All products have been specified to meet the specific needs of the Owner.   

1.3 Fasteners 

.1 Only fasteners supplied by the manufacturer may be used. Failure to comply with this 
requirement may compromise the warranties and invalidate the certification labels, if applicable. 

.2 Provide screws, bolts, expansion plugs and other fasteners necessary for satisfactory fastening 
and proper operation of hardware. 

.3 Exposed fasteners must have the same finish as hardware. 

.4 Use fasteners made of a material compatible with the one they pass through. 

.5 Even if optionally supplied by manufacturers, self-tapping and / or self-drilling screws will not be 
tolerated for the installation of hinges, panic bolts, door closers and stop arms. . All these items 
must be installed with machine screws supplied by manufacturers who have been previously 
machined in doors and frames. 

1.4 Keys  

.1 Provide the establishment with all the barrels with their blank keys (0 bitting) within a reasonable 
time. The barrels will be delivered to the contractor by the owner and will be installed by the 
contractor of this section, the latter will also assemble the interchangeable cores. The keys will 
be cut by the client's locksmith. 

.2 The new locks will be Corbin's manufacturer with interchangeable cores on the existing key 
path. 

.3 Provide: 3 copies of GMK key, 3 copies of MK, 3 copies of different keys (per door where a lock 
 is to be provided). 

1.5 Protection against vandalism 

.1 Even if they are not specifically described in this section or listed on the Hardware Schedule, 
provide protective parts such as bolts, etc. for all exterior doors. 

1.6 Equivalence 

.1 No equivalence request will be accepted for panic bars, door closers and locks. 

PART 3 - EXECUTION 

1.7 Manufacturer's instructions         

.1 Compliance: Comply with manufacturer's written requirements, recommendations and 
specifications, including technical bulletins and installation instructions specified in product 
catalogs and packaging cartons, as well as data sheet specifications. 

.2 Provide manufacturers of doors and racks with installation templates and complete instructions 
to prepare their products to receive the hardware items specified in this section. Provide copy of 
the packing slip to the manufacturers concerned.  

.3 Provide, with each hardware item, installation instructions developed by the manufacturer. 

1.8 Scheduling and verification 

.1 Ensure manufacturers' templates and instructions are provided to others with related work to be 
performed.  
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.2 For all doors (types) with electrified hardware, coordinate all documents with those prepared by 

electrical engineers and instructions from various component manufacturers.  

.3 Coordinate the installation of standard hardware with the hardware of controlled access 
hardware and all other related work. 

.4 Review shop drawings of related work to be performed and ensure necessary arrangements are 
made to locate and install hardware in accordance with prescribed requirements.  
.1 Immediately inform the Architect of any unacceptable condition found.  
.2 Start installation work only after correcting unacceptable conditions and receiving written 

approval from the manufacturer. 
.3 The commencement of the work means that the Contractor has made the examination 

of the substrate and accepts it. 

1.9 Installation 

.1 Install hardware in standard positions that meet the requirements of the Canadian Metric Guide 
for Steel Doors and Frames (Modular Construction) developed by the Canadian Steel Door and 
Frame Manufacturers Association. 

.2 Install the hardware level with the bolts and bolts provided by the manufacturer and as directed. 
The pieces will be flush-fitting with the faces of the doors. 

.3 If the installation is such that the stop will touch the handle, put the stop so that it hits the 
bottom. 

.4 Adjust and verify the operation of the various elements during the installation and before the 
acceptance of the works. 

.5 Use only fasteners provided by the manufacturer. Failure to comply with this requirement may 
compromise the warranties and invalidate the probate seals. Quick fasteners, unless specifically 
provided by the manufacturer, will not be accepted. 

.6 When the Architect requests it, check the operation of all the locks. 

1.10 Setting 

.1 Adjust hardware, operating and control devices and door closers to operate smoothly, safely 
and securely at the closure. 

.2 Lubricate hardware, operating and control devices and all moving parts. 

.3 Adjust door hardware to ensure perfect contact between doors and racks. 

.4 Adjust hardware to make doors work smoothly. 

1.11 Demonstration 

.1 Information given to the maintenance staff in accordance with the requirements of the 
Specifications and as follows:  
.1 Give maintenance staff the necessary information on the following: 

.1 Proper methods of cleaning and maintaining hardware. 

.2 Characteristics, function, handling and storage of keys.  Function, Handling and 
Storage of Keys for Adjusting Door Closers, Locks and Hardware for Exit Doors. 

.2 Demonstrate the operation of the elements, as well as the adjustment and lubrication 
characteristics. 

1.12 Cleaning 

.1 Perform cleaning according to section 01 74 11 - Cleaning. 

.2 Once the installation is complete, proceed with site cleaning to remove accumulated dirt and 
debris from construction and the environment. 
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.3 Clean hardware with damp cloth and non-abrasive cleaner and polish according to 

manufacturer's instructions. 

.4 Remove protective film covering hardware, if applicable. 

.5 Once the installation work is complete, remove surplus materials, waste materials, tools and 
safety barriers from the work site. 

1.13 List of hardware items 

Refer to the table in annex 1 and this section for the specification of hardware parts. The numbers used on the 
finishing hardware list, which have been chosen as the basis of the function, do not bind the architect to these 
manufacturers. Any equivalent that can meet exactly the same functions, materials and qualities, can be 
accepted by the architect.  
 
GROUP 01 / P-21 
1 Card Reader, see engineer; 

GROUP 02 / P-61 and P-73 
1 Card Reader, see engineer; 
1Electric strike, see engineer; 
1 Power transfer EPT-10; 

GROUP 02A / P-66 
1 Card Reader, see engineer; 
1Electric strike, see engineer; 
1 Power transfer EPT-10; 
1 Door closer 4041 x MC x 626; 

GROUP 03 / P-78, P-85, P-88, P-91, P-114, P-122, P-129 
1 Card Reader, see engineer; 
1 Electric strike, see engineer; 

GROUP 03A / P-10 
1 Card Reader, see engineer; 
1 Electric strike, see engineer; 
1 Cylindrical lever lock PZD CL3357 x 626 (storeroom function) 
1 Key interchangeable core; 

GROUP 03B / P-35 
1 Card Reader, see engineer; 
1 Electric strike, see engineer; 
1 Power transfer EPT-10; 

 
GROUP 04 / P-84 
1 Card Reader, see engineer; 
1 Electric strike 
1 Power transfer EPT-10; 
1 Cylindrical lever lock PZD CL3357 x 626 (storeroom function) 
1 Key interchangeable core; 
 
 
END OF SECTION 
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COMPLIANCE OF DOORS 
AND ADDITION OF CARD READERS 
NORMANDIN EXPERIMENTAL FARM
170096A

Table of doors, frames ans hardware ANNEX 1

No. Date Subjet

No. Qt

P-10 112 @ 203 1 854 x 2070 MGR BS V - X X X X - - X - A 03A

P-21 104 @ 207 1 854 x 2070 MGR BS V - X X X EXIST - - - - - 01

P-35 EXT @ 1 DVP x DVP MDR AL AN X X X X - - - - - 03B

P-61 500 @ 400 2 DVP x DVP - AC P X - X X X X - - X - 02

P-66 EXT @ 416 2 DVP x DVP - AC P - X X X X X - - - 02A

P-73 EXT @ 2 DVP x DVP - AC P - X X X X - - - - 02

P-78 EXT @ 1 DVP x DVP MDR AC P - X X X - - - - - 03

P-84 600 @ 400 2 DVP x DVP - AC P - X X X X - X - 04

P-85 EXT @ 517 1 DVP x DVP MDR AC P X - X X - - - - - 03

P-88 EXT @ 501 1 DVP x DVP MGR AC P X - X X - - - - - 03

P-91 EXT @ 506 1 DVP x DVP MGR AC P - X X X - - - - - 03

P-114 EXT @ 606 1 DVP x DVP MGR AC P - X X X X - - - - - 03

P-122 EXT @ 608 1 DVP x DVP MD AC P - X X X X - - - - - 03

P-128 EXT @ 609 - DVP x DVP Rel AC - - - - X - - - - - - -

P-129 EXT @ 609 1 DVP x DVP MGR AC P - X X X X - - - - - 03
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LÉGENDE

MATERIALS :
AC = Steel
BS  = Wood
AL = Aluminum

FINISHED :
P   = Painted 
V = Varnished
AN= Anodized 

NOTES :
DVP : Dimensions to check on the spot (existing openings)

W
id

th

H
ei

g
h

t

Door

R
ev

is
io

n
s

GENERAL NOTES:
Note A:
A: The exit indicator will be relocated (out of constract).

General note:
Perform all the work required to ensure proper operation of the doors in accordance with the standards in force. Coordinate the work with those planned on 
the engineers' plans.

FOR ELEVATIONS AND DETAILS
DOORS AND FRAMES,

SEE ANNEX 2

DOORS OPENING DIRECTION: 
MD = Right hand 
MG   = Left hand
MDR  = Right hand reversed
MGR = Left hand reversed
Refer to the plans for the location

page: 1 
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DOOR P-10 
 

The new card reader will be installed on the frame to the right 
of the handle. Refer to hardware group 03A. All power supply 
ducts must be concealed in the walls. Repair and repaint the 
wall as needed. Provide and install stainless steel plates to 
conceal the holes in the frame following the installation of the 
new electric strike 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DOOR P-21 
 
 
The new card reader will be installed on the frame to the right 
of the handle. Refer to hardware group 01. All power supply 
ducts must be concealed in the walls. Repair and repaint the 
wall as needed. 
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DOOR P-35 
 

The new card reader will be installed on the 
metal wall end to the right of the door. Refer to 
hardware group 03B. All power supply 
conduits should be concealed behind the 
metal cladding. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DOOR P-61 
 

 
The new card reader will be installed on the 
gypsum wall to the right of the door. Refer to 
hardware group 02. All electrical supply ducts 
must be concealed in the walls. Repair and 
repaint the wall as needed. 
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DOOR P-66 
 
 

The new card reader will be installed on the steel wall on the 
right side of the door. Refer to Hardware group 02A. All power 
supply ducts should be concealed behind the metal cladding 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DOOR P-73 
 
 

The new card reader will be installed on the steel wall on the 
left side of the door. Refer to hardware group 02. All power 
supply conduits should be concealed behind the metal 
cladding.  
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DOOR P-78 
 

The new card reader will be installed on the steel wall on the 
left side of the door. Refer to hardware group 03. All power 
supply conduits should be concealed behind the metal 
cladding. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
DOOR P-84 
 

The new card reader will be installed on the 
wall of concrete blocks to the right of the door. 
Refer to hardware group 04. All power supply 
ducts will be apparent and must be painted the 
same color as the wall. 
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DOOR P-85 
 

The new card reader will be installed on the steel wall on the 
left side of the door. Refer to hardware group 03. All power 
supply conduits should be concealed behind the metal 
cladding. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
DOOR P-88 
 
 

 
The new card reader will be installed on the steel wall on the 
right side of the door. Refer to hardware group 03. All power 
supply conduits should be concealed behind the metal 
cladding. 
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DOOR P-91 
 

The new card reader will be installed on the 
steel wall on the left side of the door. Refer to 
hardware group 03. All power supply conduits 
should be concealed behind the metal 
cladding.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
DOOR P-114 et P-122 
 

The new card reader will be installed on the 
steel wall on the right side of both doors. Refer 
to hardware group 03. All power supply 
conduits should be concealed behind the 
metal cladding. 
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DOOR P-128 

 
The new card reader will be installed on a pole 
on the solid ground to the left of the door. The 
exact location will be determined with the 
owner's representatives prior to the 
commencement of the work.  Refer to drawing 
1 below. 
 
Refer to detail 1 below. 
 
Provide and install two (2) protection bolts as 
shown in detail 2 below. 
 
The contractor shall perform the excavation 
required for the passage of the power supply. 
The contractor will have to rehabilitate the land 
following  the works. 
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DOOR P-129 
 

The new card reader will be installed on the 
steel wall on the right side of the door. Refer to 
hardware group 03. All power supply conduits 
should be concealed behind the metal 
cladding. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
END OF SECTION 
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REPLACE THE 30 W POWER SUPPLY BY A NEW ONE 
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K-SEC-J-601
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2

3
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EXISTING PANELS TO MODIFY
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ADD THE NEW RELAYS REQUIRED FOR THE 

INSTALLATION

5
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SUR LES CONTRÔLEUR D’ACCÈS
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ACCESS CONTROLLERS 
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1 3
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VOIR DEVIS POUR DÉTAILS D’INSTALLATION 
NEW WIRING BY CONTROL CONTRACTOR

VIEW SPEC FOR INSTALLATION DETAILS

NOUVEAU FILAGE PAR ENTREPRENEUR EN RÉGULATION
VOIR DEVIS POUR DÉTAILS D’INSTALLATION 
NEW WIRING BY CONTROL CONTRACTOR

VIEW SPEC FOR INSTALLATION DETAILS

LES GÂCHES ET LES LECTEURS DE CARTE 
DOIVENT ÊTRE INSTALLÉS PAR UN SERRURIER
VOIR DEVIS POUR MODÈLES 
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INSTALL BY A LOCKSMITH.

VIEW SPEC FOR MODEL
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HID
LECTEUR DE CARTE 
CARD READER 

NOUVEAU FILAGE PAR ENTREPRENEUR EN 
RÉGULATION VOIR DEVIS POUR DÉTAILS 
D’INSTALLATION 
NEW WIRING BY CONTROL CONTRACTOR

VIEW SPEC FOR INSTALLATION DETAILS

ÉTAT DE PORTE
DOOR STATUS

*

CONDUIT SOUS TERRE EN PVC PAR 
ENTREPRENEUR EN RÉGULATION / 

UNDERGROUND PVC CONDUCT BY 

CONTROL CONTRACTOR

*
RACCORD EXISTANT À 
VALIDER/ EXISTING 

CONNECTION TO BE 

VALIDATED

BOUCLE DE DÉTECTION EXTÉRIEUR 
À DÉMANTELER / DISMANTLE 
OUTDOOR DETECTION LOOP 

MOTEUR DE LA PORTE DE GARAGE 
MOTOR OF THE GARAGE DOOR
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LOCAL /ROOM (A)* LOCAL / ROOM (B) MORTAISE NON MORTAISE

P-10 112 203 X X X

P-21 104 207 X X EXIST

P-35 EXT EXT X X X

P-61 500 400 X X X

P-66 EXT 416 X X X

P-73 EXT EXT X X X

P-78 EXT EXT X X X

P-84 600 400 X X X

P-85 EXT 517 X X X

P-88 EXT 501 X X X

P-91 EXT 506 X X X

P-114 EXT 606 X X X

P-122 EXT 608 X X X

P-128 (1) EXT 609 X

P-129 EXT 609 X X X

*LOCAL OÙ EST INSTALLÉ LE LECTEUR / ROOM WHERE THE READER IS INSTALL  

(1) PORTE DE GARAGE VOIR TYPIQUE SPÉCIFIQUE / GARAGE DOOR - SEE SPECIFIC TYPICAL

TABLEAU DES PORTES / DOOR TABLE

GÂCHE ÉLECTRIQUE 

ELECTRICAL DOOR LOCK

LECTEUR DE CARTE               

CARD READER

DE (A)* @ (B)  / OF(A)* TO (B) TYPE DE SERRURE / TYPE OF LOCKPORTE 

DOOR

LÉGENDE / TYPICAL SYMBOLS

ENTRÉE ANALOGIQUE
ANALOG INPUT

ENTRÉE DIGITALE
DIGITAL INPUT

SORTIE DIGITALE
DIGITAL OUTPUT

X
X

X

SORTIE ANALOGIQUE
ANALOG OUTPUT 

XXX:   FONCTION
           FONCTION

          : NOMBRE DE CONDUCTEURS
            NUMBER OF WIRE

EXISTANT OU FOURNI PAR D’AUTRE
EXISTING OR PROVIDED BY OTHERS*

RELAIS
RELAY

2

7

3

1

6

8
R

HID

MPZ

TRION
K-NPB-PWR-UN

TRION
K-SEC-J-201

VYKON
CARTE/CARD

LECTEUR DE CARTE
CARD READER

GÂCHE
DOOR LOCK

ÉTAT DE PORTE
DOOR STATUS

CONTRÔLEUR NUMÉRIQUE 8 ENTRÉES / 8 
SORTIES UNIVERSELLES
8 INPUTS / 8 UNIVERSAL OUTPUTS CONTROLLER

CARTE D’EXPANSION
EXPANSION CARD

CONTRÔLEUR D’ACCÈS
ACCESS CONTROLLER

BLOC D’ALIMENTATION UNIVERSEL
UNIVERSAL POWER SUPPLY

PAGE           D4
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PART 1 – GENERALITIES 

1.1 GENERALITIES 

.1 Work execution as required by the most recent editions of the federal, provincial 
and municipal codes in place.  

.2 Materials, instruments and equipment must be new from the latest generation and 
the best quality. 

.3 Drawings and works are schematic and don’t show every detail.  

.4 The existing control system is from Reliable Controls. 

.5 The must be only one manufacturer in the building. 

.6 In the case where another representative wishes to install his product, he must: 

.1 Replace every controller from Reliable Controls 

.2 Recreate existing graphic interface. 

.3 Recreate existing Web interface. 

.4 Supply a number of software equal to existing (minimum of 5) 

.5 Replace every peripherical control equipment with which his products are 
not compatible 

.6 Expect additional training hours to train users on the new system (40 
hours). 

.7 Expect additional consulting hours with the building operator for diverse 
adjustments and existing installation optimisation (32 hours). 

.8 The existing control system must stay in operation during all the transfer 
in order to maintain the integrity of the building functionality. 

1.2 WORK SCOPE 

.1 Controls entrepreneur is responsible of all electro-mechanic works, electricity part 
being of low voltage. 

.2 The work will include labour time, material and installation, programming, start up, 
training, service while on warranty, tools and everything else needed for the 
complete and careful execution of what is listed in this section and showed on the 
drawings specific to this project in respect with the control sequences described 
here-under. 

.3 Integrate new graphics to the client’s existing interface (RC-Studio 2). Refer to 
corresponding specification section for details. 

.4 Integrate new graphics to the client’s existing Web interface (Mach-ProWebSys). 
Refer to corresponding specification section for details. 

.5 Controls entrepreneur is responsible of supplying components presented on 
drawings as card reader, latch, controller expansion card, relay, battery, power 
supply, etc. 

.6 Controls entrepreneur is responsible for the installation of the components named 
in article 1.2.4 except for card readers and latch that must be installed by a 
locksmith. 
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.7 Controls entrepreneur must hire a locksmith for the installation of card readers 
and latch. 

.8 Controls entrepreneur is responsible of EMT conducts and electrical wiring 
needed for the works. 

.9 Controls entrepreneur is responsible of access cards control panel modification. 

.10 Both new controllers must be added to the existing BACnet MS/TP network. 

.11 Controls entrepreneur must deactivate and dismantle vehicle detection loop 
outside of door P128. 

.12 Refer to diagrams in appendix for installation details. 

1.3 ELECTRIC CABLING AND CONNECTION  

.1 All the cabling related to the automatic regulation must be up to the standards in 
effect. 

1.4 ENTREPRENEUR QUALIFICATIONS 

.1 Control works must be executed by a specialised firm that has been ensuring 
installation, service and distribution of digital regulation systems for at least 15 
years.   

.2 The contractor must be in position to provide phone support 24/7. 

.3 The contractor or his subcontractor must possess a licence with the following 
specialised categories: 

.1 Appendix (II) 

.1 16  Electrical Contractor 

.2 17.1  Instrumentation, control and regulation Contractor 

.2 Appendix (III) 

.1 17.2  Intercommunication, telephony and surveillance 

1.5 WARRANTY 

.1 Guarantee works for a 12 months period effective from the works acceptation 
date. 

.2 During this period, answer every service call, correct every functional defect. 
Repair or replace control or device if necessary. 

.3 Verify and adjust every regulation device at the end of the first year of operation 
before warranty expiry date. 

1.6 TRAINING 

.1 An adequate and easy training must be given to the users so they can become 
autonomous with the digital regulation system installed. This 4 hours training 
must minimally include the following items: 

.1 Equipment and installation functional tour 

.2 Software presentation 

.3 Graphic interface presentation 

.4 Editing data or control points through the graphical interface  

.5 Processing software configuration 
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.6 Control sequences demonstration and explication 

.7 Necessary actions to create a controller or operating system backup copy 

.8 Controller data uploading in case of a loss or update 

.9 Annual schedule modification and editing for holidays 

.10 Weekly schedule modification and editing 

.11 System alarms editing, visualisation and processing 

.12 Trend log editing, visualisation and processing 

1.7 SHOP DRAWINGS 

.1 Provide a complete network architecture 

.2 Provide a control diagram for every control point 

.3 Provide a control point list including every point with their operating range, 
equipment and location.  

.4 Provide an equipment list including every part supplied, their model number and 
their manufacturer. 

.5 Provide technical documentation for every part supplied 

.6 Provide every control sequence requiring approval from the owner or the 
professional before the start of works  

1.8 OPERATION MANUAL AND AS BUILT DOCUMENTS 

.1 Elaborate an operation manual including: 

.1 Shop Drawings 

.2 Technical data sheet 

.2 Provide the following finished worksite documents: 

.1 CSST conformity letter 

.2 CCQ’s finished works letter 

.3 Warranty Letter 

1.9 IDENTIFICATION 

.1 Every physic element controlled must be identified with a “P-Touch” type label. 
This identification must be the same as the one used in the shop drawings and 
programming.  

.2 Every control panel must be identified with a “P-Touch” type label. This 
identification must be the same as the one used on the network architecture given 
with the shop drawings.  

.3 Every conduct must be identified with an orange tape every 3 meters and every 
time it crosses a wall. 

1.10 GRAPHIC INTERFACE 

.1 This section is applicable to the Web Interface and the graphic interface software. 

.2 Each physical point (inputs and outputs) must be visible in the graphic interface  

.3 The contractor must use a color code related to each point’s nature shown in the 
graphic interface 
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.4 The graphic interface must be in 3D and include animations to display state 
(functioning or not) of the most common instruments: fans, pumps, coolers, 
boilers, etc.  

.5 The regulation contractor must provide the following structure graphics:  

.1 Aerial view of the building 

.2 From the aerial view, having access to each pavilion and their every floors is 
necessary. In the plane view of these floors, display of the temperature of 
every controlled room. 

.3 From the plane view of each floor, provide the possibility to enlarge every 
controlled room and their every controlled point (Inputs, outputs, set 
points, schedules, history, etc). 

.4 From the plane view of each pavilion, provide the access to the related 
mechanical rooms. 

.5 From the mechanical room view, display every system at their right position 
and provide access to the specific graphic interface for every mechanical 
component. 

.6 Present every system based on the requirements (show every related point, 
inputs, outputs, set points, schedules, trend log, etc). 

.6 3D graphics examples will have been provided to and approved initially by the 
client.   

PART 2 – PRODUCTS 

1.11 GENERALITIES 

.1 Digital controllers are wholly programmable by the user. 

.2 Pre-programmed digital controllers will be refused. 

.3 Programming language must be the “BASIC” type adapted to HVAC. 

.4 Every control point will have to be identified by an abbreviation representing the 
equipment or its usage. 

.5 Every control panel must be autonomous. It can’t rely on another panel to work.  

.6 To ensure long term equipments compatibility, every update available must be 
integrated to the FLASH memory of the controllers using the file transmission. In 
no way the update of a firmware will require a change to the printed circuit.  

.7 Each controller must have universal inputs and outputs to make connections 
easier.  

.8 Every controller will require BTL certification (BACnet Testing Laboratory). 

.9 The system will have to transmit and receive BACnet data without adding another 
interface. 

.10 BACnet has to be available on the following communication layers: MS/TP (EIA-
485), PTP (EIA-232), ISO8802-3 (Ethernet) and B/IP (Internet). 

.11 The system must be able to communicate with the controllers using the following 
types of connection: direct, modem, Ethernet and TCP/IP 

.12 Every inputs and outputs will have to be programmed in a trend log in order to 
verify the system’s good functioning within the warranty period.  
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.13 The system must be capable to transmit an alarm signal to a computer or send an 
e-mail. 

.14 Specifications of the listed controllers presented here-under represent a minimum 
that has to be respected. 

1.12 LOCAL DIGITAL CONTROLLER, 4 OR 8 INPUTS AND 4 OR 8 OUTPUTS (B-BC) 

.1 Processor 

.1 32 bits at 66 MHz Processor 

.2 Memory 

.1 64 KB RAM memory 

.2 512 KB FLASH EEPROM memory for the operating system, data base and 
automate configuration. 

.3 128 KB NVRAM memory for history and dynamic values 

.3 Communication Ports 

.1 1 EIA-485 port 

.1 Adjustable speed up to 76 800 bauds 

.2 May be included in a sub-network of up to 124 controllers 

.2 1 SMART-Net port 

.1 For connection to the SSL sensors (up to 8) 

.3 LEDs to indicate data transfer on various communication ports 

.4 Models 

.1 Mach-ProZone 44: 4 inputs and 4 outputs 

.2 Mach-ProZone 84: 8 inputs and 4 outputs 

.3 Mach-ProZone 48: 4 inputs and 8 outputs 

.4 Mach-ProZone 88: 8 inputs and 8 outputs 

.5 Inputs 

.1 4 or 8 universal inputs depending on the model  

.2 12 bits analog/digital converter  

.3 Modular terminal strip 

.4 Supported inputs: 

.1 0-5 VDC 

.2 0-10 VDC 

.3 4-20 mA 

.4 Dry contact 

.5 Thermistor 

.6 Pulse up to 40Hz 

.5 Surge protection 24 VAC 

.6 Signal type selection by placement of a jumper 

.7 No external or interface resistance will be acceptable 
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.6 Outputs 

.1 4 or 8 universal outputs depending on the model 

.2 10 bits analog/digital converter  

.3 Modular terminal strip 

.4 Supported outputs: 

.1 0-12 VDC 

.2 All or nothing 

.3 Solid state Relay 

.5 Signal type selection by placement of a jumper 

.6 Short-circuit and surge protection 24 VAC 

.7 Universal output: 75 mA at 12 VDC 

.8 SSR output: 0,5 A at 24 VAC 

.7 Internal clock (option) 

.1 Precision: ± 5 second per month 

.2 Integrated battery of a minimal capacity of 72 hours to keep clock working 

.8 Protocol 

.1 BACnet 

.1 BTL- B-BC certification 

.2 MS/TP 

.9 Programming 

.1 Dynamically assign memory for BACnet objects, up to 128 

.1 Variables 

.2 P, PI or PID calculus loops 

.3 Weekly schedule 

.4 Yearly schedule 

.5 Display groups containing up to 40 BACnet points each 

.6 Analog history 

.7 Digital history 

.2 “BASIC” language programs of 3200 bytes each for a maximum of 8500 bytes. 

.10 Option 

.1 Internal Clock 

.11 Warranty 

.1 5 years on parts 

.12 Required quality 

.1 MPZ by Reliable Controls 
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1.13 INTERFACE RELAY 

.1 Interface relays are SPDT type. 

.2 Interface relays will have to be installed on a base with terminal cabling. 

.3 Coil: 12 VDC 

.4 Contact: 12 A at 250 VAC 

.5 With state LED 

.6 Required Quality: RJ series by Idec 

1.14 CARD READER : 

.1 Frequence: 13.56 Mhz and 125 Khz 

.2 Alimentation: 5 to16 Vdc 

.3 Compatibility:Trion by Kele and Vykon 

.4 Protocol: Wiegand 

.5 Supported technology: XceedID Proximity and HID Proximity 

.6 Required quality: MT15 by Allegion 

1.15 ENCASED ELECTRIC LATCH 

.1 Required electrical supply: 12 VCC and 24 VCC 

.2 Required quality: S65U by RCI 

1.16 SURFACE ELECTRIC LATCH 

.1 Required electrical supply: 12 VCC and 24 VCC 

.2 Required Quality: 9600 - 12/24D by HES 

 

PART 3 – IMPLEMENTATION 

1.17 INSTALLATION 

.1 Have system installed by qualified workers who have a licence granted by the 
Province of Quebec 

.2 O.C.Q. standards must be respected on site 

.3 Electric cabling works starting from electric distribution panels for primary 120 
VAC supply of the control panels are part of the 15900 section, unless showed 
otherwise on plans. 

.4 Section 15900 will provide, install and connect every conduct, box, wire and 
required accessories between control system components in order to respect 
control sequences.  

.5 In every mechanical room where cabling is visible, cables must be installed in a 
13mm or bigger diameter “EMT” conduct. The conduct must be grey with 
identification as in section 1.9.3. 

.6 In hidden but accessible spaces, cabling must be in an orange “PVC” envelope 
and respect “FT4” flame propagation standards and a maximum temperature of 
105C with 600 VAC isolation.  
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.7 Underground conducts must made of “PVC” and have a minimal diameter of 1 
inch. 

.8 All the communication cable must respect the control equipment manufacturer’s 
standards in regards with shielding, capacitance, resistance and grade.  

.9 All of the input and output communication cabling must be twisted. 

.10 Every described installation on plans, temporary or permanent, must comply with 
Electricity Canadian’s standards and Electrician Reviewer’s Office standards. 

.11 Every component must be CSA approved or U.L. listed when valid. 

.12 Every wall piercing for conducts or wiring will have to be filled with firebreak 
sealant as Fyre-Sil by Tremco. 

.13 No cable of more than 50 volts can be placed in the same conduct as the 
regulation cable. 

 

PART 4 – CONTROL SEQUENCES 

.2 Access system : 

.1 On valid card detection, the door opens for an variable amount of time. Time must 
be adjusted based on the door type. 

.2 Every status of the door must be supervised by the access controller. 

.3 Control system : 

.1 Every door must have a weekly schedule permitting it’s unlocking. Schedule must 
be modifiable from the operator interface. 

.2 Every door state can be circumvented allowing the client to unlock the door, 
modifiable form the operator interface 

.3 Every door status must be displayed in the operator interface. 
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Appendix "G" 
 
 
 

CONTRACT DOCUMENTS 
 



AAFC / AAC5322-E (2014/03)

MAJOR WORKS - CONTRACT DOCUMENTS

SC01 CONTRACT DOCUMENTS 

1) The following are the contract documents:
 
 (a) Contract page when signed by Canada; 
  
 (b) Duly completed Bid and Acceptance Form and any Appendices attached thereto; 
  
 (c)  Drawings and Specifications; 
  
 (d) AAFC General Conditions form AAFC / AAC5321-E: 
 

  (i) GC1 General Provisions     
  (ii) GC2 Administration of the Contract    
  (iii) GC3 Execution and Control of the Work    
  (iv) GC4 Protective Measures     
  (v) GC5 Terms of Payment     
  (vi) GC6 Delays and Changes in the Work    
  (vii) GC7 Default, Suspension or Termination of Contract  
  (viii) GC8 Dispute Resolution      
  (ix) GC9 Contract Security     
  (x) GC10 Insurance 
 

 (e) Supplementary Conditions, if any; 
  
 (f) Insurance Terms form AAFC / AAC5315-E; 
  
 (g) Any amendment issued or any allowable bid revision received before the date 

and time set for solicitation closing; 
  
 (h) Any amendment incorporated by mutual agreement between Canada and the 

Contractor before acceptance of the bid; and 
  
 (i) Any amendment or variation of the contract documents that is made in 

accordance with the General Conditions. 
 
2) The language of the contract documents shall be the language of the Bid and 

Acceptance Form submitted. 

SC02 ACCEPTANCE AND CONTRACT 

1) Upon acceptance of the Contractor’s offer by Canada, a binding Contract shall be formed 
between Canada and the Contractor.  The documents forming the Contract shall be the 
contract documents referred to in SC01 CONTRACT DOCUMENTS. 
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Appendix "H" 
 
 
 

CONTRACT 
 



AAFC / AAC5324-E (2015/09)V1.1(i)

CONTRACT

PURCHASING OFFICE 

Agriculture and Agri-Food Canada 
Eastern Service Centre 
Tender Receiving Unit 
2001 Robert-Bourassa Boulevard, Suite 671-TEN 
Montréal, Quebec 
H3A 3N2 

Your tender is accepted to sell to Her Majesty the Queen in 

right of Canada, in accordance with the terms and conditions 

set out herein, referred to herein or attached hereto, the 

construction listed herein and on any attached sheets at the 

price or prices set out therefor.

Comments

Vendor / Firm Name and Address

Title

Exterior Door Compliance to Standards Upgrade and 
Card Readers Installation

Solicitation / Contract No.

01B46-18-064

Date

Client Reference No.

File No.

Financial Code(s)
GST HST

QST

F.O.B

Destination

Applicable Taxes

Included

Destination

Ferme de recherche de Normandin 
1468 St-Cyrille 
Normandin, Québec 
Canada

Invoices - Original and two copies to be sent to :

Address Enquiries to:

Telephone No. Ext. Fax No.

Total Estimated Cost Currency Type

CAD

For the Minister

Signature Date
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FORMS 
 

 
- Bid Bond 
- Certificate of Insurance 
- Labour and Material Payment Bond 
- Performance Bond 
- T4-A Certification 

 
 
 

 













           
 

  
 

 

T4-A CERTIFICATION 

 

The Contractor shall complete and submit this T4-A Certification within fourteen (14) calendar days of Notification of 

Contract award and within fourteen (14) calendar days immediately following any change to the information already 

provided under the Contract.  Failure to provide this information or failure to provide the correct information shall 

result in a fundamental breach of the Contract. 

1. The Contractor shall enter a [ x ] in one of the boxes below opposite the description that best  

describes its status. 

 

[    ] A business incorporated either federally or provincially; 

[    ] An unincorporated business, either as a sole proprietor or a partnership; or 

[    ] An individual. 

 

 Note:   The information provided in Section 2 must correspond with that provided in Section 1. 

 

 Corporate or unincorporated business or individual’s name: ____________________________________                                                                                                                                       

  

           Street Name or Box #: ________________________________                                                                                                    
 
 City, Town or Village: _________________________________                                                                                                    
 
 Province: _____________________                                                                                                    
 
 Postal Code: _______________                                                                                                    
 

2. Contractor shall complete Section 2(a) or 2(b) or 2(c), whichever is applicable to its situation. 

 

(a) If incorporated: 

 

 Business Number (BN):                               _            __                    , or 
 GST / HST Number:                                                 ___                  , or 
 T2 Corporation Tax Number (T2N):                              ___                , whichever is applicable 

 

 (b) If unincorporated: 

 

 Social Insurance Number (SIN):                                             ___     , and 
 Business Number (BN):                                                          ___       , or 
 GST / HST Number:                                                                ___      , whichever is applicable 

 

 Note:  The Unincorporated Business Name must be the same as the name associated with 

the Revenue Canada Business Number or the GST Number. 

 

 (c) If individual: 

 

 Social Insurance Number (SIN):                                              __       , and 
 Business Number (BN):                                                           __       , or 
 GST / HST Number:                                                                 _         , whichever is applicable 

 

 Note:  The Individual’s Name must be the same as the name associated with the Social 

Insurance Number. 

 

3. WE HEREBY CERTIFY that I/We have examined the information provided above, including the legal 

name, address and Revenue Canada identifier (SIN, BN, GST / HST No., T2N), as applicable, and that it 

is correct and complete, and fully discloses my/our identification. 

 

 _______________________________ __________________________       ________________________                                                                                                                                                                                   

         Contractor’s signature           Title of Signatory                                                    Date                       

          


