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Part 1 ADDENDUM NO.3 

1.1  General 

.1 This Addendum is issued prior to tender closing and shall become an integral 
part of the Tender, Specifications, Drawings and Contract Documents for this 
project. 

.2 In the event of conflicts between the various Contract Documents, the order of 
precedence shall be as stipulated in the General Conditions of the Contract, 
except that this Addendum shall take overall precedence. 

Part 2 Question 

2.1 For the  pouring of concrete, because of several places where we must make 
concrete pouring in each community and that it may be impossible to do them all at 
the same time, we may not be able to bring a independent firm to test the concrete at 
all times that  will proceed  to a pouring. Is there an alternative that you accept to fit 
into your quality requirements? 

In order for all of the concrete to be poured to specification it is suggested that the 
contractor pre-cast all of the units and sea-lift them to each community along with the 
tanks and other materials.  It must be noted that the sealift to each community is going to 
be late and winter weather may require heating and hording.  

2.2 Do you accept the option of taking a high-quality concrete and provide you with a 
concrete mixing procedure with a test at the beginning of the project only? 
 
We would accept the option of a high-quality concrete with a test at the beginning 
of the project.  But we would ask that all site slabs have a cylinder poured and 
sent to a independent testing agency for testing. If any of the slabs fail the 
contractor would be required to remove and replace the slab.  

 

 
 

END OF SECTION 


