

No. of Pages

PROCUREMENT AND CONTRACTING REQUIREMENTS GROUP

DIVISION 00	PROCUREMENT AND CONTRACTING REQUIREMENTS	
00 01 00	Cover Page	1
00 01 10	Table of Contents.....	4
00 01 60	List of Drawings	1

SPECIFICATIONS GROUP**GENERAL REQUIREMENTS SUBGROUP**

DIVISION 01	GENERAL REQUIREMENTS	
01 11 00	Summary of Work	3
01 14 10	Security Requirements.....	8
01 31 19	Project Meetings	3
01 32 16.07	Construction Progress Schedule – Barr (GANTT) Chart	3
01 33 00	Submittal Procedures.....	4
01 35 29.06	Health and Safety Requirements	3
01 41 00	Regulatory Requirements	2
01 45 00	Quality Control	2
01 51 00	Temporary Utilities	3
01 52 00	Construction Facilities.....	3
01 56 00	Temporary Barriers and Enclosures.....	2
01 61 00	Common Product Requirements.....	4
01 73 00	Execution	2
01 74 11	Cleaning.....	2
01 74 21	Construction/Demolition Waste Management.....	7
01 77 00	Closeout Procedures	1
01 78 00	Closeout Submittals	9
01 79 00	Demonstration and Training.....	2
01 91 13	General Commissioning Requirements	9
01 91 13.01	Architectural Commissioning Checklist.....	3

FACILITY CONSTRUCTION SUBGROUP

DIVISION 02	EXISTING CONDITIONS	
02 41 19.16	Selective Interior Demolition	9
DIVISION 03	CONCRETE	
03 20 00	Concrete Reinforcing	6
03 30 00	Cast-in-Place Concrete.....	8
DIVISION 04	MASONRY	
04 20 00.08	Masonry for Minor Works.....	7
DIVISION 05	METALS	
05 12 23	Structural Steel for Building	5
05 31 00	Steel Decking.....	5
05 41 00	Structural Metal Stud Framing	5
05 50 00	Metal Fabrications.....	5

No. of Pages

DIVISION 06	WOOD, PLASTICS AND COMPOSITES	
06 40 00	Architectural Woodwork	13
DIVISION 07	THERMAL AND MOISTURE PROTECTION	
07 21 13	Board Insulation	3
07 21 19	Foam-in-Place Insulation	2
07 27 00.01	Air Barriers - Prescriptive	5
07 55 00	Membrane Roof Repair.....	6
07 84 00	Fire Stopping.....	5
07 92 00	Joint Sealants	5
DIVISION 08	OPENINGS	
08 11 00	Metal Doors and Frames	7
08 34 63	Detention Doors and Frames.....	9
08 50 00	Windows	7
08 71 00	Door Hardware.....	8
08 80 00	Glazing.....	6
DIVISION 09	FINISHES	
09 21 16	Gypsum Board Assemblies.....	8
09 22 16	Non-Structural Metal Stud Framing	5
09 51 00	Acoustic Ceiling System	4
09 65 16	Resilient Sheet Flooring.....	4
09 67 13	Seamless Epoxy Flooring	4
09 69 00	Access Flooring	5
09 91 23	Interior Painting.....	13
09 96 59	High Build Glazed Coatings.....	3
DIVISION 10	SPECIALTIES	
10 11 00	Whiteboards.....	2
10 28 00	Washroom Accessories	4
FACILITY SERVICES SUBGROUP		
DIVISION 21	FIRE SUPPRESSION	
21 05 01	Common Work Results for Mechanical.....	5
21 05 05	Common Work Results for Fire Suppression.....	4
21 13 13	Wet Pipe Fire Suppression Sprinklers	4
21 20 00	Fire Extinguishers	2
DIVISION 22	PLUMBING	
22 05 00	Common Work Results for Plumbing.....	4
22 07 00	Plumbing – Piping Insulation.....	6
22 11 18	Plumbing – Domestic Water Piping – Copper.....	6
22 13 17	Plumbing – DWV Piping – Cast Iron & Copper.....	3
22 13 18	Plumbing – DWV Piping – Plastic	3
22 42 00	Plumbing – Fixtures and Trim	3
22 42 01	Plumbing – Specialties and Accessories	5

No. of Pages

DIVISION 23	HEATING, VENTILATION AND AIR CONDITIONING (HVAC)	
23 05 00	Common Work Results for HVAC	4
23 05 01	Use of HVAC Systems During Construction	1
23 05 05	Installation of Pipework	4
23 05 13	Common Motor Requirements for HVAC Equipment	4
23 05 48	HVAC – Vibration Isolation	4
23 05 53.01	Mechanical Identification.....	5
23 05 90	Mechanical – Testing and Commissioning	4
23 05 90.01	Mechanical Commissioning Forms.....	2
23 05 93	HVAC – Testing Adjusting and Balancing (TAB)	5
23 05 94	HVAC – Pressure Testing of Ducted Air Systems	3
23 07 13	HVAC – Duct Insulation	5
23 31 00	HVAC – Duct Work – Low Pressure Metallic	5
23 33 00	HVAC – Duct Accessories	4
23 33 14	HVAC – Dampers - Balancing	2
23 33 15	HVAC – Dampers – Operating.....	2
23 33 16	HVAC – Dampers - Fire	3
23 33 46	HVAC – Flexible Ductwork.....	2
23 37 13	HVAC – Grilles, Registers and Diffusers	2
DIVISION 26	ELECTRICAL	
26 05 01	Electrical General Provisions	18
26 05 20	Wire & Box Connectors – 0 to 1000V	1
26 05 21	Wire Conductors	3
26 05 29	Fastening & Supports	2
26 05 31	Splitters, Junction and Pull Boxes, Cabinets	2
26 05 32	Outlet Boxes and Fittings.....	3
26 05 34	Conduits, Conduit Fastenings, and Conduit Fittings.....	4
26 08 00	Electrical Testing and Commissioning	2
26 08 00.01	Electrical Commissioning Forms.....	4
26 08 01	Security Testing and Commissioning.....	2
26 08 01.01	Security Commissioning Test Sheets.....	2
26 27 26	Devices	4
26 28 23	Disconnect Switches – Fused & Non-Fused.....	2
26 50 00	Lighting	6
26 53 00	Exit Signage.....	3
DIVISION 27	COMMUNICATIONS	
27 51 23	Intercommunication System.....	12
DIVISION 28	ELECTRONIC SAFETY AND SECURITY	
28 13 27	Security Door Supervision	11
28 16 02	Portable Personal Alarm System	16
28 23 00	Video Surveillance	14
28 31 00	Fire Alarm System	11
28 35 16	Guard Tour System.....	10
DIVISION 31	SITE WORK	
31 23 33.01	Excavating and Backfilling	8

	No. of Pages
31 61 13	Pile Foundations – General Requirements 5
31 63 29	Drilled Concrete Piles 7
DIVISION 32	EXTERIOR IMPROVEMENTS
32 11 16.01	Granular Sub Base 4
32 11 23.00	Aggregate Base Courses..... 3
32 16 00	Concrete Sidewalks and Patios 4
32 31 00	Chain Link Security Fencing 4
APPENDIX “A”	
A.01	Phasing Schedule 6

END TABLE OF CONTENTS