



RETURN BIDS TO :

Parks Canada Agency Bid Receiving Unit
National Contracting Services
Suite 720, 220 – 4th Avenue S.E.
Calgary, AB T2G 4X3

SOLICITATION AMENDMENT 01

The referenced document is hereby amended: unless otherwise indicated, all other terms and conditions of the contract remain the same.

COMMENTS:

An acknowledged copy of this amendment must be submitted with the bid

ISSUING OFFICE :

Parks Canada Agency
National Contracting Services
Suite 720, 220 – 4th Avenue S.E.
Calgary, AB T2G 4X3

Title : Environmental Monitoring – Upscheek Tashee – Coastal BC Field Unit		
Solicitation No.: 5P420-18-0544/A	Amendment No. : 01	Date: , 2019
GETS Reference No. N° de référence de SEAG : PW-19-00864496		
Solicitation Closes :		
At: 14:00	On : April 02, 2019	Time Zone : MDT
F.O.B. : Plant: <input type="checkbox"/> Destination: X Other: <input type="checkbox"/>		
Address Inquiries to : Kirsten Sage		
Telephone No. : (587) 436-5795	Fax No.: 1-866-246-6893	Email Address : Kirsten.sage@canada.ca

TO BE COMPLETED BY THE BIDDER (type or print) We hereby acknowledge receipt of the amended instructions and confirm that provisions therefore have been made in our bid	
Vendor/Firm Name	
Address	
Name of person authorized to sign on behalf of the Vendor/Firm	
Title	
Signature	Date



AMENDMENT NO. 01

This amendment has been issued to answer bidder questions:

1.0 Bidder Questions

- Q1: *“The materials posted online indicate that most clearing (trees & shrubs) along route alignment was completed in 2017, but that there remains additional clearing for the 2019 scope (e.g., construction RFP p. 4). Is information available to show the remaining extent of clearing?”*
- A1: **Approximately 0.30 Hectares (100m) of pathway remain uncleared and will require tree and brush clearing and removal. This area is located on the East side of Esowista Curve (Sta 15+400 to 15+880). Approximately 1.40 Hectares require tree and brush clearing only.**
- Q2: *” We understand the requested scope of work covers Phase 2 and Phase 3 of this project and that it will extend from spring 2019 until summer 2021. There is reference to “construction seasons” (RFP 2.2.1) and we therefore assume that construction is not year-round through 2021. Can you clarify if construction seasons are defined? E.g., April through October?”*
- A2: **The construction schedule will be determined by the successful trail bed contractor. It is expected that construction will continue year round, however it is also expected that work will be reduced over the winter season due to the environmental constraints of the project.**
- Q3: *“We understand that PCA will develop the Environmental Management Plan for the construction phase, and that the EMP will not be available as part of this RFP process (RFP page 17). In lieu of the EMP, is the Detailed Impact Assessment available for review as part of the RFP?”*
- A3: **The Detailed Impact Assessment (DIA) addendum is not available because it is currently being updated. The original DIA from 2016 would not be helpful as a replacement for these documents because many of the project components and mitigation measures have evolved. In absence of the DIA addendum and EMP updates, the best source of information available is the Environmental Procedures Section 01 35 43 of the construction tender.**
<https://buyandsell.gc.ca/procurement-data/tender-notice/PW-PWY-019-8566>

All other terms and conditions remain the same.