

1 GENERAL

1.01 REFERENCES

- .1 Canadian Construction Documents Committee (CCDC)
 - .1 CCDC 2-94, Stipulated Price Contract.

1.02 INSPECTION

- .1 Refer to CCDC 2, GC 2.3.
- .2 Allow Departmental Representative access to Work. If part of work is in preparation at locations other than Place of Work, allow access to such work whenever it is in progress.
- .3 Give timely notice requesting inspection if Work is designated for special tests, inspections or approvals by Departmental Representative instructions, or law of Place of Work.
- .4 The remediation work requires the LPH excavations to be kept open for a minimum 7 days after the Contractor provides notification to the Departmental Representative that all measureable LPH has been removed. The one (1) week period to allow periodic inspection of excavation by Departmental Representative to determine the presence/absence of LPH from seepage into the excavations.
- .5 If within or after the 7-day inspection period, the Departmental Representative believes that further delineation of LPH impacts is required, there may be a need to excavate test pits around the specified LPH excavation perimeter. Any requirement for test pits is considered extra, outside the original scope of work and will be addressed accordingly by change order. Test pits will assist the Departmental Representative in determining whether additional LPH excavation and removal work is required and if so, will be addressed through a negotiated change order at established unit prices for the Contract.
- .6 If no LPH is visible within the 7 days, the Departmental Representative will instruct the Contractor to backfill the remediation excavation with imported clean fill material.
- .7 If Contractor covers or permits to be covered work that has been designated for special tests, inspections or approvals before such is made, uncover such work, have inspections or tests satisfactorily completed and make good such work.
- .8 Departmental Representative will order part of work to be examined if Work is suspected to be not in accordance with Contract Documents. If, upon examination such work is found not in accordance with Contract Documents, correct such work and pay cost of examination and correction.

**LPH SOIL REMEDIATION
FORMER LANDFILL
AND ASPHALT PLANT
OTTER CREEK
HAPPY VALLEY-GOOSE BAY
NEWFOUNDLAND AND LABRADOR
PROJECT NO. R.082578.001**

1.03 INDEPENDENT INSPECTION AGENCIES

- .1 Independent Inspection/Testing Agencies will be engaged by Departmental Representative for purpose of inspecting and/or testing portions of Work. Cost of such services will be borne by Departmental Representative.
- .2 Provide equipment required for executing inspection and testing by appointed agencies.
- .3 Employment of inspection/testing agencies does not relax responsibility to perform Work in accordance with Contract Documents.
- .4 If defects are revealed during inspection and/or testing, appointed agency will request additional inspection and/or testing to ascertain full degree of defect. Correct defect and irregularities as advised by Departmental Representative at no cost to Departmental Representative. Pay costs for retesting and re inspection.

1.04 ACCESS TO WORK

- .1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication plants.
- .2 Co-operate to provide reasonable facilities for such access.

1.05 PROCEDURES

- .1 Notify appropriate agency and Departmental Representative in advance of requirement for tests, in order that attendance arrangements can be made.
- .2 Submit samples and/or materials required for testing, as specifically requested in specifications. Submit with reasonable promptness and in orderly sequence to not cause delays in Work.
- .3 Provide labour and facilities to obtain and handle samples and materials on site. Provide sufficient space to store and cure test samples.

1.06 REJECTED WORK

- .1 Refer to CCDC, GC 2.4.
- .2 Remove defective Work, whether result of poor workmanship, use of defective products or damage and whether incorporated in Work or not, which has been rejected by Departmental Representative as failing to conform to Contract Documents. Replace or re-execute in accordance with Contract Documents.
- .3 Make good other Contractor's work damaged by such removals or replacements promptly.
- .4 If in opinion of Departmental Representative it is not expedient to correct

LPH SOIL REMEDIATION
FORMER LANDFILL
AND ASPHALT PLANT
OTTER CREEK
HAPPY VALLEY-GOOSE BAY
NEWFOUNDLAND AND LABRADOR
PROJECT NO. R.082578.001

QUALITY CONTROL

SECTION 01 45 00
PAGE 3

defective work or work not performed in accordance with Contract Documents, Owner will deduct from Contract Price difference in value between work performed and that called for by Contract Documents, amount of which will be determined by Departmental Representative.

2 PRODUCTS

2.01 NOT USED

.1 Not Used.

3 EXECUTION

3.01 NOT USED

.1 Not Used.

END OF SECTION