



RETURN BIDS TO:
RETOURNER LES SUBMISSION À :
Parks Canada Agency Bid Receiving Unit
220 - 4 Avenue S.E., Suite 720
Calgary, AB T2G 4X3
Bid Fax: (866) 246-6893

**REVISION 001 TO INVITATION
TO TENDER**

**RÉVISION 001 À APPEL
D'OFFRES**

The referenced document is hereby revised;
unless otherwise indicated, all other terms and
conditions of the Offer remain the same.

Ce document est par la présente révisé; sauf
indication contraire, les modalités de l'offre
demeurent les mêmes.

Issuing Office - Bureau de distribution :
Parks Canada Agency
National Contracting Services
220 - 4 Avenue S.E., Suite 720
Calgary, AB T2G 4X3

Title - Sujet : Avalanche Mitigation and Road Improvements – Glacier National Park	
Solicitation No. - N° de l'invitation : 5P420-19-0069/A	Date : May 22, 2019
Amendment No. - N° de modification : 001	
Client Reference No. - N° de référence du client : 56608	
GETS Reference No. N° de référence de SEAG : PW-19-00874674	
Solicitation Closes - L'invitation prend fin : At - à : 2:00 PM On - le : May 29, 2019	Time Zone - Fuseau horaire MDT
F.O.B. - F.A.B. : Plant - Usine : <input type="checkbox"/> Destination : <input checked="" type="checkbox"/> Other - Autre : <input type="checkbox"/>	
Address Enquiries to - Adresser toutes demande de renseignements à : Jen Maheu	
Telephone No. - N° de telephone : (587) 432-8458	Fax No. -N° de télécopieur : (866) 246-6893
Email Address – Courriel : jennifer.maheu@canada.ca	
Destination of Goods, Services, and Construction - Destination des biens, services, et construction : Jasper National Park	
TO BE COMPLETED BY THE BIDDER - À REMPLIR PAR LE SOUMISSIONNAIRE	
Vendor/ Firm Name - Nom du fournisseur/ de l'entrepreneur :	
Address - Adresse :	
Telephone No. - N° de telephone :	Fax No. - N° de télécopieur :
Name of person authorized to sign on behalf of the Vendor/Firm Nom de la personne autorisée a signer au nom du fournisseur/ de l'entrepreneur	
Signature :	Date :

Amendment 001

This amendment is being raised to make changes to the tender package.

A) TENDER PACKAGE CHANGES

1. ITT

Under Bid and Acceptance Form (BA) – BA06 Construction Time:

DELETE: The Contractor must perform and complete the Work by October 10, 2019

REPLACE WITH: The Contractor must perform and complete the Work by **October 18, 2019**

2. SPECIFICATIONS

Under Drawings: Drawing Index

DELETE: Sheet C301 – Rev 0 2019-03-29 - Typical Details - Amphibian Crossing Tunnel & Fencing

REPLACE WITH: DSP2_19-0069 Sheet C301 – Rev 1 2019-05-16 - Typical Details - Amphibian Crossing Tunnel & Fencing

Section 01 21 00 Allowances

ADD: Article 1.2.7.47 - Other wildlife mitigation

3. REFERENCE DOCUMENTS

DELETE:

8. ACO Wildlife Fence Assembly Dwg 1529.pdf

9. ACO KT500 Amphibian Guidance System Dwg 1619.pdf

4. DRAWINGS

DELETE: Sheet C301 – Rev 0 2019-03-29 - Typical Details - Amphibian Crossing Tunnel & Fencing

REPLACE WITH: DSP2_19-0069 Sheet C301 – Rev 1 2019-05-16 - Typical Details - Amphibian Crossing Tunnel & Fencing (see attached drawing)

B) APPENDIX 1 – COMBINED PRICE FORM

Section: LUMP SUM PRICE TABLE

The amount for line item 4 has been changed as follows:

Previous:

4	31 11 00	Secondary Unexploded Ordinance Searches	LS	1	\$
---	----------	---	----	---	----

Updated:

4	31 24 13	Secondary Unexploded Ordinance Searches	LS	1	\$
---	----------	---	----	---	----

Section: UNIT PRICE TABLE

The amount for line item 4b has been changed as follows:

Previous:

4	32 31 26	b) Supply & Install Precast Concrete Tunnel	metre	40	\$	\$
---	----------	---	-------	----	----	----

Updated:

4	32 31 26	b) Supply & Install Precast Concrete Tunnel	metre	50	\$	\$
---	----------	---	-------	----	----	----

Bidders are instructed to make this change accordingly. If this is missed in the bidders bid, Canada will make this change on behalf of the bidder and use the unit price provided to obtain the correct total extended price.

ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED