



**RETURN BIDS TO:
RETOURNER LES SUBMISSION À :**

**Parks Canada Agency Bid Receiving Unit
National Contracting Services
220 - 4 Avenue S.E., suite 720
Calgary, AB T2G 4X3
Bid Fax: (866) 246-6893**

**REVISION 002 TO AN
INVITATION TO TENDER**

**RÉVISION 002 À UNE
INVITATION À SOUMISSIONNER
DEMANDE D'OFFRES À
COMMANDES**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Offer remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'offre demeurent les mêmes.

Issuing Office - Bureau de distribution:

**Parks Canada Agency
National Contracting Services
220 - 4 Avenue S.E., suite 720
Calgary, AB T2G 4X3**

Title - Sujet : Virginia Falls Boardwalk and Arbor – Nahanni National Park Reserve	
Solicitation No. - N° de l'invitation : 5P420-19-0059/A	Date : May 23, 2019
Amendment No. - N° de modification : 002	
Client Reference No. - N° de référence du client : 1185.02	
GETS Reference No. N° de reference de SEAG : PW-19-00873752	

Solicitation Closes - L'invitation prend fin : At - à : 2 :00 PM On - le : June 18, 2019	Time Zone - Fuseau horaire MDT - HAR
---	--

F.O.B. - F.A.B. :
Plant - Usine : Destination : Other - Autre :

Address Enquiries to - Adresser toutes demande de renseignements à : Nathaniel Harrison

Telephone No. - N° de telephone : (403) 629-7652	Fax No. -N° de télécopieur : (866) 246-6893	Email Address – Courriel : nathaniel.harrison@canada.ca
--	---	---

Destination of Goods, Services, and Construction - Destination des biens, services, et construction :
Nahanni National Park Reserve
See Herein – Voir ici

TO BE COMPLETED BY THE BIDDER - À REMPLIR PAR LE SOUMISSIONNAIRE

Vendor/ Firm Name - Nom du fournisseur/ de l'entrepreneur :	
Address - Adresse :	
Telephone No. - N° de telephone :	Fax No. - N° de télécopieur :
Name of person authorized to sign on behalf of the Vendor/Firm Nom de la personne autorisée a signer au nom du fournisseur/ de l'entrepreneur	
Signature :	Date :

Amendment 002

This amendment is being raised to revise the tender package and answer questions.

A. Questions

- Q1.** Bridge Cribbing quantities are 8 each. Does that mean there are 8 sets (one per each abutment on a bridge) or 8 locations (two per bridge location)
- A1.** There will be 4 bridge sites with 2 cribs per site. A total of 8 cribs
- Q2.** Is it your intensions to span up to 24' on the bridge sections using 2 – 2 * 10 * 16' stringers in three locations across a span without a pier.
- A2.** Bridge span will vary as per site conditions, this design is to be used for spans between 12 and 24 feet.
- Q3.** There are no directions on where to apply the costs to construct the Bridge Decks and Stringers. Please provide details on number of bridges, their lengths and where to place the unit costs.
- A3.** Please see the amended price table.
- Q4.** S1, S2 & S3 do not have a plan view of the lower and upper benches to detail the tie-ins to the Arbour Posts. Could you provide this plan view detail showing degree of angles and dimensions?
- A4.** Please see drawing S3 for angle. The bench and post are not fastened together but are to be in contact. See 2/S3 top view for connection.
- Q5.** You show a plywood roof on the Arbour. Is the plywood supplied or does the contractor supply?
- A5.** This will be provided by PCA and is on site already
- Q6.** You reference compacted fill underneath the sleepers. Please detail the acceptable method to achieve the compact requested and whether this material is found in-place material or imported.
- A6.** Material can be manually compacted (manual tamper) for in-place material.
- Q7.** Section 01 11 00 3.4.4.4 & 3.4.4.5 reference returning the disturbed areas underneath the boardwalk to be removed to match existing. Is the contractor to imports materials to grade the area the match existing or work with the materials surrounding the area once the boardwalk has been removed?
- A7.** The contractor is to use existing materials in location, no material is to be imported. Ground is to be scarified with waste material to be removed. No seeding to occur. Simply match the conditions of the surrounding earth as best as possible with the material found in the location.
- Q8.** There may be some advantages to the project to begin prior to the Sept 3rd construction start up date. Would PCA look at changing this date to an earlier start up date.
- A8.** Bidders are to plan for work to start on September 3rd. There is potential that some work may be able to start earlier but it is not guaranteed.
- Q9.** Section 01 78 00 1.3.3 and .4 refer to providing spare parts and tools for the project. Can PCA develop list of spare parts and tools the contractor should provide on the project?
- A9.** Contractor is to provide 4 spare Jacks for the Arbor support system.

B. Revisions

The optional site visit will now use a float plane to transport bidders to the meeting. Location of pre-flight meeting to be determined and distributed to the registered bidders prior to the flight.

The site visit is to take place on June 5. Due to the remote nature of the site there is potential that weather could keep the plane grounded. Should this circumstance arise the flight and site visit will occur the next day, this approach will continue until June 8. Should the site visit not occur by June 8, the bidders conference will be held in the meeting room of the PCA office in Fort Simpson.

Delete: **SI03 OPTIONAL SITE VISIT**

Replace with:

SI03 OPTIONAL SITE VISIT

There will be an optional site visit on **June 5, 2019** at 8:30 AM.

PCA will be chartering a plane for the site visit. Due to the limited number of seats, only 1 representative will be allowed to attend the site visit.

Bidders must register and confirm attendance by May 29 in order to attend the site visit. Bidders that do not register prior to May 29 may not be able to attend. The location of the pre-flight meeting will be distributed to registered bidders.

Bidders will be responsible for all costs associated with travelling to and staying in Fort Simpson for the site visit. Bidders will be responsible for providing their own food, warm clothes and equipment for the site visit and should plan for a 5-hour round trip. Steel Toe boots are required. All other PPE is at the bidders discretion.

In: **Section 01 11 00**

Delete: **3.3.3.8.**

Replace With:

3.3.3.8. Construction of the arbor can only begin after September 3, 2019. This includes any alterations to the foundation of the platform supporting the arbor.

In: **Section 01 11 00**

Delete: **3.5.8**

Replace With:

3.5.8. Due to visitor use construction of the arbor and foundation cannot begin prior to September 3, 2019.

Delete: **Appendix 1 – Price Form**, in its entirety

Replace With: See attached

Note: Canada requires the attached revised Appendix 1 - Price Form to be used and received before the solicitation closing date and time. Failure to submit the revised Appendix 1 Price Form will result in your bid being deemed non-responsive.

Changes are shown in red.

ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED

APPENDIX 1 - COMBINED PRICE FORM

- 1) The prices per unit will govern in establishing the Total Extended Amount. Any arithmetical errors in this Appendix will be corrected by Canada.
- 2) Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of performing the part of the work to which that price applies.

Note: Bidders are reminded that it is their responsibility to include in their bid all work as described in the drawings and specifications. Pricing for work not accounted for in the Unit Price Table including but not limited to Mobilization, De-Mobilization, etc. is to be included in the Lump Sum Table.

LUMP SUM

The Lump Sum Amount designates Work to which a Lump Sum Arrangement applies.

- (a) Work included in the Lump Sum Amount represents all work not included in the unit price table.

Item	Specification Reference	Class of Labour, Plant or Material	Unit of Measurement	Estimated Quantity (EQ)	Total Amount (applicable tax(s) extra)
1	01 11 00	Mobilization & Demobilization	L.S.	1	\$
2	01 11 00	Arbour construction	L.S.	1	\$
3	01 11 00	Boardwalk removal	L.S.	1	\$
4	01 11 00	Drone Survey	L.S.	1	\$
LUMP SUM AMOUNT (LSA) Excluding applicable tax(s)					\$

UNIT PRICE TABLE

The Unit Price Table designates Work to which a Unit Price Arrangement applies.

- (a) Work included in each item is as described in the referenced specification section.
- (b) The Price per Unit shall not include any amounts for Work that is not included in that unit price Item.

Item	Specification Reference	Class of Labour, Plant or Material	Unit of Measurement	Estimated Quantity (EQ)	Price per Unit applicable tax(s) extra (PU)	Extended amount (EQ x PU) applicable tax(s) extra
1	Draw #V2 Draw #V3	Boardwalk Deck and Stringers	m	610	\$	\$
2	Draw #V2	Boardwalk Sleepers	each	180	\$	\$
3	Draw #V4 Draw #V5	Boardwalk Bridge Cribs	each	8	\$	\$
4	Draw #V4 Draw #V5	Boardwalk Bridge Handrails	m	45	\$	\$
5	Draw #V7 Draw #V8	Boardwalk Turnaround Platforms	m ²	30	\$	\$
6	Draw #V7 Draw #V8	Boardwalk Bridge Deck and Stringers	m	30	\$	\$
TOTAL EXTENDED AMOUNT (TEA) Excluding applicable tax(s)						\$

TOTAL BID AMOUNT (LSA +TEA) Excluding applicable tax(s)	\$
---	----