



# CFB Goose Bay Site Support Services Industry Day

Industry Engagement Day June 3rd, 2019



# CFB Goose Bay Air Force Base Location and Challenges

- Considered a semi-isolated location (nearest supply town outside of Goose Bay is 1100km away)
- Comprehensive Land Claim Agreement DOES NOT apply, yet Aboriginal Benefits considered due to close proximity to large indigenous population.
- A Strategic Operations Base (NORAD) which accommodates both Military and Civilian aircraft (ie: Air Canada)







2





### Agenda

TIME	SUBJECT	OPI
9:30-9:35	Housekeeping	Daniel Lalonde, Manager, PSPC
9:35-9:40	Opening remarks.	Janice MacDonald, DG CAAMS, PSPC
9:40-9:50	Overview of Stakeholder Engagement.	Daniel Lalonde, Manager, PSPC
9:50-10:20	Technical overview of the Logistics Requirement.	Goose Bay Technical Authority
10:20-10:40	Technical overview of Real Property Requirements	Goose Bay RP Ops Technical Authority
10:40-11:00	Break	
11:00-11:05	Overview of Contracting Requirements	Heather Murphy, PSPC
11:05-11:15	Final Questions and Answers	ALL
11:15 – 11:20	Closing Remarks.	Daniel Lalonde, Manager, PSPC





#### Janice MacDonald

Director General
COMMERCIAL AND ALTERNATIVE
ACQUISITIONS MANAGEMENT SECTOR








#### **Early Engagement**

**Daniel Lalonde** 

Manager, Meaford, Goose Bay and Alert Site Services Support Contracts

Public Services and Procurement Canada





# PSPC's SMART Procurement Approach

Early Engagement

Effective Governance

Benefits for Canadians

Independent Advice

6







# Introduction to 5 Wing Goose Bay



Major Andrew Vandor Commanding Officer 5 Mission Support Squadron





#### Outline





- History and Geography
- Operational Priorities
- Organizational Structure (org chart)
- Alternate Service Delivery (ASD) background & Way Forward
- Infrastructure
- Air Operations
- Accommodations
- Training Capabilities
- Operational Tempo
- SNIC Requirements
- Conclusions/Questions









### History and Geography









#### History

- Construction started in 1941
- Western terminus of the Trans-Atlantic air ferry route
- Cold War
  - > US and Allied presence
- Low-level flying training (until 2005)














- Area of Responsibility
  - > 294,330 km<sup>2</sup> (113,641 mi<sup>2</sup>)
  - Approximately the size of the United Kingdom
  - ➤ About 30,000 people









### **Operational Priorities**

- Support and sustain North American Aerospace Defence (NORAD) operations
- 2. Support and sustain Canadian and multi-national austere operations training
- 3. Operate the Goose Bay airfield
- 4. Provide air support (444 Sqn):
  - To operations and exercises within Labrador
  - As tasked by the Combined Air Operations Center in Winnipeg
  - ➤ As tasked by the Joint Rescue Coordination Center in Halifax










#### 5 Wing Org Chart



#### **UNCLASS**









#### Site Support Service Contract



Contract Awarded - September 2020 A
Post the final RFP by August 2019

Funded & Signed Requisition - July 2019 Industry Engagement – June 2019

Translation Bureau – April Mosting 19 19 18 RFP - May 2019

Draft SOW - May 2019

RFI posted on 21st August 201

Short Term Bridge Contract  $(2 + 2 \times 0)$  one year options)

Negotiated 1 year extension (2016-2017)

Negotiated 2 year extension (2014-2016) Second SSS Contract Awarded (2003-2014)

First SSS Contract Awarded (1998-2003)





### The Way Ahead





- Current Bridge Contract ends 31 March 2020, 1 option period remains.
- Next Site Services Support Contract will be in effect on 1 April 2021 until 31 March 2031 (10 year duration, with the possibility of 10 years of options) and will include the following main areas of support:
  - Project Management
  - > Logistics
  - ➤ Operations
  - > Engineering





#### The Way Ahead (Cont)





- Services being contracted out are:
  - Project Management
  - Logistics
- Supply/Material Processing Services
- > Transportation Services
- > Food Services
- > Accommodations Services
- ➤ Telecommunication and Information Systems Support Services
- > SNIC Requirements





## The Way Ahead (Cont)





- ➤ Operations
- ➤ Aviation Weather Services
- > Flight Operations
- > Transient Servicing
- ➤ Airfield Communications, Radar & Navigational / Landing Lights
- Security Services
- > Engineering
- ➤ Real Property
- > Construction Engineering and Maintenance Management
- > Facilities Maintenance
- > Optional Services







#### Infrastructure



















#### **Air Operations**

- Airfield Services
  - > 24/7 Transient Servicing
  - ➤ Refuelling, De-icing, LOX
- Air Traffic Services
  - > Tower: 24/7
  - ➤ Terminal: Mon Sat
  - Weather: Joint Met Centre







# Telecommunications & Information Systems





- Telecommunications & Info Systems (TIS)
  - > DND DWAN
  - ➤ DND Intranet (DIN)
  - > CSNI
  - > Auto-Von CSN
  - > WIFI
- Airfield Communications, Radar & Navigational Aids
  - > TACAN
  - > ILS
  - > ASR/SSR
  - > PAR
  - > RVR
  - > WADDS
  - Ceilometer







#### 5 Wing Accommodations





 use about 520 rooms currently, but 1000+ rooms available







«Environment inégalé pour défier les meilleurs»









#### **Training Capabilities**

- On-base Infrastructure
- Flying Training Area
- **Practice Target Area**
- Other land use













- Several operational and training buildings available
  - Classrooms
  - Command Post/Headquarters
  - Maintenance
  - Weapons storage
  - ➤ Gas hut
  - > Staging
- Ranges and training area
















- 130,000 km<sup>2</sup>
- Large altitude blocks up to 60,000 ft
- Low level flying down to 100 ft
- ■Complex terrain
- Day/night use authorized
- Licensed drop zones
- Air-to-Ground range (inert only)











- Located 65 NM south of Goose Bay
  - > Only accessible by air
- Accommodations, kitchen, and ablutions buildings
- 2 airstrips (5200 ft, 1500 ft)
- Air-to-Ground range
  - PGM drops and door gun training
- 360 degree small arms range and live fire FIBUA houses











#### Practice Target Area (Cont)









"Ultimate Environment to Challenge the Best"

5 Wing / 5 Escadre Goose Bay

«Environment inégalé pour défier les meilleurs»







#### **SNIC** Requirements

- Happy Valley-Goose Bay snowfall challenges
  - > Annual Average is approx 400 cm/year from Oct to Apr
  - ➤ Snowfall accumulation for this past winter (2018-19):
- ➤ Oct 87 cm
- ➤ Nov 89.4 cm
- ➤ Dec 54.8 cm
- ► Jan 174.8 cm
- ➤ Feb 55.4 cm
- ➤ Mar 52.8 cm
- ➤ Apr 81.4 cm
- > Total: 603.8 cm
  - ➤ Only three other seasons have exceeded 600 cm, all occurring in the 1980s with 735 cm in 1984-1985 being the highest amount on record.





### **SNIC Operations** (Cont)









Building 174





### SNIC Operations (Cont)







Hangar 5

Hangar 7

Building 371 Fuel Tanks



#### **UNCLASS**

### **SNIC Operations** (Cont)







Airfield close to Control Tower





#### **Operational Tempo**









#### 2018

Ground EXs/Trg: KSK winter warfare EX Northern Sojourn

EX Terra Traverse

Multiple 5 CRPG events

US and German Army CE training

Flying Ops – EXs:

Multiple GAF A319 and 340

Type Rating

GAF A400 NVG Low level

3 Wg CF188 weapon drops

NORAD NWS assessment









- Small cadre of military personnel
- Large infrastructure portfolio
- Complex and diverse training environment
- Significant capabilities to support wide range of training and operations
- It's all about:
  - Working together
  - Maintaining strong relationships with the community









## Questions



#### Goose Bay RP Industry Day















#### **Outline**

- ADM(IE) who are we?
  - -Authorities, Responsibilities and Accountability
  - -Centralisation
- Partnership
  - -Building ownership
- Planning



#### RP Ops North - Northern Sites



#### Goose Bay:


- 600+ buildings and structures
- Military and Commercial Airport
- PTA

### RP OPS major objectives:

- Planning Cycles & Budgets
- Coordination between PSPC, DCC and Contractor
- Reporting
- RP projects' funding



#### The Means: Consolidation ...





### **Partnership**

- Building ownership
- No walk-by policy
- Innovation No SALY (same as last year)



### **Planning**

- Portfolio Elements
- Project approval process RPOC
- Deferred Maintenance List
- Facilities Condition Index & Facilities Condition Assessment



#### RP Ops North- What Do We Do

- Planning, Scheduling, Contracting, Compliancy, Training, Environmental
- Oversight of: Preventive and Corrective M&R, Cleaning, Life Safety, Urgent / Emergency projects, Engineering, RP Projects, RP Technical Authority
- Coordination of Municipal Services (Utilities, PILT, Grounds)
- RP Transactions, Leases, Occupancy Planning, Transfers, Agreements

List of Facility Maintenance services:

Hard Services	Soft Services	Support Services
Exterior Building	Emergency Response Plan	Service Management and Coordination
Interior Building	Environmental Compliance	Job Tracking and Management
HVAC Systems	Waste Disposal	Maintenance Program Implementation
Plumbing Systems	Cleaning and Janitorial Services	Plan and Drawing Management
Electrical Systems	ITM Reporting	Budget and Financial Planning
Elevators, Cranes, and Lifting Systems	Roads and Grounds Services	Specialty Expertise for AWR Work
Generators	Range and Training Area (RTA) Services	Toll Free Trouble Call Help Desk Services
Door Systems	Computerized Maintenance Reporting System	
Fire Prevention Systems   ITM		
Facility Access Requirements		



### **Questions?**





### **Contracting Requirement**

**Heather Murphy** 

Contracting Authority Goose Bay Site Services Support Contract

**Public Services and Procurement Canada** 





### **Term of Contract**

- Initial Contract Period
  - 10 Years, Firm Fixed Pricing

### **Option Periods**

10 years total,

- 1 year option periods; or
- 2, 5 year option periods



# Changes to the Requirement

- Security
- Resources

### **Security Requirements**

At Contract Award

 Reliability, with the exception of the resources listed in Annex G



### **Resource Requirements**

 Only 9 Mandatory resources being evaluated and required at bid closing

 Specific resources that are required at time of Contract award are listed in Annex G



## **Next Steps**

- Summary of Feedback, PSPC posting July 2019
- Site tour, July 2019

- RFP release, August 2019
- RFP close, November 2019



# **QUESTIONS?**