

i	Stamp Page.....	1
ii	Table of Contents.....	3
iii	List of Drawings.....	1

## **DIVISION 00 — PROCUREMENT AND CONTRACTING REQUIREMENTS**

### **DIVISION 01 - GENERAL CONDITIONS**

00 10 10	- General Instructions.....	5
01 14 10	- Scheduling and Management of Work .....	5
01 16 10	- Materials Supplied by Departmental Rep .....	2
01 33 00	- Submittal Procedures .....	5
01 35 24	- Special Procedures on Fire Safety .....	4
01 35 29	- Health and Safety Requirements.....	9
01 35 43	- Environmental Procedures.....	2
01 42 13	- Abbreviations and Acronyms .....	12
01 45 00	- Testing and Quality Control .....	2
01 50 00	- Temporary Facilities and Controls.....	6
01 61 00	- Common Product Requirements.....	3
01 74 11	- Cleaning.....	2
01 74 22	- Construction Demolition Waste Management.....	2
01 77 00	- Closeout Procedures .....	1
01 78 00	- Closeout Submittals .....	6
01 79 00	- Demonstration and Training .....	2
01 91 13	- General Commissioning (Cx) Requirements.....	9
01 91 41	- Commissioning- Training.....	3

### **DIVISION 02 — EXISTING CONDITIONS**

02 41 21	- Selective Demolition .....	5
----------	------------------------------	---

### **DIVISION 03 — CONCRETE**

03 10 00	- Concrete Forming and Accessories .....	4
03 20 00	- Concrete Reinforcing.....	4
03 30 00	- Cast-In-Place Concrete .....	9
03 35 00	- Concrete Finishing.....	3
03 41 00	- Precast Structural Concrete.....	5

### **DIVISION 04 — MASONRY**

04 04 99	-Masonry for Minor Works.....	7
----------	-------------------------------	---

### **DIVISION 05 — METALS**

05 12 23	-Structural Steel for Buildings .....	7
05 50 00	- Metal Fabrications .....	5
05 50 10	- Architectural Metal Fabrications .....	3

### **DIVISION 06 — WOOD, PLASTICS, AND COMPOSITES**

06 61 00	- Fibreglass Reinforced Plastics .....	3
----------	--	---

### **DIVISION 07 — THERMAL AND MOISTURE PROTECTION**

07 21 13	- Board Insulation.....	3
07 21 19	- Foamed-In-Place Insulation.....	2
07 26 23	- Subgrade Gas and Vapour Membrane .....	3
07 27 00.02	- Air Barriers - Performance .....	4
07 43 42	- Composite Metal Building Panels .....	6
07 46 19	- Steel Siding.....	5
07 62 00	- Sheet Metal Flashing and Trim.....	5
07 84 00	- Firestopping.....	4

07 92 00 - Joint Sealants .....	5
<b>DIVISION 08 — OPENINGS</b>	
08 22 00 - Reinforced Plastic Doors and Frames .....	4
08 33 23 – Overhead Coiling Doors .....	4
08 71 00 - Door Hardware .....	8
08 80 50 - Glass and Glazing .....	5
<b>DIVISION 09 — FINISHES</b>	
09 21 16 - Gypsum Board Assemblies.....	4
09 67 23 - Resinous Flooring.....	4
09 91 10 - Painting.....	7
<b>DIVISION 10 — SPECIALTIES</b>	
10 28 14 - Toilet and Bath Accessories .....	2
<b>DIVISION 20 — GENERAL MECHANICAL</b>	
20 05 01 – Common Work Results for Mechanical.....	16
20 05 53 – Mechanical Identification .....	6
<b>DIVISION 22 — PLUMBING</b>	
22 05 05 - Installation of Pipework.....	5
22 05 19 - Meters, Gauges and Instruments.....	8
22 05 23 - Valves - Process.....	3
22 05 23.01 - Valves - Bronze .....	4
22 05 29 - Hangers and Supports for HVAC Piping and Equipment.....	9
22 07 15 - Thermal Insulation for Piping .....	6
22 08 02 - Cleaning and Start-Up of Mechanical Piping Systems (2) .....	3
22 11 16 - Domestic Water Piping.....	5
22 13 18 - Drainage Waste and Vent Piping - Plastic .....	3
22 20 13 - Pressure Piping .....	5
22 30 00 – Booster Pumps .....	8
22 30 05 - Domestic Water Heaters .....	2
22 40 00 - UV Disinfection Equipment .....	7
22 42 01 - Plumbing Specialties and Accessories.....	7
22 42 03 - Commercial Fixtures .....	3
<b>DIVISION 23 — HEATING VENTILATING AND AIR CONDITIONING</b>	
23 05 01 - Use of Vac Systems During Construction .....	1
23 05 93 - Testing, Adjusting and Balancing for Air Distribution Systems .....	6
23 05 94 - Pressure Testing of Ducted Air Systems .....	3
23 07 13 - Duct Insulation.....	5
23 31 13 - Metal Ducts - Low Pressure To 500 Pa (2).....	6
23 33 00 - Air Duct Accessories .....	6
23 34 00 – HVAC Fans.....	3
23 37 13 - Diffusers, Registers and Grilles (2) .....	3
23 37 20 - Louvres, Intakes and Vents (2) .....	3
23 73 11 - Air Handling Units - Packaged .....	5
<b>DIVISION 25 — INTEGRATED AUTOMATION</b>	
25 05 01 - EMCS- General Requirements .....	7
<b>DIVISION 26 — ELECTRICAL</b>	
26 05 00 - Common Work Results for Electrical.....	11
26 05 20 - Wire and Box Connectors (0-1000 V).....	2
26 05 21 - Wires and Cables (0-1000 V) .....	3
26 05 28 - Grounding - Secondary.....	3
26 05 29 - Hangers and Supports for Electrical Systems.....	2

26 05 31 - Splitters, Junction, Pull Boxes and Cabinets.....	1
26 05 32 - Outlet Boxes, Conduit Boxes and Fittings.....	2
26 05 34 - Conduits, Conduit Fastenings and Conduit Fittings .....	3
26 12 16.01 - Dry Type Transformers Up To 600 V Primary.....	2
26 24 16.01 - Panelboards Breaker Type .....	3
26 27 26 - Wiring Devices .....	3
26 28 16.02 - Moulded Case Circuit Breakers.....	3
26 28 23 - Disconnect Switches - Fused and Non-Fused.....	1
26 29 10 - Motor Starters To 600 V .....	3
26 50 00 - Lighting.....	2
26 52 00 - Emergency Lighting .....	2
26 53 00 - Exit Signs.....	2
26 82 39.01 - Unit Heaters - Electric .....	2
<b>DIVISION 27 — COMMUNICATIONS</b>	
27 10 05 - Structured Cabling for Communications Systems .....	6
<b>DIVISION 28 — ELECTRONIC SAFETY AND SECURITY</b>	
28 13 00 - Access Control.....	8
28 31 00.01 - Addressable Fire Alarm System .....	11
<b>DIVISION 31 — EARTHWORK</b>	
31 05 16 - Aggregate Materials.....	3
31 23 00 - Excavation and Fill for Foundations.....	8
31 23 33.01 - Excavating, Trenching, Backfilling .....	7
31 32 19.01 - Geotextiles .....	3
<b>DIVISION 32 — EXTERIOR IMPROVEMENTS</b>	
32 11 16.01 - Granular Subbase.....	6
32 11 23 - Granular Base Course .....	3
32 12 16 - Asphalt Paving.....	2
32 15 60 - Roadway Dust Control.....	2
32 16 15 - Concrete Walks, Curbs and Gutters.....	2
32 17 23 - Pavement Markings .....	2
32 91 19.13 - Topsoil Placement and Grading.....	4
32 92 19.13 - Mechanical Seeding.....	4
<b>DIVISION 33 — UTILITIES</b>	
33 11 16 - Site Water Utility Distribution Piping .....	6
33 42 13 - Pipe Culverts.....	3
33 65 73 - Concrete Encased Duct Banks and Manholes .....	4
<b>DIVISION 34 — TRANSPORTATION</b>	
34 71 13.23 - Bollards.....	2
<b>DIVISION 40 — PROCESS INTEGRATION</b>	
40 05 00 - Common Work Results for Process Integration .....	13
<b>APPENDIX A</b>	
Construction Phase Commissioning Plan .....	54

END OF SECTION

**CIVIL**

C100 EXISTING SITE PLAN  
C101 SITE WORKS  
C102 SITE EXCAVATION PLAN AND EROSION CONTROL PLAN  
C103 MISCELLANEOUS SECTIONS AND DETAILS

**STRUCTURAL**

S100 FOUNDATION PLAN, SECTIONS AND DETAILS  
S200 ATTIC FLOOR PLAN, SECTIONS AND DETAILS  
S300 ROOF FRAMING PLAN, SECTIONS AND DETAILS

**ARCHITECTURAL**

A101 DEMOLITION PLAN  
A102 FLOOR PLANS  
A111 REFLECTED CEILING AND ROOF PLANS  
A201 BUILDING ELEVATIONS  
A301 BUILDING SECTIONS  
A311 WALLS SECTIONS  
A401 STAIR SECTION AND PLAN  
A501 DETAILS  
A502 DETAILS  
A503 DETAILS  
A602 SCHEDULES AND MISC DETAILS

**MECHANICAL**

M101 FLOOR PLAN, DETAILS AND SCHEDULES – SANITARY AND DOMESTIC PLUMBING  
M102 FLOOR PLAN, DETAILS AND SCHEDULES – VENTILATION AND CONTROLS  
M103 DETAILS AND SCHEMATICS – VENTILATION AND CONTROLS  
M104 FLOOR PLAN – MECHANICAL PROCESS EQUIPMENT  
M105 DETAILS AND SECTIONS – MECHANICAL PROCESS EQUIPMENT

**ELECTRICAL**

E100 SITE PLAN AND DETAILS  
E102 GROUND AND ATTIC FLOOR PLAN – LIGHTING LAYOUT  
E103 GROUND AND ATTIC FLOOR PLAN – POWER LAYOUT AND SCHEDULES  
E104 GROUND AND ATTIC FLOOR PLAN – COMMUNICATIONS LAYOUT  
E105 SINGLE LINE DIAGRAM  
E106 PROCESS CONTROL SCHEMATIC  
E107 PANEL LEGENDS

**END OF SECTION**