

## PROJECT MANUAL VOLUMES

Volume 1 of 1 .....Division 00 to Division 32

### VOLUME 1 of 1

#### Introductory Information

Section 00 01 10 - Table of Contents .....	2
Section 00 01 15 - List of Drawing Sheets .....	1

#### GENERAL REQUIREMENTS SUBGROUP

##### DIVISION 01 GENERAL REQUIREMENTS

Section 01 11 00 - Summary of Work.....	4
Section 01 14 00 - Work Restrictions .....	2
Section 01 25 13 - Product Substitution Procedures.....	2
Product Substitution Request Form .....	1
Section 01 26 13 - Requests for Information .....	3
Section 01 29 73 - Schedule of Values .....	1
Section 01 31 19 - Project Meetings.....	1
Section 01 32 16.19 - Construction Progress Schedule - Bar (GANTT) Chart .....	3
Section 01 32 33 - Photographic Documentation.....	2
Section 01 33 00 - Submittal Procedures .....	4
Section 01 41 00 - Regulatory Requirements .....	2
Section 01 45 00 - Quality Control.....	6
Section 01 52 00 - Construction Facilities .....	2
Section 01 61 00 - Common Product Requirements .....	5
Section 01 74 11 - Cleaning .....	2
Section 01 74 21 - Construction/Demolition and Waste Management and Disposal.....	5
Section 01 77 00 - Closeout Procedures.....	2
Section 01 78 00 - Closeout Submittals .....	4
Section 01 91 13 - General Commissioning Requirements .....	5
Section 01 91 31 - Commissioning Plan .....	1
Section 01 91 33 - Commissioning Forms .....	2
Commissioning forms .....	6
Section 01 91 41 - Commissioning Training.....	3

#### FACILITIES CONSTRUCTION SUBGROUP

##### DIVISION 03 CONCRETE

Section 03 10 00 - Concrete Forming and Accessories .....	3
Section 03 20 00 - Concrete Reinforcement .....	3
Section 03 30 00 - Cast-in-Place Concrete .....	7

## **FACILITY SERVICES SUBGROUP**

### **DIVISION 26 ELECTRICAL REQUIREMENTS**

Section 26 05 01 - Common Work Results - Electrical .....	6
Section 26 05 05 - Work in Existing Building.....	2
Section 26 05 20 - Wire and Box Connectors 0 – 1000V .....	1
Section 26 05 21 - Wires and Cables (0-1000V).....	1
Section 26 05 32 - Conduit Boxes and Fittings .....	1
Section 26 05 44 - Installation of Cables in Trenches and in Ducts.....	5
Section 26 09 24 - Exterior Lighting Control.....	3
Section 26 24 17 - Panelboards Breaker Type .....	2
Section 26 28 21 - Moulded Case Circuit Breakers .....	1
Section 26 43 13 - Surge Protection Device (SPD).....	4
Section 26 50 00 - Lighting .....	4

## **SITE AND INFRASTRUCTURE SUBGROUP**

### **DIVISION 31 EARTHWORK**

Section 31 05 16 - Aggregate Materials .....	4
Section 31 23 33.01 - Excavating, Trenching And Backfilling .....	6
Section 31 63 23 - Bored Concrete Piles .....	3

### **Division 32 - Exterior Improvements**

Section 32 12 16 - Asphalt Paving .....	3
---	---

**END OF SECTION**

**LIST OF DRAWINGS SHEETS** (Drawings dated 2019 08 16)

<u>Sheet Number</u>	<u>Sheet Name</u>
<b>ELECTRICAL</b>	
E1	Electrical Site Plan - Demolition
E2	Electrical A1 Administration Building and C12 Powerhouse Plans and Details - Demolition
E3	Electrical Site Plan – New Layout, Schedules and Details
E4	Electrical – A2 – GO Building Plan – New Layout, Pole base details and Partial Single line Diagram

**END OF SECTION**