Hard Ground Dredging and Sediment Remediation Campbell River Harbour Campbell River, BC Project No. F5211-190340

**ADDENDUM No. 2** 

Page 1 of 1 September 10<sup>th</sup>, 2019

The following revisions supersede the information contained in the original drawings and specifications issued for the above-named project, to the extent referenced and shall become a part thereof. No considerations will be allowed for extras due to the Contractor, or to any Subcontractors or Supplier, not being familiar with this Addendum.

## **ANSWERS TO BIDDER QUESTIONS**

**QUESTION 1:** Will the boats and floats be relocated to facilitate barge access to the proposed dredge areas? There is very little clearance to turn a barge of the specified capacities into the south dredge area in particular.

<u>ANSWER 1</u>: Boats will be relocated by the OWNER to facilitate dredging operation. Contractor to notify OWNER 48 hours for any required boat movements. The finger timber floats can be shorten temporarily to allow barge access at Contractor's expense.

-----

**END OF ADDENDUM No. 2**