

<u>DIVISION</u>	<u>SECTION</u>	<u>NO. OF PAGES</u>
DIVISION 00	00 01 10 - Table of Contents	2
	00 01 15 - List of Drawings	1
DIVISION 01	01 10 01 - General Requirements	5
	01 29 00 - Payment Procedures	3
	01 32 16 - Construction Progress Schedule - Critical Path Method (CPM)	9
	01 33 00 - Submittal Procedures	4
	01 35 24 - Special Fire Safety Procedures	3
	01 35 25 - Special Procedures on Lockout Requirements	4
	01 35 29 - Health and Safety Requirements	9
	01 35 43 - Environmental Procedures	3
	01 41 00 - Regulatory Requirements	1
	01 45 00 - Quality Control	3
	01 56 00 - Temporary Barriers and Enclosures	1
	01 61 00 - Common Product Requirements	4
	01 73 00 - Execution	2
	01 74 11 - Cleaning	2
	01 74 19 - Waste Management and Disposal	2
	01 77 00 - Closeout Procedures	1
	01 78 00 - Closeout Submittals	4
DIVISION 02	02 40 00 - Demolition	2
DIVISION 09	09 91 23 - Painting	3
DIVISION 20	20 04 00 - Mechanical General Requirements	7
	20 05 00 - Basic Mechanical Materials and Methods	9
DIVISION 22	22 11 18 - Plumbing Piping Valves and Fittings	3
	22 42 01 - Plumbing Specialties and Accessories	2
DIVISION 23	23 34 00 - Commercial Fans	2
DIVISION 26	26 05 00 - Common work results for electrical	11
	26 05 20 - Wire and box connectors (0-1000 v)	2
	26 05 21 - Wires and cables (0-1000 v)	3
	26 05 28 - Grounding – secondary	3
	26 05 29 - Hangers and supports for electrical systems	3
	26 05 31 - Splitters, junction, pull boxes and cabinets	2
	26 05 34 - Conduits, conduit fastenings and conduit fittings	4
	26 24 16.01 - Panelboards breaker type	3
	26 28 16.02 - Moulded-case circuit breakers	2
	26 28 23 - Disconnect switches fused and non-fused	2
	26 29 23 - Variable frequency drives and vfd control cabinet	7
	26 80 00 - Commissioning of electrical systems	4