

Amendment 001

Amendment 001 is raised to:

- 1) Incorporate Addendum #1. Please see Addendum #1 attached.
- 2) Revised BA06 Construction Time in the ITT document

The addendum will form part of the Contract Documents. All other terms and conditions remains unchanged.

Addendum #1

Summary of Work

Section Summary of Work, Clause 1.6 Commencement and Completion

1. Delete 1.6.1 and REPLACE with: "The float must be removed from the "temporary storage facility" by August 21st, 2020. Work must be completed by Dec 31st, 2020."

Section 5 Structural Demolition

Clause 5.4

2. ADD: "5.4.2 Departmental Representative must be allowed access to Contractor's Demolition site with 1 week written notification given to the Contractor:

Question and Answer

Q1: Once the float is towed to our facility, can it be stored until we haul it out? Further to this question, is there a maximum duration that it can be stored?

(We intend on hauling it out at a shipyard but the hauling is subject to availability)

A1: The float must be removed from the "temporary storage facility" by August 21st,2020. The Contractor may store the float at their facility but the contract must be completed by December 31st, 2020. Contractor is responsible for any liability in the moving and storage of the float at Contractor's proposed location. Departmental Representative must be allowed access to Contractor's storage facility with 1 week notification given to the Contractor.

END OF ADDENDUM