



**RETURN BIDS TO:**

**RETOURNER LES SOUMISSIONS À:**

Réception des soumissions - TPSGC / Bid Receiving -  
PWGSC

1550, Avenue d'Estimauville

1550, D'Estimauville Avenue

Québec

Québec

G1J 0C7

**SOLICITATION AMENDMENT  
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise  
indicated, all other terms and conditions of the Solicitation  
remain the same.

Ce document est par la présente révisé; sauf indication contraire,  
les modalités de l'invitation demeurent les mêmes.

**Comments - Commentaires**

**Vendor/Firm Name and Address**

Raison sociale et adresse du  
fournisseur/de l'entrepreneur

**Issuing Office - Bureau de distribution**

TPSGC-PWGSC

601-1550, Avenue d'Estimauville

Québec

Québec

G1J 0C7

<b>Title - Sujet</b> Revitalisation du havre Grosse-Ile	
<b>Solicitation No. - N° de l'invitation</b> F3731-190013/A	<b>Amendment No. - N° modif.</b> 003
<b>Client Reference No. - N° de référence du client</b> F3731-190013	<b>Date</b> 2020-09-04
<b>GETS Reference No. - N° de référence de SEAG</b> PW-\$QCM-041-17972	
<b>File No. - N° de dossier</b> QCM-0-43076 (041)	<b>CCC No./N° CCC - FMS No./N° VME</b>
<b>Solicitation Closes - L'invitation prend fin</b> <b>at - à 02:00 PM</b> <b>on - le 2020-09-24</b>	<b>Time Zone</b> <b>Fuseau horaire</b> Heure Avancée de l'Est HAE
<b>F.O.B. - F.A.B.</b> <b>Plant-Usine:</b> <input type="checkbox"/> <b>Destination:</b> <input checked="" type="checkbox"/> <b>Other-Autre:</b> <input type="checkbox"/>	
<b>Address Enquiries to: - Adresser toutes questions à:</b> Beauchesne, Sonia	<b>Buyer Id - Id de l'acheteur</b> qcm041
<b>Telephone No. - N° de téléphone</b> (418) 576-9803 ( )	<b>FAX No. - N° de FAX</b> (418) 648-2209
<b>Destination - of Goods, Services, and Construction:</b> <b>Destination - des biens, services et construction:</b>	

**Instructions: See Herein**

**Instructions: Voir aux présentes**

<b>Delivery Required - Livraison exigée</b>	<b>Delivery Offered - Livraison proposée</b>
<b>Vendor/Firm Name and Address</b> <b>Raison sociale et adresse du fournisseur/de l'entrepreneur</b>	
<b>Telephone No. - N° de téléphone</b> <b>Facsimile No. - N° de télécopieur</b>	
<b>Name and title of person authorized to sign on behalf of Vendor/Firm</b> <b>(type or print)</b> <b>Nom et titre de la personne autorisée à signer au nom du fournisseur/</b> <b>de l'entrepreneur (taper ou écrire en caractères d'imprimerie)</b>	
<b>Signature</b>	<b>Date</b>

## Amendment 003

This amendment is raised to:

- A. Extend the solicitation closing date
- B. Answer questions from bidders

### A. Solicitation Closing Date

The closing date for solicitation F3731-190013/A, titled "Harbour revitalization Grosse-Ile (Magdalen Islands)", is extended from September 17, 2020 until **September 24, 2020 at 2:00 PM**.

If you have already submitted your bid, you are invited to send us your revisions, where necessary, by fax to 418-648-2209. Please indicate the solicitation number on all correspondence.

### B. Questions and Answers


**Q15.** In the Specifications, the work shall be completed by March 31<sup>st</sup>, 2022, on the other hand the slabs shall be installed by March 31<sup>st</sup>, 2021. Can you confirm that the completion date of the work is in 2021 or 2020? Also, are there any delivery milestones to be observed or periods that certain work such as dredging is not allowed?

**A15.**

1. Regarding the construction of concrete slabs, **the requirement of March 31, 2021 is withdrawn**. Note that if it is precast slabs, the manufacture plant must comply with CAN / CSA A 23.4.
2. **Maritime** work (in water) will be **prohibited** between April 15<sup>th</sup> and August 15<sup>th</sup> in order to not disturb fishing activities and to respect environmental constraints (July 16<sup>th</sup> to August 10<sup>th</sup>);
3. More specifically, **dredging** work will be **prohibited** in the entrance channel between July 16<sup>th</sup> and August 10<sup>th</sup>, i.e. during the period of maximum concentration of American lobster and rock crab larvae;
4. Land works will be **permitted** during this period (between April 15<sup>th</sup> and August 15<sup>th</sup>) but within the limits of the construction site.

**Q16.** Is it possible to have more details on the existing floating docks system that is to be removed? (anchor blocks on the sea bottom and the number / cables / etc ...)

**A16.** The floating docks with blocks and chains to be handed over to Departmental Representative is made up of 3 series of 2 anchor blocks spaced about 10 m from the floating dock line (see sketch on next page)



- Q17.** About precast concrete slabs.  
Our suppliers tell us that the slabs requested do not have enough steel reinforcement to withstand the constraints of transport.  
With 6.096m in length, it would take two rows of steel and a little more thickness to keep the 2 rows apart.  
The other option would be to cut the slabs in half to make 3.048m sections  
Kindly validate the design and specify the requirements.
- A17.** The use of precast slabs of the same dimensions had been carried out without problem in the past for other projects in the Magdalen Islands. So adapt handling and transportation methods in order to not damage precast slabs.
- Q18.** In order to be able to validate the conditions that may influence the execution of the work and optimize our service offer, a site visit must be carried out.  
However, the flights and prerequisite for offer implies a certain additional time to prepare our service offer.  
Therefore, we ask you to extend tender period of  $\pm 3$  days.
- A18.** Please see section A.

**ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED**