

ATLANTIC PILOTAGE AUTHORITY

HERRING COVE BREAKWATER REPLACEMENT

CONTRACT NO. 190248.01

ADDENDUM NO. 2

September 10, 2020

(To be added to and made part of the Tender Documents)

The following changes or modifications shall be made to the Tender Documents:

TO THE SPECIFICATIONS

SECTION 01 14 00 – WORK SCHEDULING AND OPERATING RESTRICTIONS

Page 1, add the following to the end of subsection 1.1.2:

“Materials required to construct temporary roadway (from end of Shore Road to breakwater) and work areas to allow for construction equipment access, are permitted to be transported to/from the site via Shore Road; however transport of such materials is to be carried out in an expedited manner as noted in Part 1.1.3 herein.”

Page 1 delete subsection 1.1.3 and replace with the following:

- .3 Intent is for Contractor to mobilize equipment and materials for temporary works (i.e. materials for temporary roadway and work areas for construction equipment access) that are to be transported to site via Shore Road in an expedited manner (approximately 1 to 2 weeks) so as to minimize disturbance to neighboring properties. Demobilization from site to is proceed in a similar manner. No such restrictions apply to equipment and materials transported to/from the Site via barge or marine plant.

Page 1, add new subsection 1.1.6, as follows:

- .6 Contractor is not permitted to use the concrete deck of the existing Herring Cove Breakwater (to remain) to assist with the breakwater replacement construction (i.e. support of equipment and/or materials). Loading on concrete deck to be kept to a minimum (i.e. personnel).

TO THE DRAWINGS

DRAWING S02 - NEW BREAKWATER PLAN AND SECTIONS

Revise Note 2, as follows:

...as directed by the engineer **and in such a manner so as to not undermine the existing timber crib structure which is to remain.**"

DRAWING S03 - NEW BREAKWATER SECTIONS

Revise Note 2, as follows:

...as directed by the engineer **and in such a manner so as to not undermine the existing timber crib structure which is to remain.**"

CBCL Limited
September 10, 2020