

**Canadian Nuclear Safety Commission  
Bid Solicitation # 5000055100  
Amendment 2  
January 5, 2021**

---

- 1) At Section 1.2 of Part 1, General Information:

**INSERT**

The Contract period will be approximately 8 months, from the Contract award date.

---

- 2) At Attachment 1 to Part 4, Technical Criteria:

**DELETE**

Total Available Points: 80 Points

Minimum Pass Mark (70%): 56 Points

**INSERT**

Total Available Points: 70 Points

Minimum Pass Mark (70%): 49 Points

---

- 3) At Section 6.0 of Annex A, Statement of Work:

**DELETE**

*In its entirety*

**INSERT**

The Contractor must submit the following Deliverables according to the schedule below:

<b>Deliverable</b>	<b>Date</b>	<b>Delivery Location</b>	<b>Description</b>
Kick off Meeting	No later than two (2) weeks after contract award	CNSC Head Office, or via Tele/Videoconference	To clarify the proposed approach, work plan and schedule to ensure achievement of the objectives. The Contractor shall outline the path forward with the above purpose in mind.  This meeting will also identify where supporting documentation is needed.

Create Project Schedule	No later than two (2) week after Kick off Meeting.	Electronic Delivery	To outline the project plan, with tasks and deliverables, and timelines that will promote clear communication to help ensure the effective and timely delivery of each project component.
Progress Meetings	Weekly/Bi-weekly	CNSC Head Office, or via Tele/Videoconference	To assess the degree to which the agreed project objectives are being achieved as planned and to facilitate timely adjustments (if necessary) to ensure the project success.  Progress meetings will be followed by email correspondence summarizing the current status of the project activities and agreements made during the progress meetings.
Task #1	By March 31, 2021	Electronic Delivery	Three hypothetical preliminary descriptions of the hazards and activities of nuclear fusion technology facilities
Task #2	By April 30, 2021	Electronic Delivery	Baseline Report on the status of the CNSC's Regulatory Framework
Task #3	By April 30, 2021	Electronic Delivery	Initial Assessment Report
Task #4	By May 30, 2021	CNSC Head Office, or via Tele/Videoconference	Presentation on CNSC's Readiness to review a fusion application

Task #5	By June 30, 2021	Electronic Delivery	Final Overview Report
Task #6	By October 31, 2021	CNSC Head Office, or via Tele/Videoconference	Presentation and Communication Materials on Final Overview Report

4) At Annex B, Basis of Payment:

**DELETE**

*In its entirety*

**INSERT**

In consideration of the contractor satisfactorily completing all of its obligations under the contract, the contractor will be paid a firm all inclusive price in accordance with the following deliverables. FOB destination, Customs duties are included and Applicable Taxes are extra.

Deliverable	Description	Percentage of Contract Value	Firm Price
Task #1	Three hypothetical preliminary descriptions of the hazards and activities of nuclear fusion technology facilities.	40%	\$ To be inserted at Contract award
Task #2	Baseline Report on the status of the CNSC's Regulatory Framework.	15%	\$ To be inserted at Contract award
Task #3	Initial Assessment Report.	15%	\$ To be inserted at Contract award
Task #4	Presentation on CNSC's Readiness to review a fusion application.	5%	\$ To be inserted at Contract award
Task #5	Final Overview Report.	20%	\$ To be inserted at Contract award
Task #6	Presentation and Communication Materials on Final Overview Report	5%	\$ To be inserted at Contract award

---

<b>TOTAL (Sum of Task #1 to Task #6)</b>	<b>\$ To be inserted at Contract award</b>
--	--