



Procurement Hub – Ottawa Office,
Station 9N089B, 9th Floor,
200 Kent Street,
Ottawa, Ontario K1A 0E6

January 24, 2021

ADDENDUM NO. 3

Subject: **Request for Proposal (RFP) - FP802-210006**

Title: **Carbon footprint analysis of five salmonid aquaculture technologies**

Dear Sir/Madam:

Further to the above-mentioned Invitation to Tender, this **Addendum no.3** is to advise potential bidders of the following Question & Answer:

Question 7:

We saw that the draft report should be delivered approximately at the beginning of June, while the final report is to be delivered in November. We would need to know the reason of this time gap between the draft and the final report.

Should the DRAFT REPORT delivered in June include the results of the CFP analysis and the case studies? Or is it only to show of the report will be structured, and the final version with the final results could be finalized in the following months?

I hope you can help clear this doubt, since we are planning the milestones and timelines of the project.

Answer 7:

The draft report, due in June, should build upon the 'report scope' deliverable and demonstrate further progress on the development and content of the report. The time allocated between the delivery of the draft and final report is to allow the DFO Project Authority the opportunity to periodically review and provide feedback on the consultants work towards the final report. It is not expected that the final results will be presented in the draft report in June.

All other terms and conditions remain unchanged.

Yours truly,

Stéphane Julien

Acting Team Leader
Procurement Hub, Materiel and Procurement Services
Fisheries and Oceans Canada
200, Kent Street, Ottawa, ON, K1A 0E6, CANADA
Telephone: (343)-548-5181
Email: Stephane.Julien2@dfp-mpo.gc.ca