RFP 20-58089 Q&A 3 A&B

Pourriez-vous clarifier ce qui est attendu le 31 aout, 20217

Est-ce;
Q3a. L'usine doit-étre opérationnelle et I'intégration de toutes les ‘applications’
(ERP, LIMS, CMMS et MES) complétée ? Non, seules les applications ERP, LIMS et
CMMS doivent étre définie et les appels d’offres lancés. Pour le MES, le URS
devrait-étre défini uniguement. Pour les dates de mise en service, le ERP devrait
étre opérationnel le premier suivi du CMMS et du LIMS en paralléle.

ou
Q3b.Uniguement la sélection des ‘applications’, incluant la définition de
I'architecture, et une planification de mise en ceuvre afin que I'usine soit
opérationnelle? Voir réponse Q1.

A3. Pourriez-vous clarifier vos attentes vise a vis du réle du fournisseur sélectionné?

Ce dernier est-il responsable de la mise en ceuvre au nom du CNRC a titre d'intégrateur des
solutions Tl et outils requis pour le bon fonctionnement de I'usine?

Le fournisseur doit écrire les URS, revoir les offres et proposer I'achat d’un systéme en
équipe avec le BMC. Une fois le fournisseur choisi, il doit mettre en place le plan
d’implantation et gérer la qualification des systémes. S’il y a communication entre les
systémes, il doit s’assurer que celle-ci est faite de la meilleure maniére possible.
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Could you please clarify what is expected on August 31, 2021?

Is this;

Q3a. Does the factory need to be operational and the integration of all applications '(ERP, LIMS, CMMS
and MES) completed? No, only ERP, LIMS and CMMS applications need to be defined and calls for
tenders launched. For MES, URS should be defined only. For the dates of commissioning, the ERP should
be operational the first monitoring of the CMMS and the LIMS in parallel.

OR

Q3a. Only the selection of "applications”, including the definition of the architecture, and an
implementation planning to get the plant up and running? See answer Q1.

A3. Could you clarify your aim expectations regarding the role of the selected supplier?

o Is the latter responsible for the implementation on behalf of NRC as an integrator of the IT solutions
and tools required for the proper functioning of the plant?

The supplier should write the URS, review the offers and propose the purchase of a system as a team
with the BMC. Once the supplier has been chosen, he must set up the implementation plan and manage
the qualification of the systems. If there is communication between the systems, he has to make sure
that it is done in the best possible way.



