

RETURN BIDS TO / RETOURNER LES SOUMISSIONS Á:

Parks Canada Agency, Bid Receiving Unit National Contracting Services

TÉLÉCOPIEUR: 1-866-246-6893

Courriel de soumission / Bid Email : soumissionsouest-bidswest@canada.ca

This is the only acceptable email address for responses to bid solicitation. Bids submitted by email any other email address may not be accepted. The maximum email file size is **15 megabytes**. PCA is not responsible for any transmission errors. Emails with links to bid documents will not be accepted

Ceci est la seule adresse électronique acceptable pour les réponses aux appels d'offres. Les offres soumises par courrier électronique à toute autre adresse électronique peuvent ne pas être acceptées. La taille maximale du fichier de courrier électronique est de **15 mégaoctets**. L'APC n'est pas responsable des erreurs de transmission. Les courriers électroniques contenant des liens vers les documents d'appel d'offres ne seront pas acceptés.

INVITATION TO TENDER amdt.1

Proposal to: Parks Canada Agency

We hereby offer to sell to Her Majesty the Queen in right of Canada, in accordance with the terms and conditions set out herein, referred to herein or attached hereto, the goods, services, and construction listed herein and on any attached sheets at the price(s) set out therefor.

Proposition à: l'Agence Parcs Canada

Nous offrons par la présente de vendre à Sa Majesté la Reine du Chef du Canada, aux conditions énoncées ou incluses par référence dans la présente at aux annexes ci-jointes, les biens, services et travaux de construction énumérés ici et sur toute feuille ci-annexée, au(x) prix indiqué(s).

Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur

Issuing Office :

Parks Canada Agency National Contracting Services Cornwall, Ontario, K6H 6S2

Title-Sujet Construction of a new multi-use trail within Rouge National **Urban Park** Solicitation No. - No. de l'invitation : Date : 5P201-20-0104/A February 25, 2021 Client Ref. No. - No. de réf du client. GETS Reference No. - No de reference de n/a SEAG PW-20-00935013 Solicitation Closes (YY-MM-DD): Time Zone - Fuseau horaire : at – à on – le 2021-03-09 2:00 PM EST - HNE F.O.B. - F.A.B. Other-Autre: Destination: Plant-Usine: Address Inquiries to: Adresser toute demande de renseignements à : Sheldon Lalonde (sheldon.lalonde@canada.ca) Telephone No. - No de téléphone: Fax No. - No de FAX: 343-585-3836 1-866-246-6893 Destination of Goods, Services, and Construction:

Destinations des biens, services et construction :

See Herein – Voir aux présentes

TO BE COMPLETED BY THE BIDDER (type or print) À ÊTRE COMPLÉTER PAR LE SOUMISSIONAIRE (taper ou écrire en caractères d'imprimerie)

Vendor/Firm Name – Nom du fourni	sseur/de l'entrepreneur
Address - Adresse	
Name of person authorized to sign of	
Nom de la personne autorisée à sig l'entrepreneur	ner au nom du fournisseur/ de
Titale - Titre	
Telephone No N° de téléphone:	
· · · <u>–</u>	
Facsimile No N° de télécopieur:	
	I
Signature	Date





AMENDMENT #1

THE PURPOSE OF THIS AMENDMENT IS TO GIVE EFFECT TO THE FOLLOWING CHANGE;

1. BIDS RECEIVED BY FAX AND EMAIL WILL BE ACCEPTED AS OFFICIAL. BIDS RECEIVED IN-PERSON OR BY COURIER WILL NOT BE ACCEPTED.

The only acceptable email address for responses to bid solicitations is **soumissionsouest**bidswest@canada.ca. Bids submitted by email directly to the Contracting Authority or to any email address other than **soumissionsouest-bidswest@canada.ca** will not be accepted.

The only acceptable facsimile for responses to bid solicitations is 1-866-246-6893.

The maximum email file size that Parks Canada is capable of receiving is <u>**15 megabytes**</u>. The Bidder is responsible for any failure attributable to the transmission or receipt of the emailed bid due to file size.

The Bidder should be cognisant of the size of the email as a whole, and not only the attachments. Please take into consideration that some attachments, when sent, may be resized during the email transfer. If the email size is too large, the Bidder should send the bid in multiple emails properly labeled with the solicitation number, project name, and indicate how many emails are included (ex. 1 of 2).

Emails with links to bid documents will not be accepted. Bid documents must be sent as email attachments.

2. Section "SI01 BID DOCUMENTS" paragraph 3.d. is deleted and replaced by:

d. Must be received before tender closing time at fax number <u>1-866-246-6893</u>, or by email at <u>soumissionsouest-bidswest@canada.ca</u>.

- 3. The closing date has changed to Tuesday, March 09, 2021 at 2:00pm EST;
- 4. Section "Appendix 1 COMBINED PRICE FORM" is deleted and replaced by "Appendix 1 COMBINED PRICE FORM (rev.022521)":
 - "attached below"

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED

APPENDIX 1 - COMBINED PRICE FORM (rev.022521)

- 1) The prices per unit will govern in establishing the Total Extended Amount. Any arithmetical errors in this Appendix will be corrected by Canada.
- 2) Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of performing the part of the work to which that price applies.
- 3) Price rates will be used for contract amendments or Contemplated Change Notices (CCN), (including but not limited to addition and/or reduction).

LUMP SUM

The Lump Sum Amount designates Work to which a Lump Sum Arrangement applies.

- (a) Work included in the Lump Sum Amount represents all work not included in the unit price table.
- (b) Bidders are reminded that it is their responsibility to include in their bid all work as described in the drawings and specifications. Pricing for work not accounted for in the Unit Price Table including but not limited to Mobilization, De-Mobilization, etc. is to be included in the Lump Sum Table.

Reference	Item Description	Est. Qty.	Unit of Measurement	Total Price Excluding applicable taxe(s)
on 1 - Site Pre	paration			
L2 00 82 00	Site Mobilization and Demobilization Site mobilization and demobilization of equipment as required through the duration of the contract. Includes general site preparation, removals, site access, project management submittals, testing, site layouts, site supervision, and reporting.	1	Lump sum	\$
L3, L9, L13, L17-19 Appendix D 01 56 00	Temporary Staging Areas Establish Temporary Material & Equipment Staging Area as per project drawings. Laid with 200mm depth coarse wood chips over non-woven geotextile where noted. Delineated with Temporary 0.6m ht. 50x50mm wood posts. Remove upon completion of construction, and restore all disturbed areas as per contract drawings and specifications. Adhere to Clean Equipment Protocol.	1	Lump sum	\$
L5, L9, L10, L11, L12, L15, L21 01 74 19	Wire Fence Removals Remove and dispose off site existing wire fence, including posts, to allow for trail continuation.	1	Lump Sum	\$
L25 Appendix D 01 74 19	Wood Fence Removals Remove and dispose off site existing wood log fence within Glasgow parking lot #3.	1	Lump Sum	\$
L12, L21 Appendix D 01 74 19	Debris Removals Remove and dispose off site all existing debris within former Scout Camp and along the trail corridor.	1	Lump Sum	\$
	L2 00 82 00 L3, L9, L13, L17-19 Appendix D 01 56 00 L5, L9, L10, L11, L12, L15, L21 01 74 19 L25 Appendix D 01 74 19 L12, L21 Appendix D	Den 1 - Site Preparation L2 Site Mobilization and demobilization of equipment as required through the duration of the contract. Includes general site preparation, removals, site access, project management submittals, testing, site layouts, site supervision, and reporting. L3, L9, L13, L17-19 Temporary Staging Areas Establish Temporary Material & Equipment Staging Area as per project drawings. Laid with 200mm depth coarse wood chips over non-woven geotextile where noted. Delineated with Temporary 0.6m ht. 50x50mm wood posts. Remove upon completion of construction, and restore all disturbed areas as per contract drawings and specifications. Adhere to Clean Equipment Protocol. L5, L9, L10, L11, L12, L15, L21 Wire Fence Removals L25 Wood Fence Removals Appendix D Remove and dispose off site existing wood log fence within Glasgow parking lot #3. L12, L21 Debris Removals Appendix D Debris Removals 01 74 19 Remove and dispose off site all existing debris within former Scout Camp and along the trail	ReferenceItem DescriptionQty.on 1 - Site PreparationSite Mobilization and Demobilization Site mobilization and demobilization of equipment as required through the duration of the contract. Includes general site preparation, removals, site access, project management submittals, testing, site layouts, site supervision, and reporting.1L3, L9, L13, L17-19Temporary Staging Areas Establish Temporary Material & Equipment Staging Area as per project drawings. Laid with 200mm depth coarse wood chips over non-woven geotextile where noted. Delineated with Temporary 0.6m ht. 50x50mm wood posts. Remove upon completion of construction, and restore all disturbed areas as per contract drawings and specifications. Adhere to Clean Equipment Protocol.1L5, L9, L10, L11, L12, L15, L21 01 74 19Wire Fence Removals Remove and dispose off site existing wire fence, including posts, to allow for trail continuation.1L25 Appendix D 01 74 19Wood Fence Removals Remove and dispose off site existing wood log fence within Glasgow parking lot #3.1L12, L21 Appendix D 01 74 19Debris Removals Remove and dispose off site all existing debris within former Scout Camp and along the trail1	ReferenceItem DescriptionQty.Measurementon 1 - Site PreparationSite Mobilization and Demobilization Site mobilization and demobilization of equipment as required through the duration of the contract. Includes general site preparation, removals, site access, project management submittals, testing, site layouts, site supervision, and reporting.1Lump sumL3, L9, L13, L17-19 Appendix D 01 56 00Temporary Staging Areas Establish Temporary Material & Equipment Staging Area as per project drawings. Laid with 200mm depth coarse wood chips over non-woven geotextile where noted. Delineated with Temporary 0.6m ht. 50x50mm wood posts. Remove upon completion of construction, and restore all disturbed areas as per contract drawings and specifications. Adhere to Clean Equipment Protocol.1Lump sumL5, L9, L10, L11, L12, L15, L21Wire Fence Removals Remove and dispose off site existing wire fence, including posts, to allow for trail continuation.1Lump SumL12, L21 Appendix D 01 74 19Wood Fence Removals Remove and dispose off site all existing debris within former Scout Camp and along the trail1Lump Sum

 Solicitation No. - N° de l'invitation
 Amd. No. - N° de la modif
 Buyer - l'acheteur

 5P201-20-0104/A
 O01
 Sheldon Lalonde

 Client Ref. No. - N° de réf. du client
 File Name - Nom du dossier:
 Construction of a new multi-use trail within Rouge National Urban

 p/a
 Park

n/a		Park			
5.4	4/D1	Drainage Swales Supply and install swales as per details in locations specified on plan.	1	Lump sum	\$
5.5	5/D6 31 00 99	Grade Dips Earth excavation and grading	1	Lump sum	\$
				AMOUNT (LSA) oplicable taxe(s)	\$

UNIT PRICE TABLE

The Unit Price Table designates Work to which a Unit Price Arrangement applies.

- a) Work included in each item is as described in the referenced specification section.
- b) The Price per Unit shall not include any amounts for Work that is not included in that unit price Item.
- c) Pricing for work not accounted for in the Unit Price Table is to be included in the Lump Sum Table.

ltem No.	Reference	Category of labor, tools or materials	Est. Qty.	Unit of Measurement	Unit Price Excluding applicable taxe(s)	Total Price Excluding applicable taxe(s)
Section	on 1 – Site Pro	eparation				
1.2	L3, L9, L13, L18, 2/D5	Mud Mat Supply and install rip rap mud mat as per York Region Detail DS-217. Area to be removed and restored upon construction completion.	4	Each	\$	\$
1.4	4/D4 01 52 00	Erosion and Sediment Control Supply and install Filtrexx sediment control prior to construction in locations indicated on contract drawings, and as per details and specifications. Includes regular inspection and maintenance/ upkeep of sediment control during construction.	1560	Linear meter	\$	\$
1.5	1/D5 32 93 10	Tree Protection Fencing Supply and install wood stakes with orange plastic safety fence as per contract drawings, details and specifications.	170	Linear meter		
1.9	L25 Appendix D	Existing Granular Material Removals Remove and dispose off site granular material within existing Glasgow parking lot #3. Including all granular base material.	1360	Square meter		
Section	on 2 – Trail Su	urfaces				
2.1	1/D1 31 05 16 32 11 23	Typical 2.4m Wide Trail within Farm Fields Supply and install 2.4m wide granite screenings trail as per detail. Include all items on detail except for seeding and fencing.	3400	Linear meter	\$	\$
2.2	1/D1 31 05 16 32 11 23	Typical 2.4m Wide Trail within Forested Sections Supply and install 2.4m wide granite screenings trail as per detail. Include all items on detail except for seeding and	1710	Linear meter	\$	\$

n/a		Park			
		fencing.			
2.3	2/D1 31 05 16 32 11 23	Typical 2.4m Wide Trail on Raised Bed within Farm Fields Supply and install 2.4m wide granite screenings trail on raised bed as per detail. Include all items on detail except for seeding and fencing.	1430	Linear meter	\$ \$
2.4	2/D1 31 05 16 32 11 23	Typical 2.4m Wide Trail on Raised Bed within Forested Sections Supply and install 2.4m wide granite screenings trail on raised bed as per detail. Include all items on detail except for seeding and fencing.	1715	Linear meter	\$ \$
2.5	3/D1 31 05 16 32 11 23	Typical 2.4m Wide Trail on Extra Raised Bed within Farm Fields Supply and install 2.4m wide granite screenings trail on extra raised bed as per detail. Include all items on detail except for seeding and fencing.	60	Linear meter	\$ \$
2.6	3/D1 31 05 16 32 11 23	Typical 2.4m Wide Trail on Extra Raised Bed within Forested Sections Supply and install 2.4m wide granite screenings trail on extra raised bed as per detail. Include all items on detail except for seeding and fencing.	55	Linear meter	
2.7	L19, 3/D6	Temporary 2.0m Wide Wood Chip Trail Supply and install 2.4m wide wood chip trail as per detail and specifications.	180	Linear meter	
2.8	2/D3 L8, L9, L11, L14, L16, L17, L20, L21, L23, L25, L26	Seating Nodes and Plaza Areas Surface Supply and install trail nodes where indicated on plan with granite screenings as per detail and specifications.	600	Square meter	
2.9	L4, L11, L12, L21, 3/D6	Picnic Areas Surface (4 locations) Supply and install trail rest nodes where indicated on plan with wood chips as per detail and specifications.	110	Square meter	
2.10	3/D3 32 32 35	Armourstone Seatwall/Edge/Retaining Wall Supply and install armourstone at seating nodes and to retain granular ramping up to boardwalks, where indicated on plan as per detail and specifications.	135	Linear meter	
2.11	4/D2 L9, L17 31 05 16 32 11 23	New Parking Lot Granular Surface Supply and install granular paving as per detail for new parking lots #1 and 2.	960	Square meter	
2.12	4/D2 31 05 16 32 11 23	Parking Lot Granular Surface Restoration Supply and install granular paving for existing parking lot #3 as per detail.	1275	Square meter	
2.13	4/D2 L9, L13 31 05 16 32 11 23	New Farm Access Surface Supply and install granular paving as per detail for new farm equipment entrances on Durham Rd. 5 and Sideline 32.	265	Square meter	\$ \$

Solicitation No. - N° de l'invitation 5P201-20-0104/A
 Amd. No. - N° de la modif
 Buyer - l'acheteur

 001
 Sheldon Lalonde

 File Name - Nom du dossier:
 Construction of a new multi-use trail within Rouge National Urban

	t Ref. No N° de réf	f. du client File Name - Nom du dossier: Co	nstruction o	of a new multi-use trai		National Urban
n/a		Park			within Nouge	
2.14	3/D4 OPSD 802.014	Culverts - Trail Supply and install minimum 300mm dia. culvert as per detail, minimum 7m length.	21	Each	\$	\$
2.15	L15, L21, 3/D4 OPSD 802.014	Culverts - Trail Supply and install minimum 450mm dia. culvert as per detail, minimum 7m length.	7	Each	\$	\$
2.16	3/D4 OPSD 802.014	Culverts - Municipal ROW (Trail) Supply and install minimum 525mm dia. culvert at trail crossings within municipal ROW, as per MTO standards and details, minimum 7m length.	7	Each	\$	\$
2.17	3/D4 OPSD 802.014	Culverts - Municipal ROW (Driveways) Supply and install minimum 525mm dia. culvert at parking lot entrances within municipal ROW, as per MTO standards and details, minimum 14m length.	6	Each	\$	\$
Secti	on 3 – Fencin	g				
3.1	1/D2 32 31 26	Post & Board Fence - 1.2m ht. Supply and install Post & Board Fence as per contract drawings, details and specifications.	350	Linear meter	\$	\$
3.2	2/D2 32 31 26	Post & Wire Fence - 1.4m ht. Supply and install Post & Wire Fence as per contract drawings, details and specifications.	4275	Linear meter	\$	\$
3.3	5/D2 32 31 26	Post & Board Fence at Plaza Area - 0.85m ht. Supply and install Post & Wire Fence as per contract drawings, details and specifications.	85	Linear meter	\$	\$
Secti	on 4 – Site Fu	rniture				
4.1	3/D2 03 30 00.09 32 33 00	Removable Bollard Supply and install Removable Bollards as per contract drawings, details and specifications.	7	Each	\$	\$
4.2	3/D5 32 33 00	Farm Access Gate Supply and install 20' wide Farm Gate as per contract drawings, details and specifications.	2	Each	\$	\$
4.3	4/D5 32 33 00	Double Farm Access Gate Supply and install two 18' wide Farm Gates as per contract drawings, details and specifications.	1	Each	\$	\$
	5/D5	Farm Access Chain Closure Supply and install galvanized bollard			¢	¢

		specifications.			
4.4	5/D5 32 33 00	Farm Access Chain Closure Supply and install galvanized bollard security chain, 15m length as per contract drawings, details and specifications.	5	Each	\$ \$
4.5	1/D3 03 30 00.09 32 33 00	Offset P-Gates (Pair) Supply and install Offset P-Gates as per contract drawings, details and specifications.	6	Pair	\$ \$
4.6	2/D3 32 33 00	Wooden Log Bench Supply and install 1.8m long hardwood log bench as per contract drawings, details	8	Each	\$ \$

n/a		Park			
		and specifications.			
4.7	S5	Bench on Boardwalk Supply and install 1.8m long wood bench mounted to boardwalk, as per contract drawings, details and specifications.	3	Each	\$ \$
4.8	4/D3 32 33 00	Trash & Recycling Containers Install Molok M1300 trash and recycling containers as per contract drawings, details and specifications. Containers supplied by PCA.	6	Each	\$ \$
4.9	5/D3 32 33 00	Bike Racks on Concrete Pad Supply and install bike racks and concrete slab as per contract drawings, details and specifications.	5	Each	\$ \$

Section 5 - Soft Landscaping and Restoration

5.1	L2-25 32 92 19.13	Seed Mix Type #1 Supply and install seed mix as per contract drawings and specifications.	51700	Square meter	\$ \$
5.2	L2-25 32 92 19.13	Seed Mix Type #2 Supply and install seed mix as per contract drawings and specifications.	300	Square meter	\$ \$
5.3	L2-25 32 92 19.13	Seed Mix Type #3 Supply and install seed mix as per contract drawings and specifications.	5200	Square meter	\$ \$

Section 6 - Boardwalks and Stair Structures

6.1	L6, S2 06 10 00 06 61 10 31 61 13	Boardwalk #BW1 Supply and install boardwalk as per contract drawings and specifications.	30	Linear meter	\$ \$
6.2	L14, S3 06 10 00 06 61 10 31 61 13	Boardwalk #BW2 Supply and install boardwalk as per contract drawings and specifications.	50	Linear meter	\$ \$
6.3	L23, S4 06 10 00 06 61 10 31 61 13	Boardwalk #BW4 Supply and install boardwalk as per contract drawings and specifications.	12	Linear meter	\$ \$
6.4	L10, S6	Staircase #SC1 (North of Durham 5) Supply and install wood staircase, 2.2m wide, as per contract drawings and specifications.	9	Linear meter	\$ \$
6.5	L26, S8	Staircase #SC3 - (South of Webb Rd) Supply and install wood staircase, 0.9m wide, as per contract drawings and specifications.	30	Linear meter	\$ \$
6.6	L24, S9	Staircase #SC4 Supply and install wood staircase, 2.2m wide, as per contract drawings and specifications.	31	Linear meter	\$ \$
6.7	L25, S10	Staircase #SC5 Supply and install wood staircase, 0.9m wide, as per contract drawings and specifications.	22	Linear meter	\$ \$

Solicitation No. - N° de l'invitation **5P201-20-0104/A** Client Ref. No. - N° de réf. du client
 Amd. No. - N° de la modif
 Buyer - l'acheteur

 001 Sheldon Lalonde

 File Name - Nom du dossier:
 Construction of a new multi-use trail within Rouge National Urban

n/a		Park			
6.8	4/D6, L23 32 33 00	Wood Guardrail on Existing Bridge Supply and install wood guardrail mounted to ex. bridge, as per contract drawings and specifications.	25	Linear meter	\$ \$
6.9	4/D6, L22 32 33 00	Wood Guardrail on Existing Culvert Supply and install wood guardrail mounted to ex. culvert, as per contract drawings and specifications.	10	Linear meter	\$ \$
Section	on 7 - Signage	9			
7.1	1/D6 10 14 53	RA-1 - Stop Sign Supply and install aluminum RA-1 Pedestrian Stop Signs (300x300mm). Including all mounting hardware.	9	Each	\$ \$
7.2	1/D6 10 14 53	RB-70 - Dismount Bicycle and Walk Sign Supply and install aluminum RB-70 Dismount Bicycle and Walk Signs (300x300mm). Including all mounting hardware.	8	Each	\$ \$
7.3	1/D6 10 14 53	W2-1 - Road Crossing Ahead Sign Supply and install aluminum W2-1 Road Crossing Ahead Signs (300x300mm). Including all mounting hardware.	8	Each	\$ \$
7.4	1/D6 10 14 53	RB-51 - No Parking Sign Supply and install aluminum RB-51 No Parking Signs (600x600mm). Including all mounting hardware.	9	Each	\$ \$
7.5	1/D6 10 14 53	RB-51 (L) - No Parking Sign Supply and install aluminum RB-51 No Parking Signs (600x600mm). Including all mounting hardware.	10	Each	\$ \$
7.6	1/D6 10 14 53	RB-51 (R) - No Parking Sign Supply and install aluminum RB-51 No Parking Signs (600x600mm). Including all mounting hardware.	10	Each	\$ \$
7.7	1/D6 10 14 53	RB-55 (L) - No Stopping Sign Supply and install aluminum RB-55 No Stopping Signs (600x600mm). Including all mounting hardware.	2	Each	\$ \$
7.8	1/D6 10 14 53	RB-55 (R) - No Stopping Sign Supply and install aluminum RB-55 No Stopping Signs (600x600mm). Including all mounting hardware.	2	Each	\$ \$
7.9	1/D6 10 14 53	WC-32 - Trail Crossing Sign Supply and install aluminum WC-32 Trail Crossing Signs (750x750mm). Including all mounting hardware.	21	Each	\$ \$
7.10	1/D6 10 14 53	WC-44T - Trail Crossing Tab Sign Supply and install aluminum WC-44T Trail Crossing Tab Signs (600x300mm). Including all mounting hardware.	14	Each	\$ \$
7.11	1/D6 10 14 53	WC-T - Downward Diagonal Arrow Sign Supply and install aluminum WC-T Downward Diagonal Arrow Signs (600x300mm). Including all mounting hardware.	6	Each	\$ \$

5P201	tation No N° de l'ir 1-20-0104/A : Ref. No N° de réf	001	nstruction o	Buyer - l'ac Sheldon La of a new multi-use trai	alonde	National Urban
n/a		Park				
7.12	1/D6 10 14 53	WA-23T - Distance Tab Sign - 150m Supply and install aluminum WA-23T Downward Diagonal Arrow Signs (600x300mm). Including all mounting hardware.	3	Each	\$	\$
7.13	1/D6 10 14 53	WA-23T - Distance Tab Sign - 225m Supply and install aluminum WA-23T Downward Diagonal Arrow Signs (600x300mm). Including all mounting hardware.	2	Each	\$	\$
7.14	1/D6 10 14 53	WA-23T - Distance Tab Sign - 275m Supply and install aluminum WA-23T Downward Diagonal Arrow Signs (600x300mm). Including all mounting hardware.	2	Each	\$	\$
7.15	1/D6 10 14 53	WA-23T - Distance Tab Sign - 335m Supply and install aluminum WA-23T Downward Diagonal Arrow Signs (600x300mm). Including all mounting hardware.	2	Each	\$	\$
7.16	1/D6 10 14 53	WC-36 - Pedestrians Yield to Traffic Sign (English) Supply and install aluminum WC-36 Pedestrian Yield to Traffic Signs (800x300mm). Including all mounting hardware.	16	Each	\$	\$
7.17	1/D6 10 14 53	WC-36 - Pedestrians Yield to Traffic Sign (French) Supply and install aluminum WC-36 Pedestrian Yield to Traffic Signs (800x300mm). Including all mounting hardware.	16	Each	\$	\$
7.18	1/D6 10 14 53	WA-33LR - Object Marker Sign Supply and install aluminum WA-33LR Object Marker Signs (450x900mm). Including all mounting hardware.	24	Each	\$	\$
7.19	1/D6 10 14 53	ROAD-1 - Concession Rd. 8 Roadway Sign Supply and install aluminum ROAD-1 Signs (1150x150mm). Including all mounting hardware.	1	Each	\$	\$
7.20	1/D6 10 14 53	ROAD-2 - Sideline 34 Roadway Sign Supply and install aluminum ROAD-2 Signs (860x150mm). Including all mounting hardware.	2	Each	\$	\$
7.21	1/D6 10 14 53	ROAD-3 - Concession Rd. 9 Roadway Sign Supply and install aluminum ROAD-3 Signs (1150x150mm). Including all mounting hardware.	2	Each	\$	\$
7.22	1/D6 10 14 53	ROAD-4 - Sideline 32 Roadway Sign Supply and install aluminum ROAD-4 Signs (860x150mm). Including all mounting hardware.	2	Each	\$	\$
7.23	1/D6 10 14 53	ROAD-5 - Uxbridge Pickering Townline Roadway Sign Supply and install aluminum ROAD-5 Signs (1150x150mm). Including all	1	Each	\$	\$

and scatter.

n/a		Park					
		mounting hardware.					
7.24	1/D6 10 14 53	ROAD-6 - Webb Rd. Roadway Sign Supply and install aluminum ROAD-6 Signs (750x150mm). Including all mounting hardware.	1	Each	\$	\$	
7.25	1/D6 10 14 53	Sign Posts Supply and install sign posts (2.1m to underside of uppermost sign)	57	Each	\$	\$	
7.26	2/D6 32 33 00	Cedar Post - 1.4m ht. Round Supply and install Cedar Posts at farm equipment crossings and staircases, as per contract drawings, details and specifications. Includes all hardware and appurtenances. Signage to be supplied and installed by PCA.	24	Each	\$	\$	
7.27	6/D6 32 33 00	Cedar Post - 2.5m ht. Square Supply and install Cedar Posts for directional signage, as per contract drawings, details and specifications. Includes all hardware and appurtenances. Signage to be supplied and installed by PCA.	4	Each	\$	\$	
7.28	T3 OPSS.710 OPSS.1713 OPSS.1716	Pavement Markings Supply and install crossing 'X' thermoplastic pavement markings as per contract drawings and specifications.	2	Each	\$	\$	
Section	Section 8 – Tree Removal						
8.1	Appendix B	Hazard Tree Removal Cut designated hazard trees (150-300mm DBH) to stump, chip, and scatter.	10	Each	\$	\$	
8.2	Appendix B	Hazard Tree Removal Cut designated hazard trees (Over 300mm DBH) to stump, chip, and scatter.	10	Each	\$	\$	
8.3	Appendix B	Hazard Tree Convert to Perch Cut designated hazard trees (over 300mm DBH) to 6m ht. to act as bird perch, chip, and scatter rest.	10	Each	\$	\$	
8.4	Appendix B	Hazard Tree Trimming Prune dead branches overhanging trail, chip, and scatter.	10	Each	\$	\$	

TOTAL EXTENDED AMOUNT (TEA)
Excluding applicable taxe(s)\$

TOTAL BID AMOUNT (LSA +TEA)	\$
Excluding applicable taxe(s)	Ŷ