

CCGS Henry Larsen Dry-docking 2021

Bidders minutes, Feb 18, 2021

Attendees:

PSPC Representative

CCGS Representatives

NewDock Ltd Representatives

Verrault Navigation Representatives

Heddle Marine Ltd Representatives

SeaSpan Ltd Representatives

Contractors asked for 1 week extension to bid closing from March 11 to 18th.

Work period: April 7, 2021 to July 21, 2021.

HD-01 :PRODUCTION CHART AND SUBCONTRACTOR ALLOWANCES

No Comment

HD-02 : PRE-REFIT SAFETY MEETING

No Comment

HD-03: SERVICES

No Comment

HD-04 : SEA TRIALS

No Comment

HD-05 : DRYDOCKING

No Comment

HD-06 : DOCKING PLUGS

No Comment

HD-07 : HULL BUTTS AND SEAMS

Contractor asked if work required and if insulation removals required, will there be 1379.

Yes, in instance of unforeseen items

HD-08 : HULL COATING

3.17. Contractor is to follow procedure outlined for coatings around anodes

HD-09 : SEA WATER VENT PIPE REPLACEMENTS

Contractor to assume 750 litres of Therminol 55. Contractor to give per litre price for removal / disposal and replacement. Added to pricing data sheet

HD-10: POTABLE WATER TANKS

No Comment

HD-11 : VOID SPACES

No Comment

HD-12 : AUXILIARY MACHINERY SPACE TANK TOP COATINGS

Area mentioned is in square meters

HD-13 : BALLAST TANK INSPECTION AND COATING

1.2 Clarification requested.

See included pdf in drawing package **HD-13 section 1.2 clarification.pdf**

HD-14 : SEA BAY/SEA CHEST ANODES

No Comment

HD-15 : INSTALLATION OF SPLIT AIR CONDITIONERS

No Comment

HD-16: MULTIBEAM INSTALL

No Comment

HD -17: HULL SURVEY

1.1 CCG to cover ABS costs. Contractor responsibility to book ABS services

HD-18: CHAIN LOCKER SURVEY

No Comment

HD-19: HEELING TANKS SURVEY

No Comment

HD-20: FUEL OIL TANKS SURVEY

3.6 What is cleaning procedure?

Hot water and suds adequate as long as all residue removed

HD-21: SEABAY SEACHEST COATING

2.2 Cubic square meters for all sizes

HD-22: BUBBLER PIPING REPAIR

No Comment

HD-23: ANCHORS AND CHAINS SURVEY

No Comment

H-01: LIFEBOATS/DAVITS ANNUAL INSPECTION

No Comment

H-02: CARGO HATCHES REPAIR

2.4.10 All spares are on board

3.1.13 2 heaters to be installed per hatch

H-03: HELICOPTER FUELING SYSTEM MAINTENANCE

No Comment

H-04: LIFERAFTS

No Comment

H-05: ACCOMMODATION HVAC CLEANING

No Comment

H-06: ACCOMMODATION WASHROOM EXHAUST DUCT CLEANING

No Comment

H-07: GALLEY RANGE HOOD AND EXHAUST FAN TRUNKING

No Comment

H-08: LAUNDRY DRYER EXHAUST DUCTWORK CLEANING

No Comment

H-09: SEWAGE SYSTEM

Mentioned that work is to proceed in same space as tank top coating

3.21 size as noted is correct

H-10: FIXED FM 200 AND CO2 SMOTHERING SYSTEM INSPECTION

No Comment

H-11: HANGAR FIRE FIGHTING FOAM REPLACEMENT

No Comment

H - 12: FIRE DETECTION SYSTEMS

No Comment

H-13: SENIOR ENGINEER'S CABIN REPAIRS

No Comment

H-14: MCR FLOORING

No Comment

H-15: FAIRLEAD RENEWALS

No Comment

E-01: PORT AND STBD STERNSEAL

No Comment

E-02: TAILSHAFT BEARING WEARDOWN PORT AND STBD

No Comment

E-03: PORT AND STBD SHAFT SURVEY

No Comment

E-04: PORT TAILSHAFT PILGRIM NUT RENEWAL

Contractor to come from US, Covid test 72 hrs prior to entry into Canada as required by federal requirements , CCG will provide essential worker exemption once name of personnel and time frame is forwarded , testing upon arrival on site with negative result prior to access to vessel. Testing and waiting time for FSR covered by 1379.

E-05: DIESEL FUEL PURIFIER PIPING MODIFICATION

Sketch to be provided

E-06: RELIEF VALVE CERTIFICATION

No Comment

E-07: ANNUAL REFRIGERATION SYSTEMS INSPECTION

No Comment

E-08: MACHINERY SPACE BILGE CLEANING

No Comment

E-09: THERMAL FLUID UNITS MAINTENANCE

No Comment

E-10: BUBBLER COMPRESSOR INSTALL

No Comment

E-11: PORT WINDLASS BRAKE BAND REPAIR

No Comment

E-12: BUBBLER CHECK VALVES REPLACEMENT

No Comment

E-13: BUBBLER VALVE OVERHAUL

No Comment

E-14: STEERING GEAR HYDRAULICS OVERHAUL

3.9 Last sentence to be removed

3.12 FSR costs are covered

E-15: SURVEY MAIN ENGINE LUBE OIL COOLERS

No Comment

E-16: INCINERATOR REFRACTORY REPLACEMENT

No Comment

L-01: MACHINERY SPACE FAN OVERHAULS

3.11 Temporary ventilation to be provided when overhauling galley supply and exhaust fans

L-02: TV DISTRIBUTION REPLACEMENT

No Comment

L-03: SEATEL TVRO INSTALL

No Comment

L-04: STEERING GEAR MOTOR OVERHAULS

No Comment