



Date: April 8, 2021

Title: Removal and disposal of asbestos and installation of aluminium soffit at the Embassy of Canada to China

Solicitation Number: 21-180398

The following supplements and/or supersedes the solicitation document. This addendum forms part of the contract documents and is to be read, interpreted, and coordinated with all other parts. Any change to the cost of the work as a result of this addendum is to be included in the price proposal.

Addendum # 1

Q1. “The supplied documents have a request to provide a detailed work plan and schedule for the asbestos removal and soffit installation (3.1.3) no later than 31 March 2021. Can we please request that this date be extended until after the job showing so that we may review the site and access requirements?”

A1. DFATD apologies for this error. The Request for Proposal is hereby amended as follows:

Request for Proposal, Section “II”, SR3 (Point Rated Criteria), 3.1 Work Plan

DELETE:

“3.1.3 a detailed work plan and schedule for the asbestos removal and aluminium soffit installation project needs to be provided which meets the deadline provided by the Embassy (no later than 31 March 2021); (Maximum 20 Points).”

INSERT:

“3.1.3 a detailed work plan and schedule for the asbestos removal and aluminium soffit installation project needs to be provided which meets the deadline provided by the Embassy (no later than 31 July 2021); (Maximum 20 Points).”

Q2. “Are you guys planning to hire a consultant (separately from this contract) to monitor the contractor’s work?”

A2. No, there is no enclosure. The work is taking place outside; therefore, no monitoring is required.

All other conditions and requirements remain unchanged.