



RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:

Title - Sujet Procurement Outlook Amd 001	
Solicitation No. - N° de l'invitation EZ113-210574/D	Date 2021-05-25
Client Reference No. - N° de référence du client EZ113-210574	GETS Ref. No. - N° de réf. de SEAG PW-\$FAR-002-8229
File No. - N° de dossier FAR-0-43044 (002)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM Pacific Daylight Saving Time PDT on - le 2021-06-30 Heure Avancée du Pacifique HAP	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Taron, Rebecca	Buyer Id - Id de l'acheteur far002
Telephone No. - N° de téléphone (250) 857-2810 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: DEPARTMENT OF PUBLIC WORKS AND GOVERNMENT SERVICES CANADA PL JAMES PLACE 401-1230 GOVERNMENT STREET VICTORIA British Columbia V8W3X4 Canada	

LETTER OF INTEREST
LETTRE D'INTÉRÊT

Comments - Commentaires

Instructions: See Herein

Instructions: Voir aux présentes

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Delivery Required - Livraison exigée See Herein – Voir ci-inclus	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Issuing Office - Bureau de distribution

Major Projects - Pacific / Projets majeurs - Pacifique
1230 Government Street, Suite 401
1230, rue Government, bureau 401 -
Victoria
British C
V8W 3X4



Item Article	Description	Dest. Code Dest.	Inv. Code Fact.	Qty Qté	U. of I. U. de D.	Unit Price/Prix unitaire		Delivery Req. Livraison Req.	Del. Offered Liv. offerte
						Destination	FOB/FAM Plant/Usine		
4	Faro Mine Remediation - MCM/C&M LOI - Amd 001 to Proc Outlook Report - /D	EZ113	EZ113	1	Lot	\$	\$	See Herein – Voir ci-inclus	

FARO MINE REMEDIATION PROJECT PROCUREMENT OUTLOOK

Amendment No. 001

This amendment captures the latest procurement activity. Refer to updates in blue font.

OVERVIEW

This Procurement Outlook provides information pertaining to the Faro Mine Remediation Project.

A Pre-Tender Site Visit and Information Session of the Faro Mine Complex occurred virtually on September 30, 2020. The Request for Information for that event, and the resulting amendments, including a summary report, presentations and Q&A's are available at the following link:

<https://buyandsell.gc.ca/procurement-data/tender-notice/PW-FAR-002-8020>

The Request for Qualification for Main Construction Management (MCM) and Care and Maintenance (C&M) services was posted on Buyandsell.gc.ca on December 24, 2020 and closed on February 16, 2021. The subsequent Request for Proposal is expected to be sent to qualified respondents in June 2021.

The Request for Proposal for the Design of a Permanent Water Treatment Plant (WTP) was posted on Buyandsell.gc.ca on Monday, May 3, 2021. It can be found at the following link:

<https://buyandsell.gc.ca/procurement-data/tender-notice/PW-FAR-006-8222>

The Request for Information for the Remediation Plan Design and Support (QA) Services was posted on Buyandsell.gc.ca on Monday, May 3, 2021. It can be found at the following link:

<https://buyandsell.gc.ca/procurement-data/tender-notice/PW-FAR-006-8223>

This Procurement Outlook for the Faro Mine Remediation Project identifies current arrangements that support the project, as well as information on [ongoing and anticipated procurements to occur from 2021 to 2025](#). This information is provided to further guide the decision-making of suppliers interested in submitting a bid for procurement opportunities associated with the Faro Mine Remediation Project in the Yukon Territory.

Note that the information provided in this Procurement Outlook is based on the current procurement plan and may be subject to change.

If you have any questions, please email the Contracting Authority, Rebecca Taron at rebecca.taron@pwgsc-tpsgc.gc.ca

CURRENT ARRANGEMENTS

1. Care and Maintenance at the Faro Mine Complex (FMC):

- Awarded to Parsons Inc. in 2016, and expires on March 31st, 2022.
- Primary goals are to continue site operations at FMC, including water management and treatment, and to repair, maintain and upgrade the infrastructure at the Site to prevent adverse effects on persons, property and the environment, and to counteract, mitigate and remedy adverse effects that do occur. Ensure that all work occurring at the Site is conducted in compliance with the Yukon's Occupational Health and Safety Act and that personnel, contractors and site visitors are operating at all times in accordance with all applicable legislation, regulations, codes and policies.

2. Interim Construction Manager:

- Awarded to Parsons Inc. in 2018, and expires on March 31st 2022.
- The Interim Construction Manager, as General Contractor, manages implementation of various sub-projects which mainly consists of urgent construction works. Urgent Works are remedial measures that require early implementation to help maintain the FMC in a stable state, thus mitigating further risk to human health and environmental safety. Urgent Works also consists of minor preparatory works in support of longer term site closure and remediation.

3. Monitoring, Regulatory, Environmental and Health & Safety Services:

- Awarded to Golder & Associates Ltd. in 2016, and expires on March 31st 2022.
- To provide professional advisory and technical services, subject matter expertise, advice, guidance and implementation support to Crown Indigenous Relations and Northern Affairs Canada (CIRNAC) for preparing an integrated and coordinated environmental and socioeconomic assessment (termed a Project Proposal under YESAA), and other regulatory authorizations (e.g. Water License and Fisheries Act authorization). This arrangement is also in place to provide environmental and health and safety audits, groundwater, surface water and seepage sampling programs, as well as annual review, analysis and reporting of water quality data.

4. Closure Planning Services:

- Awarded to SRK Consulting in 2016, and expires on March 31st 2022.
- To provide the professional advisory and technical services, subject matter expertise, advice and guidance to support CIRNAC in the development of a closure plan for the FMC. This arrangement is also in place to provide the preparation of a plan and design ready for the environmental assessment process and approval, as and when required.

5. Urgent Works Services:

- Awarded to BCG Engineering Inc. in 2016, and expires on March 31st 2022.

- To provide professional advisory and technical services, advice, guidance, designs, monitoring plans and reporting in support of CIRNAC's development and implementation of Urgent Works at the FMC. This arrangement is also in place to provide various types of field investigations and quality assurance services for urgent works.

6. **Geotechnical Support Services:**

- Awarded to IMG Golder in 2017, and expires on March 31st 2022.
- To provide professional advisory and technical services, subject matter expertise, guidance and implementation support to CIRNAC in the geotechnical scope for the FMC. To conduct geotechnical monitoring and inspections, as well as monthly and annual reviews, and analysis and reporting of geotechnical instrumentation data.

ONGOING AND ANTICIPATED PROCUREMENTS – LOOK AHEAD

2021-2022:

- [Canada to issue the Request for Proposal for Main Construction Management \(MCM\) and Care & Maintenance \(C&M\) services to those suppliers who have qualified under the Request for Qualification.](#)
- Canada to tender the long term contract for an Environmental Monitoring Services contractor (EM).
- Canada to tender for the contract for the design of a Permanent Water Treatment Plant (WTP) ([RFP issued May 3, 2021 as indicated on page 1 above](#)).
- Canada to tender the long term contract for the overall Remediation Plan Design and Support (QA) Services ([RFI issued May 3, 2021 as indicated on page 1 above](#)).
- Canada to tender the long term contract for Regulatory Support Services.
- Canada to tender the long term contract for the overall Geotechnical Support Services and Engineer of Record (for dam safety purposes).

2022-2023:

- Main Construction Manager (MCM) to tender multiple sub-contracts for the construction of the Early Down-Valley Seepage Interception System (DV-SIS). This might be required in 2022-23 or in future years.
- Main Construction Manager (MCM) to tender a sub-contract for the construction of field covers for a trial program.
- Main Construction Manager (MCM) may be required to tender multiple minor sub-contracts for the rehabilitation and/or construction of various buildings, camp operations and services, web development work, etc.
- Main Construction Manager (MCM) may be required to tender sub-contracts for the rehabilitation work of various dams and/or diversions at Faro and Vangorda.

2023-2024:

- Main Construction Manager (MCM) may be required to tender a major contract for the construction of a new Permanent Water Treatment Plant.
- Main Construction Manager (MCM) may be required to tender additional sub-contracts for the rehabilitation work of various dams and/or diversions at Faro and Vangorda.
- Main Construction Manager (MCM) may be required to tender a sub-contract for the rehabilitation of the Vangorda Flume.
- Main Construction Manager (MCM) may be required to tender multiple additional minor sub-contracts for the rehabilitation and/or construction of various buildings, camp operations and services, web development work.

2024-2025:

- Main Construction Manager (MCM) may be required to tender multiple minor sub-contracts for the development of a new work camp.
- Main Construction Manager (MCM) may be required to tender multiple minor sub-contracts for site development work, including borrow development work and construction of access roads.
- Main Construction Manager (MCM) may be required to tender multiple minor sub-contracts for the rehabilitation work of the Vangorda Treatment Plant.
- Main Construction Manager (MCM) may be required to tender multiple minor sub-contracts for construction of the Contact Water Interception System for the NFRC.
- Potential commencement of Term 2 - Active Remediation, or exercise the options to extend Term 1 of the MCM/C&M contract.