



206 - 1275 Broad Street, Regina, SK. S4R 1Y2
ph: (306) 569-2255 fax: (306)359-6846

PROJECT

**ESDC – PPT Regina Amalgamation
Regina, Saskatchewan**

PROJECT No.
R.060346

SET No.

DATE
2021.03.17

SEPW Architecture Inc.



WSP Canada Inc. - Structural




WSP Canada Inc. - Mechanical



ALFA Engineering Ltd.

ASSOCIATION OF PROFESSIONAL ENGINEERS OF SASKATCHEWAN		
CERTIFICATE OF AUTHORIZATION		
ALFA ENGINEERING LTD.		
NUMBER	14	
PERMISSION TO CONSULT HELD BY:		
DISCIPLINE	SASK. REG. No.	SIGNATURE
ELECTRICAL	6438	BH



END OF SECTION

PROCUREMENT AND CONTRACTING REQUIREMENTS GROUP	Pages
<i>Procurement Requirements</i>	
Division 00 - Procurement and Contracting Requirements	
00 01 07 - Seals Page	4
00 01 10 - Table of Contents	6
SPECIFICATIONS GROUP	
<i>General Requirements Subgroup</i>	
Division 01 - General Requirements	
01 11 00 - Summary of Work	4
01 14 00 - Work Restrictions	2
01 21 00 - Allowances	1
01 31 19 - Project Meetings	2
01 32 16.19 - Construction Progress Schedules – Bar (Gantt) Chart	3
01 33 00 - Submittal Procedures	4
01 35 29.06 - Health and Safety Requirements	4
01 41 00 - Regulatory Requirements	2
01 45 00 - Quality Control	3
01 51 00 - Temporary Utilities	2
01 52 00 - Construction Facilities	3
01 56 00 - Temporary Barriers and Enclosures	2
01 61 00 - Common Product Requirements	4
01 73 00 - Execution	2
Third Party Work Notification Permit Sample	3
01 74 00 - Cleaning	2
01 74 19 - Waste Management and Disposal	4
01 74 19.13 - Carpet Reclamation	4
01 77 00 - Closeout Procedures	2
01 78 00 - Closeout Submittals	7
01 79 00.13 - Demonstration and Training for Building Commissioning (Cx)	3
01 91 13 - General Commissioning (Cx) Requirements	10
01 91 13.13 - Commissioning (Cx) Plan	9
01 91 13.16 - Commissioning (Cx) Forms	3
Commissioning Plan	34
<i>Facility Construction Subgroup</i>	
Division 02 - Existing Conditions	
02 41 00.08 - Demolition - Minor Works	4
02 81 00 - Hazardous Materials	4
Division 03 - Concrete	
03 10 00 - Concrete Forming and Accessories	3
03 20 00 - Concrete Reinforcing	3
03 30 00 - Cast-in-Place Concrete	9
Division 04 - Masonry	
04 20 00.08 - Masonry for Minor Works	9

Division 05 - Metals	Pages
05 12 23 - Structural Steel for Buildings	10
05 31 00 - Steel Decking	5
05 50 00 - Metal Fabrications	6
Division 06 - Wood, Plastics and Composites	
06 05 73 - Wood Treatment	3
06 08 99 - Rough Carpentry for Minor Works	3
06 40 00 - Architectural Woodwork	7
Division 07 - Thermal and Moisture Protection	
07 21 13 - Board Insulation	3
07 21 16 - Blanket Insulation	3
07 27 00.01 - Air and Vapour Barriers	5
07 84 00 - Firestopping	5
07 92 00 - Joint Sealants	5
Division 08 - Openings	
08 11 00 - Metal Doors and Frames	7
08 11 16 - Aluminum Doors and Frames	6
08 14 16 - Flush Wood Doors	4
08 51 13 - Aluminum Windows	5
08 71 00 - Door Hardware	14
08 80 00 - Glazing	5
08 87 23.16 - Security Films	4
08 87 33 - Decorative Films	4
08 90 10 - Door, Frame and Hardware Schedule	2
Division 09 - Finishes	
09 06 00.13 - Room Finish Schedule	2
09 21 16 - Gypsum Board Assemblies	7
09 22 16 - Non-Structural Metal Framing	4
09 30 13 - Ceramic Tiling	6
09 51 13 - Acoustical Panel Ceilings	8
09 65 19 - Resilient Tile Flooring	5
09 68 13 - Tile Carpeting	9
09 91 13 - Exterior Painting	12
09 91 23 - Interior Painting	14
Division 10 - Specialties	
10 22 19 - Demountable Partitions	4
10 26 13 - Corner Guards	2
10 28 00 - Toilet and Bath Accessories	6
Division 11 - Equipment	
Division 12 - Furnishings	

[illegible]

Division 25 - Integrated Automation	Pages
25 01 11 - EMCS: Start-up, Verification and Commissioning	5
25 05 01 - EMCS: General Requirements	7
25 05 54 - EMCS: Identification	2
25 30 01 - EMCS: Building Controllers	6
25 30 02 - EMCS: Field Control Devices	8
25 90 01 - EMCS: Site Requirements, Applications and Systems Sequences of Operation	2
Division 26 - Electrical	
26 05 00 - Common Work Results-Electrical	11
26 05 05 - Selective Demolition for Electrical	4
26 05 20 - Wire and Box Connectors (0-1000V)	1
26 05 21 - Wires and Cables (0-1000V)	3
26 05 28 - Grounding - Secondary	2
26 05 29 - Hangers and Supports for Electrical Systems	2
26 05 31 - Splitters, Junction, Pull Boxes and Cabinets	1
26 05 32 - Outlet Boxes, Conduit Boxes and Fittings	2
26 05 34 - Conduits, Conduit Fastenings and Conduit Fittings	3
26 05 36 - Cable Trays for Electrical Systems	2
26 09 24 - Lighting Control Devices	2
26 09 43 - Network Lighting Controls	4
26 24 16.01 - Panelboards Breaker Type	2
26 27 26 - Wiring Devices	3
26 28 16.02 - Moulded Case Circuit Breakers	3
26 28 23 - Disconnect Switches - Fused and Non-Fused	2
26 29 10 - Motor Starters to 600V	4
26 50 00 - Lighting	5
26 52 13.16 - Exit Signs	2
Division 27 - Communications	
27 05 13 - Communication Systems	7
27 05 28 - Pathways for Communications Systems	2
27 10 05 - Structured Cabling for Communications Systems	6
Division 28 – Electronic Safety and Security	
28 31 00.02 - Multiplex Fire Alarm System and Voice Communication	10
Appendices	
Appended Security Wall Construction GC13-01 and GC13.02	34

LIST OF DRAWINGS

ARCHITECTURAL

A0.0 COVER SHEET

A1.1 PHASING PLANS – PHASE 1
A1.2 PHASING PLANS – PHASE 2
A1.3 PHASING PLANS – PHASE 3
A1.4 PHASING PLANS – PHASE 4
A1.5 PHASING PLANS – PHASE 5

A2.1 DEMOLITION PLAN - MAIN FLOOR
A2.2 DEMOLITION REFLECTED CEILING PLAN - MAIN FLOOR
A2.3 BASEMENT PLAN – DEMO, BASEMENT PLAN – REVISED, BASEMENT REFLECTED
CEILING PLAN-REVISED
A2.4 MAIN FLOOR PLAN, PARTITION & WALL TYPES, LARGE SCALE PLAN
A2.5 MAIN FLOOR REFLECTED CEILING PLAN
A2.6 ROOF PLAN
A2.7 FINISHES PLAN
A2.8 SECOND FLOOR PLAN

A3.1 INTERIOR ELEVATIONS
A3.2 EXTERIOR ELEVATIONS
A3.3 EXTERIOR ELEVATIONS

A4.1 SECTIONS, DETAILS
A4.2 DEMOLITION DETAILS
A4.3 DETAILS
A4.4 DETAILS
A4.5 MILLWORK, DETAILS

A5.1 MAIN FLOOR FURNITURE AND EQUIPMENT PLAN

STRUCTURAL

S000 GENERAL NOTES
S001 TYPICAL DETAILS

S100 PARTIAL MAIN FLOOR PLAN, SECTION & DETAIL
S200 ELEVATION

MECHANICAL

M1.1 HVAC DEMOLITION PLAN
M1.2 MAIN FLOOR FIRE PROTECTION DEMOLITION

M2.1 HEATING & CHILLED WATER SYSTEM PLUMBING, TIE-IN SCHEMATICS

M3.1 MAIN FLOOR HVAC NEW CONSTRUCTION PLAN

M4.1 MAIN FLOOR FIRE PROTECTION PLAN

M5.1 MECHANICAL DETAILS, EQUIPMENT SCHEDULES

ELECTRICAL

- E1.1 BASEMENT DEMOLITION PLAN
- E1.2 MAIN FLOOR LIGHTING DEMOLITION PLAN
- E1.3 MAIN FLOOR BUILDING SYSTEMS DEMOLITION PLAN
- E1.4 PHASING PLAN – PHASE 1
- E1.5 PHASING PLAN – PHASE 2
- E1.6 PHASING PLAN – PHASE 3
- E1.7 PHASING PLAN – PHASE 4
- E1.8 PHASING PLAN – PHASE 5

- E2.1 BASEMENT LIGHTING PLAN, SECOND FLOOR LIGHTING PLAN
- E2.2 MAIN FLOOR LIGHTING PLAN
- E2.3 BASEMENT BUILDING SYSTEMS PLAN
- E2.4 MAIN FLOOR BUILDING SYSTEMS PLAN
- E2.5 MAIN FLOOR FIRE ALARM AND SECURITY ROUGH-IN PLAN
- E2.6 MAIN FLOOR CABLE TRAY AND CONDUIT PLAN

- E3.1 WIRELESS LIGHTING CONTROL SYSTEM DETAILS
- E3.2 ACCESS CONTROL ROUGH-IN DETAILS
- E3.3 FIRE ALARM SYSTEM DETAILS
- E3.4 PANEL SCHEDULES

END OF SECTION