



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving - PWGSC / Réception des soumissions
→ TPSGC

See herein for bid submission
instructions/

Voir la présente pour les
instructions sur la présentation
d'une soumission

NA

Ontario

NA

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

This document contains a security requirement

Vendor/Firm Name and Address

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution

Public Works and Government Services Canada
Ontario Region
10th Floor, 4900 Yonge Street
Toronto
Ontario
M2N 6A6

| | |
|---|--|
| Title - Sujet LASALLE CAUSEWAY BASCULE BRIDGE REHA RÉHABILITATION DU PONT BASCULANT DU PONT-JETÉE LASALLE | |
| Solicitation No. - N° de l'invitation EQ754-220048/A | Amendment No. - N° modif. 001 |
| Client Reference No. - N° de référence du client R.101343.010 | Date 2021-07-09 |
| GETS Reference No. - N° de référence de SEAG PW-\$PWL-023-2572 | |
| File No. - N° de dossier PWL-1-44004 (023) | CCC No./N° CCC - FMS No./N° VME |
| Solicitation Closes - L'invitation prend fin at - à 02:00 PM Eastern Daylight Saving Time EDT on - le 2021-08-05 Heure Avancée de l'Est HAE | |
| F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/> | |
| Address Enquiries to: - Adresser toutes questions à: Lau, Karen | Buyer Id - Id de l'acheteur pwl023 |
| Telephone No. - N° de téléphone (416) 420-9237 () | FAX No. - N° de FAX () - |
| Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: LaSalle Causeway Bascule Bridge Kingston, Ontario | |

Instructions: See Herein

Instructions: Voir aux présentes

| | |
|--|--|
| Delivery Required - Livraison exigée | Delivery Offered - Livraison proposée |
| Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur | |
| Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur | |
| Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie) | |
| Signature | Date |

Amendment No. 001

This amendment is being raised to incorporate changes to the following sections of the Request for Proposal, Appendix F - PROJECT BRIEF: i) PR 6 Existing Documentation PR 6.1 Existing Documentation Available to all Proponents; ii) APPENDIX PB-1: REPORT LIST FOR LASALLE CAUSEWAY BASCULE BRIDGE; and iii) ANNEX 1: REPORT LIST FOR LASALLE CAUSEWAY BASCULE BRIDGE

1) REVISIONS TO PROJECT BRIEF

- i) Reference: Page 25 of the Project Brief: PR 6 Existing Documentation PR 6.1 Existing Documentation Available to all Proponents

Proponents are hereby instructed to:

Delete: in its entirety

Insert: **PR 6.1 Existing Documentation Available to all Proponents**

The following documentation is available to all Proponents as reference material.

Please refer to **Annex 1: Report List For Lasalle Causeway Bascule Bridge** for the list of reports and drawings.

Documents are available only in the language in which they were written.

- ii) Reference: page 6, APPENDIX PB-1: REPORT LIST FOR LASALLE CAUSEWAY BASCULE BRIDGE

Proponents are hereby instructed to:

Delete: in its entirety

Insert: **ANNEX 1: REPORT LIST FOR LASALLE CAUSEWAY BASCULE BRIDGE**

- iii) Reference: Page 82, ANNEX 1: REPORT LIST FOR LASALLE CAUSEWAY BASCULE BRIDGE

Proponents are hereby instructed to:

Delete: in its entirety

Insert: **ANNEX 1: REPORT LIST FOR LASALLE CAUSEWAY BASCULE BRIDGE**

| Title | Author / Design Consultant | Date |
|--|----------------------------|------------------------|
| 2021 LaSalle Causeway Bascule Bridge Counterweight Rehabilitation Study – Technical Memorandum Final Draft | WSP | (DRAFT) June 2021 |
| 2021 – LaSalle Causeway Bascule Bridge Main Trunnion Rehabilitation – Transportation Impacts | Dillion | February 23. 2021 |
| 2021 LaSalle Causeway Bascule Bridge Counterweight Rehabilitation Study – Technical Memorandum | WSP | (DRAFT) March 31, 2021 |
| 2021 – LaSalle Bascule Bridge Counterweight Interim Repair | WSP | IFT 2021 |
| 2021 – LaSalle Causeway Bascule Bridge Counterweight Rehabilitation Study – Inspection Report | WSP | March 30, 2021 |
| 2021 – LaSalle Cause Bascule Bridge Main Trunnion Rehabilitation Study - Design Concept Report | Parsons | January 2021 |
| 2020 – LaSalle Causeway Bascule Bridge Main Trunnion Rehabilitation Study – Detailed Inspection Memorandum | Parsons | 2020 |
| 2020 – LaSalle Causeway Bascule Bridge Main Trunnion Rehabilitation Study – Structural Evaluation Report | Parsons | May 2020 |
| 2020 – LaSalle Causeway Bascule Bridge Steel Deck Grating Replacement Study | Parsons | 2020 |
| 2020 – LaSalle Causeway Bascule Bridge Main Trunnion Rehabilitation – Strategic Transportation Analysis | Dillion | April 2020 |
| 2019 – LaSalle Causeway Counterweight Memorandum | Parsons | November 2019 |
| 2019 – LaSalle Causeway Fatigue Inspection and Evaluation Report | Parsons | March 2019 |
| 2019 – LaSalle Causeway 2019 Annual Comprehensive Detailed Inspection | Parsons | February 2021 |
| 2018 – LaSalle Causeway 2018 Annual Comprehensive Detailed Inspection | Parsons | November 2019 |

| Title | Author / Design Consultant | Date |
|---|----------------------------|------|
| 2017 – LaSalle Causeway Grating Inspection and Repair Report | Parsons | 2017 |
| 2017 – LaSalle Causeway Structural Evaluation Report | Parsons | 2017 |
| 1992 – Renovation: Abutment Repairs and Modification Drawings | PWGSC | 1992 |
| 1983 – LaSalle Causeway Bridge Repairs | PWGSC | 1983 |
| 1973 – LaSalle Causeway Repair Drawings | PWGSC | 1973 |
| 1915 – Strauss Trunnion Bascule Bridge Drawings | PWGSC | 1915 |

All other terms and conditions of the solicitation remain the same.