



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Keogh River Bridge Replacement	
Solicitation No. - N° de l'invitation EZ899-220114/A	Amendment No. - N° modif. 003
Client Reference No. - N° de référence du client	Date 2021-07-20
GETS Reference No. - N° de référence de SEAG PW-\$PWY-020-9011	
File No. - N° de dossier PWY-1-44030 (020)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM Pacific Daylight Saving Time PDT on - le 2021-07-27 Heure Avancée du Pacifique HAP	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Ly, Ronny(PWY)	Buyer Id - Id de l'acheteur pwy020
Telephone No. - N° de téléphone (604) 318-5750 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: PWGSC - Keogh River - Port Hardy, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
EZ899-220114/A

Amd. No. - N° de la modif.
003

Buyer ID - Id de l'acheteur
pwy020

Client Ref. No. - N° de réf. du client

File No. - N° du dossier

CCC No./N° CCC - FMS No./N° VME

This Amendment 003 is raised to issue Addendum 003.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.

The following changes in the tender documents are effective immediately. This addendum will form part of the Contract documents.

Clarification to Bidders

- Delete in its entirety the Contract Specifications – Appendix A – Plan of Construction Operations and replace with the revised document attached to the amendment. This includes associated revisions to the drawings, specifically:
 - R.109401.00 – C100 – Rev C
 - R.109401.00 – C101 – Rev C
 - R.109401.00 – C102 – Rev C
 - R.109401.00 – C103 – Rev C
 - Add attached forms as an *Appendix E: Equipment Forms* to the Contract Specification, namely:
 - Nav Canada Form F-LDU-111 Version 21.2 – Land Use Proposal Submission Form – Crane(s).
 - Nav Canada Form F-LDU-102 Version 2.1 – Construction Start Notification
 - Nav Canada Form Z-LDU-100 Version 18.6 – Obstacle Information for Assessment.
 - Transport Canada Form 26-0427E (1812-09) – Aeronautical Assessment Form for obstacle notice and assessment.”
 - Add Paragraph 1.7.3 to Section 01 11 55 General Instruction as follows:

“Contractor to complete forms in Appendix E of this Specification and return each of the following forms to the Departmental Representative within 30 days of contract award or 10 days prior to mobilization, whichever governs:

 - .1 Nav Canada Form F-LDU-111 Version 21.2 – Land Use Proposal Submission Form – Crane(s).
 - .2 Nav Canada Form F-LDU-102 Version 2.1 – Construction Start Notification
 - .3 Nav Canada Form Z-LDU-100 Version 18.6 – Obstacle Information for Assessment.
 - .4 Transport Canada Form 26-0427E (1812-09) – Aeronautical Assessment Form for obstacle notice and assessment.”
 - Add Paragraph 3.2.4 to Section 01 35 13 Special Procedures – Airport in Use as follows:

“Contractor shall ensure that any plant, stored equipment/materials, lifting operations and all other construction activities within the Designated Construction Area shall at no time encroach the Obstruction Limitation Surface as shown on Drawing No. R.109401.00 – C100 – Rev C of Appendix A of the Contract Specification.”
-

- Add Paragraph 3.2.5 to Section 01 35 13 Special Procedures – Airport in Use as follows:

“Contractor shall ensure that any plant, stored equipment/materials, lifting operations and all other construction activities within the Designated Laydown Area shall at no time encroach the Transitional Slope for Non-Instrument as shown on Section A of Drawing No. R.109401.00 – C102 – Rev C of Appendix A of the Contract Specification.”

- Add Paragraph 3.3.7 to Section 01 14 00 Work Restrictions as follows:

“Contractor shall ensure that the perimeter access road is kept clear for access at all times. The contractor is to have use, but not exclusive use for access between the laydown area and designated construction area. It will need to be kept open for other access, including in relation to airport operations, with no parking permitted.”

Tender Questions and Responses

Question 17 Do we only need a daily environmental monitor full time when we are doing in-water work?

Response 17 The Environmental Monitor shall be on site for any works occurring below the top-of-bank for the Keogh River or other aquatic features.

LIST OF REVISED SPECIFICATIONS

Section 01 11 55 General Instruction, Section 01 35 13 Special Procedures – Airport in Use and Section 01 14 00 Work Restrictions, as noted above.

LIST OF REVISED DRAWINGS

Drawing Number	Drawing Title	Revision
R.109401.00 – C100	PCO - OBJECT LIMITATION OVERVIEW - APPROACH SURFACE - STAGE 1	C
R.109401.00 – C101	PCO - OBJECT LIMITATION OVERVIEW - APPROACH SURFACE - STAGE 2	C
R.109401.00 – C102	PCO - OBJECT LIMITATION OVERVIEW - TRANSITIONAL SURFACE	C
R.109401.00 – C103	PCO - OBJECT LIMITATION OVERVIEW - DETAILS	C

LIST OF REVISED APPENDICES

PSPC

Bridge Replacement Keogh River Bridge
Port Hardy, British Columbia.
Project No. R.109401.001

ADDENDUM 003

Page 3 of 3

Appendix A: Plan of Construction – Operations Drawings
Appendix E: Equipment Forms

END OF SECTION