



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Install Communication Towers	
Solicitation No. - N° de l'invitation F1705-210265/A	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client F1705-210265	Date 2021-07-26
GETS Reference No. - N° de référence de SEAG PW-SPWY-041-9022	
File No. - N° de dossier PWY-1-44036 (041)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM Pacific Daylight Saving Time PDT on - le 2021-08-10 Heure Avancée du Pacifique HAP	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Sezginalp (PWY), Kipp	Buyer Id - Id de l'acheteur pwy041
Telephone No. - N° de téléphone (604) 367-5341 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: DFO – Denny Island & Safety Mountain – Bella Bella & Calvert Island, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Les documents français seront disponibles sur demande.

Solicitation Amendment 001 is raised to:

1. Extend the solicitation closing date from 2021/08/03 14:00 Pacific Daylight Time (PDT) to 2021/08/10 14:00 Pacific Daylight Time (PDT);
2. Issue Addendum001 (please find herein);
3. Issue revised Bid and Acceptance Form (please find herein) and;
4. List the bidders who attended the mandatory bidder's conference on July 23, 2021 (see below).

Mandatory Bidder's Conference Attendance

Industra Construction Corp.
Ketza Pacific Contracting Ltd.
Tridon Communications
Seafirst Construction Corp.
Tower Engineering Canada
Villamar Telecom
WesTower Communications

All other terms and conditions remain unchanged.

PROJECT TITLE: Denny Island and Safety Mountain Communication Tower and Supporting Infrastructure

CONTRACT: 8B200-19002 and 8B200-1900

DATE: July 26, 2021

The following are effective immediately and form part of the contract documents.

QUESTIONS

Question 1:

Will geotechnical conditions be assessed after the blasting is complete at Safety Mountain?

Answer 1:

A geotechnical engineer will review the site once blasting operations are complete to confirm initial recommendations and site class is still valid.

Question 2:

Due to helicopters being tied up with forest fire fighting efforts and the historic weather delays with on these mountain top site, will extension to completion deadline be considered?

Answer 2:

We can extend the project completion deadline to May 31, 2022. Additional notes have been provided further in this Addendum.

Question 3:

This project requires a lot of coordination and planning to mitigate the many risks associated with the logistics of the project so we are asking for a minimum two week extension to the closing date of the tender.

Answer 3:

Due to the time constraint to complete the project, we can only offer to extend the tender close by one week. New tender close date will be August 10, 2021.

DRAWINGS

CANADIAN COAST GUARD (CCG) DRAWINGS

DRAWING NO.	DRAWING TITLE	SHEET NO.
DENNY ISLAND		
WM-637-1003	FOUNDATION DETAILS AND ELEVATIONS	04

Detail 3 on sheet 4

Revise note

“EXISTING GRADE (BEDROCK)”

to

“EXISTING GRADE (BEDROCK OR APPROVED BACKFILL)”

SAFETY MOUNTAIN

WM-637-1003	FOUNDATION DETAILS AND ELEVATIONS	04
-------------	-----------------------------------	----

Detail 3 on sheet 4

Revise note

“EXISTING GRADE (BEDROCK)”

to

“EXISTING GRADE (BEDROCK OR APPROVED BACKFILL)”

SPECIFICATIONS

Section 01 11 00 – Summary of Work

PART 1 GENERAL

1.2 RELATED SECTIONS

.1 Denny Island

Replace

- .7 Supply and installation of a grounding system for the new tower, waveguide bridge, building, solar panels, and fuel tank;

with

- .7 Supply and installation of a grounding system for the new tower, waveguide bridge, building, and fuel tank;

Delete

- .10 Supply and installation of concrete foundations for solar panels;

.2 Safety Mountain

Replace

- .7 Supply and installation of a grounding system for the new tower, waveguide bridge, building, solar panels, and fuel tank;

with

- .7 Supply and installation of a grounding system for the new tower, waveguide bridge, building, and fuel tank;

Delete

- .8 Supply and installation of concrete foundations for solar panels;

PART 3 EXECUTION

3.1 WORK COMPLETION DEADLINES

.1 Denny Island

Replace

- .1 All Work to be completed by March 30, 2022

with

- .1 All design and fabrication Work to be completed by March 31, 2022.

Add

- .2 All site work to be completed by May 31, 2022.

.2 **Safety Mountain**

Replace

- .1 All Work to be completed by March 30, 2022

with

- .1 All design and fabrication Work to be completed by March 31, 2022.

Add

- .2 All site work to be completed by May 31, 2022.

END OF ADDENDUM NO. 001

FORMULAIRE DE SOUMISSION ET D'ACCEPTATION (SA)

SA01 IDENTIFICATION DU PROJET

Tours de communication de l'île Denny et de la montagne Safety
Île Denny et montagne Safety, Colombie-Britannique

SA02 NOM LÉGAL ET ADRESSE DU SOUMISSIONNAIRE

Raison sociale:					
Nom Commercial (si applicable):					
Adresse:					
Téléphone:		Télécopieur:		NEA:	
Adresse courriel :					
Le Numéro d'organisation du Programme de sécurité industrielle (si requis) :					

SA03 OFFRE

Le soumissionnaire offre au Canada d'exécuter les travaux du projet mentionné ci-dessus, conformément aux documents de soumission pour le **MONTANT TOTAL DE LA SOUMISSION INDIQUÉ DANS L'APPENDICE 1.**

SA04 PÉRIODE DE VALIDITÉ DES SOUMISSIONS

La soumission ne peut être retirée pour une période de 30 jours suivant la date de clôture de l'invitation.

SA05 ACCEPTATION ET CONTRAT

À l'acceptation de l'offre de l'entrepreneur par le Canada, un contrat exécutoire sera formé entre le Canada et le soumissionnaire. Les documents constituant le contrat sont ceux mentionnés à la section Documents du contrat.

SA06 DURÉE DES TRAVAUX

L'entrepreneur doit exécuter et achever les travaux d'ici au 31 mai 2022.

SA07 GARANTIE DE SOUMISSION

Le soumissionnaire doit joindre à sa soumission une garantie de soumission conformément à l'IG08 - Exigences relatives à la garantie de soumission de la R2710T - Instructions générales - Services de construction - Exigences relatives à la garantie de soumission

Solicitation No. - N° de l'invitation
F1705-210265/A

Amd. No. - N° de la modif.

Buyer ID - Id de l'acheteur
pwy041

Client Ref. No. - N° de réf. du client

File No. - N° du dossier

CCC No./N° CCC - FMS No./N° VME

SA08 SIGNATURE

Nom et titre de la personne autorisée à signer au nom du soumissionnaire (Tapés ou lettres moulées)

Signature

Date