

RETURN BIDS TO:

Parks Canada Agency Bid Receiving Unit National Contracting Services 3 Passage Du Chien-d'Or Québec QC G1R 3Z8

Bid Fax: 1-877-558-2349 Bid E-mail Address:

pc.soumissionsami-bidsrpc.pc@canada.ca

This is the only acceptable email address for responses to the bid solicitation. Bids submitted by email directly to the Contracting Authority or to any other email address will not be accepted.

The maximum email file size is 15 megabytes. The Parks Canada Agency (PCA) is not responsible for any transmission errors. Emails with links to bid documents will not be accepted.

REVISION 001 TO A INVITATION TO TENDER

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions remain the same.

Issuing Office:

Parks Canada Agency National Contracting Services Quebec Office

Title: Rehabilitation of the access to t National Park	he operational center, Forillon
Solicitation No.:	Date:
5P468-21-0119/A	September 28, 2021
Amendment No.: 001	
Client Reference No.: 1415	
GETS Reference No.: PW-21-00967131	
Solicitation Closes:	Time Zone:
At: 2:00 PM	EDT- HAE
On: September 29, 2021	

F.O.B.: Plant: □	Destination: ⊠	Other: □	
Address E Cloë Pellar	nquiries to: nd Tessier		
Telephone 418 928-72		Fax No.: 1-877-558-2349	
Email Add cloe.pellan	ress: d-tessier@canada	ı.ca	
Destination of Goods, Services, and Construction: See Herein			

TO BE COMPLETED BY THE BIDDER

Vendor/ Firm Name:	
Address:	
Telephone No.:	Fax No.:
Name of person authorized to sign Firm (type or print):	on behalf of the Vendor/
Signature:	Date:



Solicitation No.: Amendment No.: Contracting Authority: 5P468-21-0119/A 001 Cloë Pelland Tessier

Client Reference No.: Title:

1415 Rehabilitation of the access to the operational center, Forillon National Park

Amendment 001

This amendment is raised to answer questions from bidders

C. Questions and Answers

- Q1. In relation to the above-mentioned Invitation to tender, it is stipulated in the specifications that the end date of phase 1 is scheduled for November 17, given that there is no paving, is it possible to postpone it?
- A1. The end of phase 1 is dependent of the meteorological conditions observable on site during the works and according to the meteorological forecast to come at that time. Extension requests to postpone the end of phase 1 to a later date in 2021 must be made to the Agency Representative. The Agency Representative will approve the request only if the contractor has done due diligence to accomplish the work within the prescribed deadlines, if the contactor has justified the delays and if the quality of the work will not be impacted by the anticipated weather conditions.

ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED