

Fisheries and Oceans Canada / Pêches et Océans Canada
ADDENDUM TWO / ADDENDUM DEUX
October 7, 2021 / 7 octobre 2021
30001385

Mooring Inspection and Repairs, Prince Rupert (Rushbrook) Small Craft Harbour, Prince Rupert, BC / Inspection et Réparation des Postes D'amarrage, Port Pour Petits, Bateaux de Prince Rupert (Rushbrook), Prince Rupert (C.-B.)

ENGLISH

Q1: Is the Owner looking to achieve 8 hrs of bottom time from the divers in addition to preparation and breaks, **or** 8 hrs of work in addition to the preparation and breaks?

A1: Items 8.2 and 8.9 are for 8 hrs of construction diving (not bottom time) in addition to the preparation and breaks.

Q2: After the initial inspection and the report has been completed and handed in, would the Owner expect those repairs (if any) to be completed by November 30th, 2021, **or** will there be additional time allotted to complete the repairs after the inspection? If so, would consideration be given for an additional mobilization/demobilization?

A2: The completion date has been extended to December 22nd, 2021. Item 8.2 is for construction diving for mooring inspection and repairs. Optional days may be executed for additional construction diving. The contractor shall plan to have all work completed by December 22nd, 2021, without additional mobilization/demobilization.

French Translation to Follow