

Index of Clauses

Section No.	Title	Pages
Division 01		
01 11 00	Summary of Work	9
01 14 10	Scheduling and Management of Work	4
01 15 50	Weigh Scales	2
01 29 10	Payment Procedures	5
01 31 19	Project Meetings	3
01 33 00	Submittal Procedures	5
01 35 24	Fire Safety	5
01 35 25	Lock Out Procedures	5
01 35 29.06	Health and Safety	10
01 35 44	Environmental Procedures	15
01 44 29	In-Water Environmental Mitigation Measures	15
01 45 00	Quality Control	4
01 52 00	Construction Facilities	7
01 56 00	Temporary Barriers and Enclosures	2
01 61 00	Common Product Requirements	5
01 71 00	Examination and Preparation	3
01 74 00	Cleaning	2
01 74 21	Construction Waste Management and Disposal	6
01 77 00	Closeout Procedures	2
01 78 00	Closeout Submittals	6
Division 03		
03 10 00	Concrete Formwork & Falsework	3
03 20 00	Concrete Reinforcement	4
03 30 00	Cast-in-Place Concrete	16
Division 05		
05 50 00	Metal Fabrication	4
Division 06		
06 05 73	Dimension Timber	4
Division 26		
26 05 00	Common Work Results for Electrical	14
26 05 20	Wire and Box Connectors (0-1000 V)	2
26 05 21	Wires and Cables (0-1000 V)	3
26 05 28	Grounding - Secondary	5
26 05 29	Hangers and Supports for Electrical Systems	4

26 05 31	Splitters, Junction, Pull Boxes and Cabinets	3
26 05 32	Outlet Boxes, Conduit Boxes and Fittings	3
26 05 34	Conduits, Conduit Fastenings and Conduit Fittings	5
26 05 43.01	Installation of Cables in Trenches and in Ducts	3
26 08 00	Commissioning of Electrical	5
26 09 23.02	Lighting Control Devices-Photoelectric	2
26 24 02	Service Entrance Board	5
26 24 16.01	Panelboards Breaker Type	3
26 27 26	Wiring Devices	4
26 28 16.02	Moulded-Case Circuit Breakers	2
26 28 20	Ground Fault Circuit Interrupters - Class A	3
26 28 23	Disconnect Switches - Fused and Non-Fused	3
26 29 01	Contacters	3
26 50 00	Lighting	4

Division 31

31 05 17	Aggregates General	4
31 11 00	Sitework, Demolition and Removals	4
31 23 10	Excavating and Backfilling	5
31 32 21	Filter Fabric	2
31 37 10	Crushed Rock Mattress	2
31 53 13	Timber Cribwork	7

Division 32

32 11 19	Granular Sub-Base	3
32 11 23	Granular Base	2
32 11 25	Nominal Clear Stone	2

Division 33

33 65 73	Concrete Encased Duct Banks and Manholes	5
----------	--	---

Division 35

35 20 24	Dredging	15
35 31 24	Rubblemound Shore Protection	7
35 70 00	Miscellaneous Items	3

Appendices

Appendix A	Bedrock Report	
Appendix B	COVID-19 PSPC Standard Protocols for Real Property Construction Projects-V1.2.3	

LIST OF DRAWINGS

DWG. No.

TITLE

CIVIL

SHT 1 OF 8	PLAN OF EXISTING CONDITIONS AND REMOVALS
SHT 2 OF 8	REMOVALS SECTIONS
SHT 3 OF 8	PLAN OF NEW WORK
SHT 4 OF 8	SECTIONS
SHT 5 OF 8	CRIBWORK DETAILS AND SECTIONS
SHT 6 OF 8	CRIBWORK DETAILS AND SECTIONS
SHT 7 OF 8	DETAILS AND SECTIONS
SHT 8 OF 8	DETAILS AND SECTIONS

ELECTRICAL

E1 OF 7	ELECTRICAL - EXISTING AND REMOVALS PLAN, NOTES AND LEGEND
E2 OF 7	ELECTRICAL - NEW SITE PLAN
E3 OF 7	ELECTRICAL SITE DETAILS
E4 OF 7	MAIN SERVICE DETAILS, SINGLE LINE, SCHEDULES
E5 OF 7	ELECTRICAL SHROUD DETAILS
E6 OF 7	SITE LIGHTING DETAILS
E7 OF 7	WHARF FEEDER SCHEDULE AND DIAGRAM
EL1 OF 1	SITE PLAN - LIGHTING AND LUMINAIRE SCHEDULE