
 

 

RETURN BIDS TO: 
Parks Canada Agency Bid Receiving Unit 
National Contracting Services 

Bid Fax: 1-855-983-1808 
Bid Email: soumissionsami-bidsrpc@pc.gc.ca 
 
This is the only acceptable email address for 
responses to the bid solicitation. Bids submitted 
by email directly to the Contracting Authority or to 
any other email address will not be accepted.  
 
The maximum email file size is 15 megabytes. 
The Parks Canada Agency (PCA) is not 
responsible for any transmission errors. Emails 
with links to bid documents will not be accepted. 
 
 

REVISION 003 TO A 
INVITATION TO TENDER  
 
 

The referenced document is hereby revised; 
unless otherwise indicated, all other terms and 
conditions remain the same. 
 
 
Issuing Office: 
Parks Canada Agency 
National Contracting Services 
Calgary, AB 

 Title: 
Johnston Canyon Rail Extension – Banff National Park 

Solicitation No.: 
5P468-21-0263/A 

Date: 
May 13, 2022 

Amendment No.: 
003 

Client Reference No.: 
 

GETS Reference No.: 
PW-22-00993376 

 

Solicitation Closes: 
At: 2:00 PM 
On: May 25, 2022 

Time Zone: 
MDT 

 

F.O.B.: 

Plant: ☐      Destination: ☒      Other: ☐ 

Address Enquiries to: 
Jen Maheu 

Telephone No.: 
587-432-8458 

Fax No.: 
1-855-983-1808 

Email Address: 
jennifer.maheu@pc.gc.ca  

Destination of Goods, Services, and Construction: 
See Herein  

TO BE COMPLETED BY THE BIDDER 

Vendor/ Firm Name: 
 

Address: 
 
 

Telephone No.: 
 

Fax No.: 

Name of person authorized to sign on behalf of the Vendor/ 
Firm (type or print): 
 
 

Signature: 
 
 

Date: 
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Amendment 003 
 
This amendment is raised to extend the solicitation closing date, distribute questions and answers and 
make revisions to the tender package. 
 
A. Bid Closing Date 
 
The closing date for tender 5P468-21-0263/A is extended from May 17, 2022 to May 25, 2022 at 2:00PM 
Mountain Daylight Time (MDT).  Note that the question deadline has not been extended.  
 
B. Questions and Answers 
 

Q3 Could you extend the closing date?  
A3 The solicitation closing date has been extended. 
 
Q4 Will the trail be closed during construction?  
A4 See specifications section 01 14 00 Work restrictions 1.1 Access and egress.  
 
Q5 Does Park allow to put construction material on/near trail? Is Park able to designate spots? 
A5 See specification section 01 14 00 Work restrictions 1.1 Access and egress for laydown areas. 

Placement of construction material on/near the trail within the area of the new railing extension is 
allowable if it is completed in accordance with the Contract Specifications.  

 
Q6 Is Contractor allowed to use a space in parking lot to set up an office and storage? 
A6 See specifications section 01 11 00 Summary of work, 01 14 00 Work restrictions, 01 35 43 

Environmental procedures and  01 52 00 Construction facilities.  
 
Q7 Please clarify the liquidation damage.  
A7 Liquidated damages do not apply to this contract; however, GC5.10 Assessments and Damages 
for Late Completion may apply if the work is not completed by the contract completion date. 
 
Section 5.R.R2850D - GC5 - Terms of Payment - Buyandsell.gc.ca 
 
Q8 Please clarify the period for bonding and warranty. 
A8 Please refer to GC9: Contract Security. The forms for the performance bond (form PWGSC-TPSGC 
505) and labour and material payment bond (form  PWGSC-TPSGC 506) indicate the applicable periods 
for each. Please refer to GC3: Execution and control of the work, Warranty and rectification of defects 
in work. Please also refer to the specifications for any further warranty requirements if applicable. 
Links have been provided below for bidders’ reference: 
 
Section 5.R.R2890D - GC9 - Contract Security - Buyandsell.gc.ca 
 
Section 5.R.R2830D - GC3 - Execution and Control of the Work - Buyandsell.gc.ca 

 
Q9 Are Parks Canada willing to compensate the contractor for materials ordered but not installed 
until August. Due to price fluctuations and supply shortages it is beneficial to order materials sooner 
rather than waiting until closer to project start up  
A9 Please refer to GC5 – Terms of Payment, 5.4 Progress Payment. The contractor’s progress 
claims may include any Material that was delivered to the Work site but not incorporated into the Work, 
during that payment period. 
Section 5.R.R2850D - GC5 - Terms of Payment - Buyandsell.gc.ca 
 
Refer to the specifications for other payment details such as but not limited to Section 01 29 01  

https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-manual/5/R/R2850D/8
http://www.tpsgc-pwgsc.gc.ca/app-acq/forms/505-eng.html
http://www.tpsgc-pwgsc.gc.ca/app-acq/forms/505-eng.html
http://www.tpsgc-pwgsc.gc.ca/app-acq/forms/506-eng.html
https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-manual/5/R/R2890D/9
https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-manual/5/R/R2830D/9
https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-manual/5/R/R2850D/8
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1.1.4  The prices bid for supply and installation of materials shall be full compensation for supplying, 
delivering, loading, unloading, handling, storage, breakage, waste, hauling, installing, cleaning, 
testing, and placing in service the work together with all work subsidiary and incidentals thereto for 
which separate payment is not provided elsewhere. Payment shall be only for materials actually 
installed unless otherwise approved in writing in advance by Departmental Representative 
 
Q10 If a fire suppression unit is located onsite in general location of welding activity, is this 
considered a mitigation factor to prevent shut down if wildfire conditions are favorable?  
A10  
- Fire suppression unit/equipment should be located where the grinding/welding is being 
completed, not just the ‘general location’. 
- When fire rating is HIGH, work stoppage will be dependent on specific work location and fire 
suppression equipment/resources or ongoing fires in the park. 
- When fire rating is EXTREME, no welding or grinding will be allowed. 
- Historical information for reference only: In the past 11 years (2010-2021), there have been 169 
days in LOW, 118 in MODERATE, 44 in HIGH and 4 in EXTREME during the months of September 
and October. Meaning 1% of days have been EXTREME during that time. 

 
C. Tender Package Revisions 
 
Specification Section - 01 35 43 Environmental procedures 1.8.4 
 
Please remove the word “Index” from the section below – it is not relevant to the Fire Danger Rating 
 

 
 
 

 
ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED. 

 
 
 
 


