

Section	Title	Pages
Division 00 - Procurement and Contracting Requirements		
00 00 01	List of Drawings	1
00 01 07	Specification Approval	1
Division 01 - General Requirements		
01 11 00	Summary of Work	8
01 22 00	Measurement and Payment	2
01 29 00	Payment Procedures	2
01 31 19	Project Meetings	2
01 33 00	Submittal Procedures	3
01 35 00.06	Special Procedures for Traffic Control	3
01 35 24	Special Procedures on Fire Safety Requirements	5
01 35 25	Special Procedures on Lockout Requirements	4
01 35 29.06	Health and Safety Requirements	4
01 35 44	Environmental Mitigation Requirements	10
01 41 00	Regulatory Requirements	1
01 45 00	Quality Control	2
01 51 00	Temporary Utilities	2
01 52 00	Construction Facilities	5
01 56 00	Temporary Barriers and Enclosures	2
01 61 00	Common Product Requirements	4
01 74 11	Cleaning	2
01 74 21	Construction/Demolition Waste Management and Disposal	3
01 77 00	Closeout Procedures	2
01 78 00	Closeout Submittals	2
Division 02 - Existing Conditions		
02 41 16	Sitework, Demolition and Removal	2
Division 05 - Metals		
05 50 00	Metal Fabrications	9
Division 06 - Wood, Plastics and Composites		
06 08 99	Rough Carpentry for Minor Works	4
06 30 00	Wood Treatment	3
Division 26 - Electrical		
26 05 00	Common Works Results for Electrical	8
26 05 11	Power Pedestals	2
26 05 20	Wire and Box Connectors 0-1000 V	3
26 05 21	Wires and Cables (0-1000V)	3
26 05 28	Grounding - Secondary	2
26 05 29	Hangers and Supports for Electrical Systems	2
26 05 31	Junction and Pull Boxes	2
26 05 36	Cable Trays For Electrical Systems	2
26 05 43.01	Installation of Cables in Trenches and in Ducts	2
26 09 23.02	Lighting Control Devices	2
26 24 16.01	Panelboards Breaker Type	3
26 28 13.01	Fuses - Low Voltage	2

PWGSC
NEW FLOATING WHARVES
INSTALLATION
LORD'S COVE
DEER ISLAND
CHARLOTTE COUNTY,NB
PROJECT NUMBER: R.119162.001

LIST OF DRAWINGS

SECTION 00 00 01
PAGE 1

DRAWING NO.	TITLE	Date
M1	Existing Site Plan	June 2022
M2	Plan of New Work and Connection Details	June 2022
QFW-1	Type 1 - Plans, Sections and Details	June 2022
QFW-2	Type 2 - Plans, Sections and Details	June 2022
QFW-3	Type 3 & 4- Plans, Sections and Details	June 2022
QFW-4	Yoke Connection Details at Pile P9	June 2022
QFW-5	End Float-Plans, Sections and Details	June 2022
QFW-6	Sections and Details	June 2022
E1	Wharf Plan Electrical	June 2022
E2	Electrical Details	June 2022
E3	Electrical Details	June 2022
E4	Conduit and Cable Schedule	June 2022
E5	Electrical Schedules	June 2022
E6	Wharf Plan Existing Electrical	June 2022