



**RETURN BIDS TO:**

Parks Canada Agency Bid Receiving Unit  
National Contracting Services

Bid Fax: 1-855-983-1808

Bid E-mail Address: [soumissionsami-bidsrpc@pc.gc.ca](mailto:soumissionsami-bidsrpc@pc.gc.ca)

This is the only acceptable email address for responses to the bid solicitation. Bids submitted by email directly to the Contracting Authority or to any other email address will not be accepted.

The maximum email file size is 15 megabytes. The Parks Canada Agency (PCA) is not responsible for any transmission errors. Emails with links to bid documents will not be accepted.

**REVISION 002 TO A  
REQUEST FOR PROPOSAL**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions remain the same.

**Issuing Office:**

Parks Canada Agency  
National Contracting Services  
Calgary, AB

<b>Title:</b> Design for replacement of Dixon & Walker Bridges, Grasslands National Park	
<b>Solicitation No.:</b> 5P468-22-0118/A	<b>Date:</b> September 20, 2022
<b>Amendment No.:</b> 002	
<b>Client Reference No.:</b> 2293	
<b>GETS Reference No.:</b> PW-22-01005631	

<b>Solicitation Closes:</b> <b>At:</b> 2:00 PM <b>On:</b> September 27, 2022	<b>Time Zone:</b> <del>CDT</del> <b>CST</b>
--	--

<b>F.O.B.:</b> Plant: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other: <input type="checkbox"/>	
<b>Address Enquiries to:</b> Ken Lacanilao	
<b>Telephone No.:</b> (587) 832-1894	<b>Fax No.:</b> 1-855-983-1808
<b>Email Address:</b> <a href="mailto:kenneth.lacanilao@pc.gc.ca">kenneth.lacanilao@pc.gc.ca</a>	
<b>Destination of Goods, Services, and Construction:</b> See Herein	

**TO BE COMPLETED BY THE BIDDER**

<b>Vendor/ Firm Name:</b>	
<b>Address:</b>	
<b>Telephone No.:</b>	<b>Email Address:</b>
<b>Name of person authorized to sign on behalf of the Vendor/ Firm (type or print):</b>	
<b>Signature:</b>	<b>Date:</b>

## Amendment 002

This amendment is raised to make changes to the tender documents, and provide responses to bidder questions.

### A. Questions and Answers

- Q1.** In the SOW, Page 4 of 11, item 2 it states that a geotechnical investigation report was completed around the Dixon bridge, can this info be provided for review? It is listed under Section 12 but doesn't appear it was included
- A1.** See below revision to the DSP package.
- Q2.** In the SOW, 9 – Schedule – An Options Analysis Report is required October 22, 2022. Is this the Preliminary Design Report discussed under Deliverable 3 on Page 5 of 11?
- A2.** Yes, this is the preliminary design report.
- Q3.** Completion of the investigations required for the Options Analysis Report to be delivered on October 22, 2022 is likely not feasible with a proposal close date of September 27, 2022 and the assumption that it will take 1-2 weeks for award by PCA. With the overall goal of substantial completion by March 31, 2024, can the proponent develop a realistic schedule for evaluation by PCA?
- A3.** See below revision of section 9 – Schedule.

### B. Tender Package/ Solicitation Revisions

The following documents have been added and are included in [DSP2 22-0118.zip](#): Draft GeoTech Investigation-Dixon.pdf

In: **E - SOW Dixon & Walker Bridges.pdf**

Delete: **9 - Schedule**

Replace with:

Options Analysis (including all investigations and reports)

- **TBD after contract award**

Final IFT Package reviewed and sealed

- **March 24, 2023**

Construction Substantial Completion

- **March 31, 2024**

Consultant to provide schedule upon award of contract. Continuously monitor and update schedule as required throughout design and construction.

In: **E - SOW Dixon & Walker Bridges.pdf**

Delete: **Time Zone**

Replace with:

**Time Zone: ~~CDT~~ CST**

**ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED.**