NRC-CNRC

Addendum Addenda

No./No

2-E

Project Description / Description de projet								
M-12 Lab. B25								
Project No./No de projet	Departmental Representative / représentant ministériel	Date						
6206	Benoit Ranger	8-Feb-2023						
Solicitation No./N° de solicitation								
22-58128								
	Notice: This addendum shall form part of the tender documents and all conditions shall apply and be read in conjunction with the original plans and specifications.							
Nota:	Nota: Cet addenda fait partie intégrale des dossiers d'appel; toutes les conditions énoncées doivent être lues et appliquées en conjonction avec les plans et les devis originaux.							

Item No Description

1 Clarification to Note #4 on drawing E01: provide new SQD I-line Panel with breakers on wall with support.

Provide and install 19mm plywood backing (paintable). Use adequate fasteners to secure plywood into existing wall structure. Paint plywood to match existing adjacent wall finish. Coordinate location with electrical drawing, dimensions of plywood to suit new electrical panel. Existing plaster wall finish and mud in room B27A is assumed to contain ACM. Refer to specification section 02 82 00 for procedures.

- 2 Attendance sheet attached.
- 3 Question:

As part of the technical proposal it asks for us to present a preliminary construction schedule showing that we can meet the completion date identified in the tender package....I have looked several times and

Question -1 identified in the tender package....I have looked several times and cannot find the anticipated completion date for construction.

Answer -1 Anticipated completion date: June 30th, 2023

4 Clarification Addendum #1: the French and English were combined for this posting. The English version begins on page 65 of 117.

NRC-CNRC

Mandatory Site Visit A	Attendance						Page #
Project Description / Description de projet	Closing Date	Closing time					
	February 16, 2023	2:00 PM					
				o de projet		1st Showing	Showing Time
22-58128				6206	w^	2023-02-01/février 1, 2023	
Departmental Representative / représentant Signature			6.	Alternate deadline		2nd Showing	9:00 AM
Benoit Ranger / Maurice Richard				February 7, 2023	February 7, 2023	2023-02-02/février 2, 2023	
COMPANY	NAME	SIGNATU	RE	PHONE		EMAIL	1
Ever Lech Elect	Enver lech Elect Tierre distre		1	6132232172	grewe O oneste chelectrical , CA		
LADJAN TE Buildans Clarus Alpha		4	613 223 6049				
fast and basit,	shasi quesabman	Sales -		6137103900	Shafiga P.	16 4 you; not	6
Serge Winds Lows/pulls	01	200-		613-880-7872		nolaroustree Tourca	,
DEFRAN ZWC	Kevin Jassenche	1-	1	819-649-1188	1. 0 4.	a DEFRAN, CA	
BMI	Ahmed Shammont	2		613-795-1980	ahmed @bmi-	ind. com	
Englobe	Kyric Bennett	allers		632864984	Ry He bennet	+ Ochgloba comp. com	
FA	Alky Cylan	Alla Cile		343-997-5709		ia groupica	
				,		0	
							40





NRC-CNRC

Construction

armichael Eng.

Page # Mandatory Site Visit Attendance Project Description / Description de projet Closing Date Closing time M12 Lab B25 Renovation/M12 Lab B25 Rénovation February 16, 2023 2:00 PM Solicitation No./N° de solicitation 1st Showing Project No./No de projet Showing Time 22-58128 6206 2023-02-01/février 1, 2023 Departmental Representative / représentant 9:00 AM Alternate deadline Question Deadline 2nd Showing Signature Benoit Ranger / Maurice Richard February 7, 2023 February 7, 2023 2023-02-02/février 2, 2023 COMPANY NAME SIGNATURE **PHONE EMAIL** ADUTAND @ Groupe KroFex. Com 44 con inc PIER-LUC ST-GCOISES Angeline- Snow@englobecons. com RAFIK OPRENIUM-CONTRUCTION. CA Englobe Com Angeline Trow 613-407-9569 REMILLY CONSTRUCTION RAFIKOUDSIDA 343-553-0725 Varva Mechanical Jesse 6137204772 jesse a Junechanical . Ca 613-749-1311 KARLOS CARLOS@ TPGRAVEL CONST. CA GRAVEL CONST CEDENO BIDS @ GIRACIBECIE. COM GIRAGBECK CONSTRUCTION MANTHAN RAMANI 613-891-9100 glyme Comonbye, con 613-2798546 Cannonbye Const Colynn Royal

613-822-6767

613-741-9732

Josh Partel

Brossen



estimating (a) bassica

SBrosseau @ Carmichael-eng. ca