



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving - PWGSC / Réception des soumissions -
TPSGC
11 Laurier St. / 11, rue Laurier
Place du Portage, Phase III
Core 0B2 / Noyau 0B2
Gatineau, Québec K1A 0S5
Bid Fax: (819) 997-9776

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

**Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur**

Issuing Office - Bureau de distribution
Ship Refits and Conversions / Radoubss et
modifications de navires and / et
11 Laurier St. / 11, rue Laurier
6C2, Place du Portage
Gatineau, Québec K1A 0S5

| | |
|--|---|
| Title - Sujet CCGS Griffon - Vessel Life Extensio | |
| Solicitation No. - N° de l'invitation F7049-200157/A | Amendment No. - N° modif. 005 |
| Client Reference No. - N° de référence du client F7049-200157 | Date 2023-06-14 |
| GETS Reference No. - N° de référence de SEAG PW-\$\$MD-029-29039 | |
| File No. - N° de dossier 029md.F7049-200157 | CCC No./N° CCC - FMS No./N° VME |
| Solicitation Closes - L'invitation prend fin at - à 02:00 PM Eastern Daylight Saving Time EDT on - le 2023-08-30 Heure Avancée de l'Est HAE | |
| F.O.B. - F.A.B. | |
| Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/> | |
| Address Enquiries to: - Adresser toutes questions à: Jeddi, Loubna | Buyer Id - Id de l'acheteur 029md |
| Telephone No. - N° de téléphone (873) 455-3835 () | FAX No. - N° de FAX (819) - |
| Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: | |

Instructions: See Herein

Instructions: Voir aux présentes

| | |
|--|--|
| Delivery Required - Livraison exigée | Delivery Offered - Livraison proposée |
| Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur | |
| Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur | |
| Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie) | |
| Signature | Date |

Solicitation Amendment # 005

This amendment is hereby raised :

1. To update ITT sections 2.7.1 and 2.7.2.
 2. To update ITT section 7.3.2.
-

1. To update ITT sections 2.7.1 and 2.7.2.

- Delete (in its entirety): 2.7.1
- Insert (altered sentences are indicated in ***bold italics***)

2.7.1 Initial Work Period

The Initial Work Period of the Contract will start at Contract Award and will have a duration of approximately ***fifteen (15) months***. This period will end at the start of the Vessel Work Period, defined in the following section. During this Initial Work Period, Canada is procuring long lead components (as identified in Annex "A" - Statement of Work) to be fitted onboard the CCGS Griffon during the Vessel Work Period.

Additional preparation activities conducted during the Initial Work Period must include engineering work necessary to ensure the proper integration of new equipment on the vessel, as well as any preparation work required for the other VLE or refit maintenance described in Annex "A" – Statement of Work. Technical Meetings must take place during this period.

During this time period, the Contractor will be provided access to the vessel for two (2) days to carry out their own full hazardous assessment of the vessel. This survey must be carried out by a fully certified, accredited, third party testing and abatement organization that must provide a full report based on their findings. This report must be provided to CCG for review and will be compared against the hazardous material assessments in the TDP provided.

AND

- Delete (in its entirety): 2.7.2
- Insert (altered sentences are indicated in ***bold italics***)

2.7.2 Vessel Work Period

Work must commence and be completed as follows:

Commencement: ***December 16, 2024***
Completion: ***April 19, 2026***

2. To update ITT section 7.3.2.

- Delete (in its entirety): 7.3.2
- Insert (altered sentences are indicated in ***bold italics***)

7.3.2 Vessel Work Period

1. Work must commence and be completed as follows, during the Vessel Work Period:

Commence: ***December 16, 2024***
Complete: ***April 19, 2026***

2. Canada has the right to delay the arrival of the Vessel at the Contractor's facility subject to the following conditions:
 - a. If Canada gives 10 calendar days advance notice of a 15 day maximum delay, the Contractor cannot claim any additional costs when arrival of the vessel at the Contractor's facility is delayed up to a maximum of 15 calendar days beyond the commencement date, above. The Completion Date will be extended by a period equal to the length of the delay.
 - b. If Canada does not provide 10 calendar days advance notice of a delay, the Completion Date will be reasonably adjusted to reflect the impact of the delay on the arrival of the Vessel and Canada will pay only the Daily Services Fee referred to in the Basis of Payment for the period of the delay.

End of Solicitation Amendment #005