

RFP Title: Analysis of Climate Change Impacts on Crop Insurance

Solicitation # 01B68-23-2712

Closing Date: January 31, 2024 14:00pm EST

RFP Amendment #1

PART 7 - RESULTING CONTRACT CLAUSES

1. Please delete 7.7.2 Method of Payment – Monthly Payments in its entirety and replace with:

7.7.2 Method of Payment

Milestone Payments

Payments will be made according to the following deliverables/payment schedule for the work completed as described in the Statement of Work in Annex "A" and in accordance with the terms herein this agreement and acceptance by the Departmental Representative.

MILESTONES/DELIVERABLES				
DELIVERABLES	Task Reference	Description of the Deliverables	Acceptance Criteria (Quantity and Format)	Estimated % Value of Initial Contract Period (non-options)
7.1	6.2	Progress Status Report	Meeting with AAFC to report verbally on status and provide bullet form written status report	5% of contract value (\$)
7.2	6.3	Progress Status Report: <i>Presentation and/or demonstration to AAFC showing draft crop yield and volatility model functionality.</i>	One (1) PowerPoint presentation and/or demonstration	15% of contract value (\$)
7.3	6.6	Two (2) Progress Status Reports: <i>Presentation and/or demonstration to AAFC showing preliminary outputs from crop and climate change modelling experiments.</i>	Two (2) PowerPoint presentations and/or demonstrations, including sample outputs in graphical form (e.g., maps, graphs, etc.)	30% total of contract value (\$) (15% per each status report presentation and/or demonstration)
7.4	6.7	Analytical Report – Draft and Final Reports: <i>Including visual depictions of (e.g., maps, graphs) of crop and climate change modelling experiments and analysis of impacts to the costs of the AgrilInsurance Program.</i>	One (1) Draft Report; and, One (1) Final Report	50% of contract value (\$)

RFP Title: Analysis of Climate Change Impacts on Crop Insurance

Solicitation # 01B68-23-2712

Closing Date: January 31, 2024 14:00pm EST

7.5	6.1- 6.7	Optional Phase #1:	Same deliverables as 7.1- 7.4 above, but for additional province(s) and/or crop(s)	100% of option phase #1 value
7.6	6.1- 6.7	Optional Phase #2:	Same deliverables as 7.1- 7.4 above, but for additional province(s) and/or crop(s)	100% of option phase #2 value

The Contractor's work will be determined to be acceptable by the Project Authorities provided the following criteria are met:

- The deliverables, as detailed above, are completed;
- the project follows and is completed according to the timeframe outlined in the "Deliverables and Schedule" section as described in Annex A, Statement of Work.

ANNEX "A" STATEMENT OF WORK

2. Please delete 7. DELIVERABLES and replace with the following:

DELIVERABLES	Task Reference	Description of the Deliverables	Acceptance Criteria (Quantity and Format)
7.1	6.2	Progress Status Report	Meeting with AAFC to report verbally on status and provide bullet form written status report
7.2	6.3	Progress Status Report: <i>Presentation and/or demonstration to AAFC showing draft crop yield and volatility model functionality.</i>	One (1) PowerPoint presentation and/or demonstration
7.3	6.6	Two (2) Progress Status Reports: <i>Presentation and/or demonstration to AAFC showing preliminary outputs from crop and climate change modelling experiments.</i>	Two (2) PowerPoint presentations and/or demonstrations, including sample outputs in graphical form (e.g., maps, graphs, etc.)
7.4	6.7	Analytical Report – Draft and Final Reports: <i>Including visual depictions of (e.g., maps, graphs) of crop and climate change modelling experiments and</i>	One (1) Draft Report; and, One (1) Final Report

RFP Title: Analysis of Climate Change Impacts on Crop Insurance

Solicitation # 01B68-23-2712

Closing Date: January 31, 2024 14:00pm EST

		<i>analysis of impacts to the costs of the AgrilInsurance Program.</i>	
7.5	6.1- 6.7	Optional Phase #1:	Same deliverables as 7.1- 7.4 above, but for additional province(s) and/or crop(s)
7.6	6.1- 6.7	Optional Phase #2:	Same deliverables as 7.1- 7.4 above, but for additional province(s) and/or crop(s)

**ANNEX “B”
BASIS OF PAYMENT**

3. Please delete 2.0 Pricing Basis and replace with the following:

The Contractor shall be paid in accordance with the following for work performed under the Contract.

For the Work described in Annex A, Statement of Work, the Contractor will be paid a Firm all-inclusive price per Milestone.

Milestone Payments:

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the Contractor will be paid a firm price of \$ _____ (*insert amount at contract award*). Customs duties are included and the Applicable Taxes are extra.

Payment shall be made based on the deliverables described in Appendix A Statement of Work, and the acceptance and satisfaction of the deliverables by the Project Authority. The Contractor will be paid a Firm all-inclusive price per Milestone.

Bidder shall provide cost detail for each specific deliverable set out in this RFP including the following components where applicable:

MILESTONES/DELIVERABLES				
DELIVERABLES	Task Reference	Description of the Deliverables	Acceptance Criteria (Quantity and Format)	Estimated % Value of Initial Contract Period (non-options)
7.1	6.2	Progress Status Report	Meeting with AAFC to report verbally on status and provide bullet form written status report	5% of contract value (\$)
7.2	6.3	Progress Status Report: <i>Presentation and/or demonstration to AAFC showing draft crop yield and volatility model functionality.</i>	One (1) PowerPoint presentation and/or demonstration	15% of contract value (\$)

RFP Title: Analysis of Climate Change Impacts on Crop Insurance**Solicitation # 01B68-23-2712**

Closing Date: January 31, 2024 14:00pm EST

7.3	6.6	Two (2) Progress Status Reports: <i>Presentation and/or demonstration to AAFC showing preliminary outputs from crop and climate change modelling experiments.</i>	Two (2) PowerPoint presentations and/or demonstrations, including sample outputs in graphical form (e.g., maps, graphs, etc.)	30% total of contract value (\$) (15% per each status report presentation and/or demonstration)
7.4	6.7	Analytical Report – Draft and Final Reports: <i>Including visual depictions of (e.g., maps, graphs) of crop and climate change modelling experiments and analysis of impacts to the costs of the AgriInsurance Program.</i>	One (1) Draft Report; and, One (1) Final Report	50% of contract value (\$)
7.5	6.1- 6.7	Optional Phase #1:	Same deliverables as 7.1- 7.4 above, but for additional province(s) and/or crop(s)	100% of option phase #1 value
7.6	6.1- 6.7	Optional Phase #2:	Same deliverables as 7.1- 7.4 above, but for additional province(s) and/or crop(s)	100% of option phase #2 value